

Tender No : TPSODL/OT/2024-25/042

Package Name: AMC for Rate Contract for System Improvement Works under the Elephant Corridor Program, on 'turnkey' basis

Reply to Techno Commercial Pre Bid Querie

Sr. No.	Detailed Reference to TPSODL Tender Document. Please specify Document No / Clause No / Page No	Description as per Bid Document	Remarks - Query / Clarification	TPSODL Response
1	2	3	4	5
1	NIT No. TPSODL/OT/2024-25/042; Clause no. 7.2 Page No. 16	The prices shall remain firm throughout the contract period. 95% (Ninety Five Percent) of gross value of invoice of each RA bill along with taxes and duties shall be paid progressively for each completed items of work (location wise) as certified by EIC of TPSODL within 30 days from the submission of claim subject to submission of all required documents/certificates. Balance 5% (Five Percent) of gross invoice value shall be released after location wise completion of all works, envisaged under this package including any additions and alterations, testing & commissioning, return of dismantled materials/ un-used free supply material and entire stretch is fully ready for commercial operation.	We request you to kindly consider releasing 90% of the Total Invoice Value of Supplied Materials within 30 days from the date of Complete Documents Submission in SIGITEK. Remaining 5% can be released after successful completion of Installation & another 5%, after successful commissioning.	No Change, Tender conditions to be complied.
2	SERVICE LEVEL AGREEMENT; Clause no.20 Page no. 26	Any ROW issue arise during execution shall be resolved by the BA. However, TPSODL shall extend all sort of cooperation (If required) to resolve the same.	RoW is provided under the scope of the BA/Contractor. Please consider taking it under the scope of TPSODL, for efficient work completion.	No Change, Tender conditions to be complied.
3	SERVICE LEVEL AGREEMENT; Clause no.5 Page no. 22	PENALTY FOR DELAY IN COMPLETION OF CONTRACT: - If the BA fails to complete the works by the scheduled period or any extension granted thereby, the BA shall be liable for payment of penalty amounting to 0.5% (half percent) of the contract price per week of un-finished works subject to the maximum of 5% (five percent) of the total contract price and subject to force majeure conditions. The penalty for liquidated damage as mentioned above will be levied if any deviation to the schedule of work due to the fault of the BA is observed.	The LD Clause for a penalty of 0.5% per week of the un-finished work up to a maximum of 5% of the total contract price may be considered to revise to- "0.5% per week of the un-finished work up to a maximum of 5% of the unfinished work."	No Change, Tender conditions to be complied.

Sr. No.	Detailed Reference to TPSODL Tender Document. Please specify Document No / Clause No / Page No	Description as per Bid Document	Remarks - Query / Clarification	TPSODL Response
5	Annexure- I ; Schedule of Items	All mentioned items as per BoQ	It was found after studying the BoQ thoroughly that the belowmentioned accessories for successful installation of Covered Conductor are missing fromthe list of BoQ published in the tender document. We request you to kindly include thesame and revise the BoQ for successful work completion. Items like Non-Metallic Ties, b.IPC, c.Anchoring Clamp with IPC, d.Midspan Joints, e.Termination Kits, etc. must be added for completion of work.	Please refer Corrigendum-1
5	ANNEXURE- I ; BNED Division; Line Item no. 06	M+6 Tower for river crossing = 57 nos.	Please furnish the details of M+6 Type Towers, along with civil foundation	Please refer Corrigendum-1