
Sr. No.

Detailed Reference to TPSODL Tender 

Document. Please specify Document No / 

Clause No / Page No

Description as per Bid Document Remarks - Query / Clarification TPSODL Response

1 2 3 4 5

1

Clause 1.7 Technical Qualification Criteria Sub 

Clause I (Page no.7 of 27)

We believe that phase completion or ongoing 

projects will be considered as it has been 

asked to submit Work order  / Completion 

Certificate. Please Confirm.

Ongoing Projects will also be 

considered.

2

Clause 1.7 Technical Qualification Criteria Sub 

Clause II (Page no.7 of 27)

We believe that phase completion or ongoing 

projects will be considered as it has been 

asked to submit Work order  / Completion 

Certificate. Please Confirm.

Ongoing Projects will also be 

considered.

We believe that PO/ Work order will suffice the 

project experience in Technical Qualification 

Criteria. 

Yes

We request to kindly consider any GIS related 

project (having component of GIS Mapping and 

Survey) including utility project.

Tender clause prevails

4

RFP Document, 7.4 Drawing Submission and 

Approval, Page no. 15

The relevant drawings and GTPs need to be submitted 

within two weeks of receipt of firm purchase order by 

the successful bidder to TPSODL for approval. In case, 

re-submission of drawings is required on request of 

TPSODL, same needs to be submitted back to 

TPSODL within 5 days of such request.

We understand that GTPs are not the part of 

scope of work and the drawings referred to in 

this clause are the SLDs of PSSs and electrical 

network.

Yes, GTPs are not required. However, 

the details of Drawing submission has 

been mentioned in 9.4 clause in page no 

7.

RFP Document, Annexure-I Schedule of Item, 

Page no.17

TPSODL intends to award maximum 2 Circle to a single 

bidder. However, TPSODL shall reserve the right to 

decide the no. of Circle / Divisions and allocation of the 

particular Circle / Divisions to a respective BA while 

awarding the Contract.

Kindly let us know the minimum circle/division 

to be allotted to successful bidder.

Tender clause prevails

RFP Document, 3.0 Submission of Bid 

Documents

3.1 Bid Submission, Page 10

The EMD in the form of Bank Draft / BG / Bankers Pay 

Order shall be submitted in original hard copy and then 

placed in sealed envelope which shall be clearly 

marked as below:

EMD

“RC for new and missed asset data Updation in GIS for 

pan TPSODL”

We request you to kindly allow 2-3 working 

days from the end date of submission of bids 

for the original EMD document to be submitted 

at TPSODL office.
Please plan in advance for submission 

of EMD on time as per schedule

6

RFP Document, Technical qualification criteria:, 

Page 7

Availability of minimum 50 no. of manpower for GIS 

survey and digitization on bidder payroll. Details of 

manpower on company letter head with certification 

from Chief-HR / Director of the company to be 

furnished.

We understand that the details required here 

mean a summary of different resources and not 

the list of names of surveyors/GIS digitizers. 

Kindly confirm

Required the detail list of Manpower.

Annexure-II Scope of Work and Service Level 

Agreement, 4. Setting up of Office, Page 4

The bidder must setup his own office of adequate size 

in Berhampur within 1 km radius of TPSODL GIS office 

location.:

We understand that , bidder has to set up 

division level office as well as at Circle level. 

Kindly clarify

Yes

Annexure-II Scope of Work and Service Level 

Agreement5. Scope of Work, Page 6

9.3 Mapping of New/Untagged consumers in GIS. We understand that mapping of new untagged 

consumers  from field is not a part of scope of 

work. The data of the consumers will be 

provided by the department and the bidder has 

to migrate the same in to the GIS platform.

Yes, However TPSODL may required 

some cases to be surveyed.

8

Annexure-II Scope of Work and Service Level 

Agreement,10. SLA

NOTIFICATION INFLOW RATE AND THEIR 

QUANTUM NEED TO BE MORE SPECIFIC TO 

FINALIZE EFFORTS AND TIME REQUIRED 

In case the number of notification per day are 

more than the surveyors deployed in that 

division - How will the time factor  be justified. 

Kindly explain

It is the responsibility of the bidder to 

meet the SLA.

Annexure-II Scope of Work and Service Level 

Agreement, PAGE 10_10. SLA

10. SLA Please let us know the number of Minimum and 

Maximum queries to be resolved in provided in 

the given timeline in SLA

It is the responsibility of the bidder to 

meet the SLA.

Annexure-II Scope of Work and Service Level 

Agreement, PAGE 10_10. SLA

10. SLA Required more clarification on evaluation of 

non-working Hrs./Day's

It is the responsibility of the bidder to 

meet the SLA.

10

Annexure-II Scope of Work and Service Level 

Agreement, Bid-evaluation criteria ,Page 2 

Digitization Skill in GIS system | Demonstrate 

adequately digitization skills using on Payroll resources. 

|Submit the EPF & pay slip of payroll 

Digitizers

We understand that TPSODL would like to 

evaluate the resource strength of the 

prospective bidder in line with the bid 

requirement. Providing Pay slips of so many 

employees will be a tedious task. Instead a 

declaration from the HR mentioning the 

strength and EPF compliance should suffice. 

Kindly confirm. 

Submit the mentioned documents of the 

resources, who will be engaged in the 

project

BoQ: We understand that the scope mentioned in 

the BoQ for all the circles is tentative. We 

request to kindly consider the billing on per 

resource per month basis rather than on scope 

expedited as the scope is very dynamic and 

the quantities may show variance on either 

side.

Tender clause prevails

BoQ: If there is no criteria of working Hrs./Day's, how 

we evaluate unit/per manpower commercially

Tender clause prevails

12

Annexure-II Scope of Work and Service Level 

Agreement, Bid-evaluation criteria ,Page 2 

Survey Skill in  GIS system- 

Demonstrate adequately the  quality & accuracy of 

survey and  painting skills using on Payroll  resources. --

-5

Submit the EPF & pay slip of  payroll Surveyor & 

Painters.

We are GIS based company having utility 

survey and GIS works as our core competence 

and usually no GIS company has painters on 

their roll. Therefore, a declaration from the 

prospective bidder to provide the painter 

should suffice

Submit the mentioned documents of the 

resources, who will be engaged in the 

project

13

Pre Bid  Meeting Request you to share an online link to allow 

participation in the pre bid meeting virtually. 

Presently, not required. However, If 

TPSODL wants, we will share the 

Meeting details.

Tender No : TPSODL/OT/2024-25/008 

Package Name: Rate Contract for New and Missed Asset Data Updation in GIS for PAN TPSODL. 

Reply to Techno Commercial Pre Bid Querie

The Bidder must have experience in successfully 

completing Utility Survey & data processing work using 

PDA (Personal Digital Assistant) or Digital data 

collection devices in the last 10 years (as on 31st March 

2024). Copy of work order / completion certificate to be 

submitted in this regard.

3

Annexure-II, Project Objective (Technical 

Evaluation Criteria Project Experiencepage no. 2 

of 11)

Bidder has worked nos. of projects for GIS. Any 

successful project / pilot/GIS maintenance for any 

Utility. For each project 1 Mark maximum limited to 5 

Marks

Nos of Project/pilot Completion Certificate or PO

5

7

9

11



14

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5, Page No. 5

Mapping of new network & assets 1: AABSYS expects that TPSODL will be 

providing us the list of Assets. If Yes, we 

assume that the geometry of the assets will be 

defined by TPSODL in GIS environment.

2: We assume that the database structure 

would be shared with AABSYS.

3: We hope TPSODL would be sharing the list 

of attributes that needs to be captured as part 

of the project.

TPSODL will provide all relevant 

information, once the successful award 

of contract.

15

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (Scope of Work), Page No. 5

Data updation in 33 KV network, PSS,11 KV network, 

DSS, LV network, Consumers and land base as per 

TPSODL data model along with painting of assets.

1: AABSYS assumes that TPSODL will provide 

the GIS Data Model and database structure.

2. We expect that TPSODL will be providing 

the consumer list and authorization letter for 

collection of the information.

3: Do we need to geotag the consumer location 

and collect the photograph of the consumer. 

Also, requesting to let us know what other 

information are to be collected apart from 

location.

4: Whether Satellite Images will be provided to 

capture the land base and what would be the 

different type of land base that need to be 

captured.

TPSODL will provide all relevant 

information, once the successful award 

of contract.

16

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.1), Page No. 5

Under this task, bidder should map new network assets 

in GIS. Bidder is required to complete the mapping of 

new network assets in Smallworld database as per 

latest survey and digitization rule.

1: Consumer/asset survey will be done through 

TPSODL Mobile Application. Whether the 

mobile application will be provided by TPSODL

2: AABSYS expects that proper database will 

be provided by TPSODL, so that it can be 

integrated with TPSODL GIS Environment

3: AABSYS would like to know on Accuracy of 

Survey and whether geotagged photographs of 

surveyed assets are required?

1. TPSODL will provide mobile 

application for Survey.

2. TPSODL will provide all relevant 

information, once the successful award 

of contract.

3. No need of geotagged photographs.

17

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.1, 9.1.1), Page No. 5

Bidder is required to complete the mapping of new 

network assets in Smallworld database as per latest 

survey and digitization rule.

The mapping of these PSS and DSS would include 

linkage of this new PSS/DSS to the existing network 

and running the network trace and QC tools on that 

network and clearing off all the tracing error as per 

TPSODL survey and digitization rule.

1: Whether we need to integrate the surveyed 

data in the Small World through Online or Web 

Application mode?

2: AABSYS assumes that TPSODL will provide 

login to link the earlier database.

3: Whether TPSODL will provide training in GE 

Smallworld.

Digitizer will digitize in GESW 

enviorment.And TPSODL will provide 

the GE Smallworld training.

18

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.2.1), Page No. 6

Updation of existing PSS and DSS in GIS would include 

updating of attributional and geographical information in 

Smallworld EO.

1: Is it possible to have a look on the GE 

Smallworld database structure.

TPSODL will provide all relevant 

information, once the successful award 

of contract.

19

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.4), Page No. 6&7

Bidder shall provide the softcopy of map and PDF SLD 

of network and PSS as and when required. GE 

Smallworld or other software will be used to provide 

printouts. TPSODL will printout the required map and 

bidder will deliver to the concerned stakeholders

1: AABSYS requests TPSODL to let us know 

the size of map composition i.e. A4, A3, A1 etc.

TPSODL will provide all relevant 

information, once the successful award 

of contract.

20

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.4), Page No. 6&7

Bidder shall paint the new assets added to the system 

along with existing unpainted assets. Assets must be 

painted before digitization. Newly added assets will be 

mapped in the system along with paint code. The 

bidder must follow TPSODL Painting guideline for 

painting.

1: As the survey and digitization will depend on 

painting, so the timeline will be more. So it is 

requested that the painting timeline be 

different. AABSYS is also requesting for any 

sample of asset painting.

Tender clause prevails

21

Document No. 3. SOW & SLA (Annexure -2), 

Clause No. 5 (9.7), Page No. 7

Bidder will survey and submit the digitized Elephant 

corridor data to provided by TPSODL.TPSODL as per 

inputs 

1: AABSYS would like to know the length/area 

of Elephant corridor to be surveyed and 

digitized.

2: We would like to know whether GPS or 

DGPS survey is required for Elephant Corridor.

1. Estimated quantity has been provided 

in RFP.

2. TPSODL will provide survey 

procedure and survey will be conduct in 

TPSODL Mobile application.

22

Document No. 1. 1.7 Qualification Criteria), 

Clause No.2, Page No. 8

Earnest Money Deposit (EMD). EMD shall be exempted 

for MSME registered in the State of Odisha. However, 

Bidder shall be barred to participate in the tendering 

process for a period of 2 years in case it backs out post 

award of the contract.

AABSYS is registered MSME (Small) in the 

state of Odisha. We are expecting that EMD 

shall be exempted for the same. Do we need to 

furnish only the MSME certificate, or any other 

documents required.

ODISHA State  MSME Certificate Shall 

be  required

23

Document No. 1. 1.7 Qualification Criteria), 

Clause No.I, Page No. 7

Technical qualification criteria:

I. The Bidder must have experience in successfully 

completing Utility Survey & data processing work using 

PDA (Personal Digital Assistant) or Digital data 

collection devices in the last 10 years (as on 31st March 

2024). Copy of work order / completion certificate to be 

submitted in this regard.

AABSYS has completed several utility projects 

in Small World environment internationally. 

Regarding, Utility Survey & data processing 

work using PDA (Personal Digital Assistant) or 

Digital data collection devices, AABSYS is 

requesting TPSODL to consider survey of 

POI's (Point of Interest's), PA's (Point 

Addressing) and Slum Surveys to be taken into 

consideration.

Tender clause prevails

24

Document No. 3. SOW & SLA (Annexure -2), 

Clause No.III, Page No. 7

Technical qualification criteria:

III. At least one project for successfully completed 

Survey & data processing work for more than 1,000 ckt 

km of electrical network data and door-to-door survey of 

more than 1,00,000 consumers in electric utility. Copy 

of work order / completion certificate to be submitted in 

this regard.

AABSYS has completed several utility projects 

in Small World environment internationally. 

Regarding, Survey & data processing work for 

more than 1,000 ckt km of electrical network 

data and door-to-door survey of more than 

1,00,000 consumers in electric utility, AABSYS 

is requesting TPSODL to consider survey of 

roads, ofc cables and Slum Surveys to be 

taken into consideration.

Tender clause prevails

We request to kindly consider Average annual 

turnover of Rs 5 Crore in any of the three 

financial years from (FY 19-20, FY 20-21, FY 

21-22, FY 22-23 and FY 23-24). Audited 

balance sheet, profit and loss account and 

auditors report from the statutory auditors of 

the company required).

OK, Please refer the corrigendum

We request to consider provisional Balance 

Sheet for FY 2023-24. Audited balance sheet, 

profit and loss account and auditors report from 

the statutory auditors of the company required). 

As the final sheet is under process

NA

Clause 1.7 Qualification Criteria Sub Clause I 

(Page no.6 of 27)

25

The bidder should have average annual turnover of Rs. 

6 Crores in any of the three financial years from (FY 19-

20, FY 20-21, FY 21-22 and FY 22-23). Audited 

balance sheet, profit and loss account and auditors 

report from the statutory auditors of the company 

required).



Or 

Kindly consider the annual turnover of Rs. 5 Cr. 

in any of the last three years out of FY 19-20, 

FY 21-22 and FY 22-23 

NA

26

Clause 1.7 Technical Qualification Criteria Sub 

Clause I (Page no.7 of 27)

We believe that phase completion or ongoing 

projects will be considered as it has been 

asked to submit Work order  / Completion 

Certificate. Please Confirm.

Ongoing Projects will also be considered.

27

Clause 1.7 Technical Qualification Criteria Sub 

Clause II (Page no.7 of 27)

We believe that phase completion or ongoing 

projects will be considered as it has been 

asked to submit Work order  / Completion 

Certificate. Please Confirm.

Ongoing Projects will also be considered.

28

We believe that PO/ Work order will suffice the 

project experience in Technical Qualification 

Criteria. 

Yes

29

We request to kindly consider any GIS related 

project (having component of GIS Mapping and 

Survey) including utility project.

Tender clause prevails

30

9.6 Physical inspection for asset information 33 

KV, 11 KV and LV

Bidder must physically inspect the Network, assets and 

consumers of existing migrated feeders as per the 

requirement of the TPSODL. TPSODL will provide the 

data for preparing KML and other QC based format of 

the said data for verifying & capturing the changes. 

After completion of inspection, the error, abnormalities 

or changes observed and recorded must be updated in 

GESW database.

Please confirm that will these  100% 

verification of all network asset to be done, if 

any changes is not found how the billable value 

will be identified.

During the process of verification, If any 

observation found or not found, the 

billing will be done for 100%.

However, verification documents will be 

shared with TPSODL. If TPSODL found 

any deviation with the submitted report 

during QC, BA will be penalized.

31

9.6 Physical inspection for asset information 33 

KV, 11 KV and LV Bidder must physically inspect the Network, assets and 

consumers of existing migrated feeders as per the 

requirement of the TPSODL. TPSODL will provide the 

data for preparing KML and other QC based format of 

the said data for verifying & capturing the changes. 

After completion of inspection, the error, abnormalities 

or changes observed and recorded must be updated in 

GESW database.

What is the invoicing criteria , when the 

successful bidder need to do the survey 

Tender clause prevails

32

SOW & SLA (Annexure -2)

7. Project Management (Page no. 9)

Bidder must deploy 3 surveyors, 1 painter and 1 GE 

Smallworld digitizer for each 

division of awarded circle.

We would like to inform you that as there is no 

definite identification of quantity as the RFP is 

related to the identification of  change 

management, It is very difficult to deploy &  

manage the Man month cost with other logistic 

expenses without having clear identification of  

quantity of work, In this regard we would 

request you to kindly provide the flexibility to 

the bidder to plan their resources according to 

the shared quantity of work on the duration of 

work from TPSODL without compromising SLA

Tentative resource requirement has 

been mentioned in RFP. However, BA 

will add manpower depending upon 

more network changes to meet the SLA.

33

SOW & SLA (Annexure -2)

10. SLA (Page no. 11)

The billing will be done on monthly basis based on the 

activities completed and 

delivered.

Calculation of Billing Score:

Total No of Incidents (Network change Requests) 

performed in a month = total incidents

As per nature of work, below listed criteria can 

occur at any time. Please clarify regarding the 

billing criteria.

1. If no incidents received from any division for 

a particular month, then what is the billing 

criteria?

2. If less incidents received from any division 

for a particular month, then what is the billing 

criteria?

Note: division wise 5 dedicated resources (3 

surveyors + 1 Painter + 1 Digitizer) along with 

all logistics and 1 sharing resource (Project 

Manager) involve for the entire month. 

Requesting to consider billing criteria as per 

Division wise deployed resources instead of 

line item wise and/or quantity wise

Network changes has been planned for 

whole Year. So there will be work for 

every month.

34

SOW & SLA (Annexure -2)

10. SLA (Page no. 11)

Calculation of Billing Score:

Total No of Incidents violated SLA = tot_sla_violations

Please clarify:

If bidder successfully completed the incidents 

within the timeline but the incidents are not 

validated by the concerned department due to 

any circumstances, then the incidents are 

treated as

1. Incidents successfully performed in a month - 

OK from bidder

2. Incidents violated - request to consider 

"successfully performed" due to completed 

within timeline.

Note: division wise 5 dedicated resources (3 

surveyors + 1 Painter + 1 Digitizer) along with 

all logistics and 1 sharing resource (Project 

Manager) involve for the entire month. 

Requesting to consider billing criteria as per 

Division wise deployed resources instead of 

line item wise and/or quantity wise

TPSODL will perform QC within the 

stipulated timeline.

35
Score: If Billing Score >= 90% then Invoice %: 100% of 

invoice amount of the month will be paid.

OK

36

Score: If Billing Score >= 85% and < 90% then Invoice 

%: 95% of invoice amount of the month will be paid.

Please clarify, when bidder will be receive rest 

payment and what is the criteria to get the rest 

payment

Tender clause prevails

37

Score: If Billing Score >= 80% and < 85% then Invoice 

%: 90% of invoice amount of the month will be paid.

Please clarify, when bidder will be receive rest 

payment and what is the criteria to get the rest 

payment

Tender clause prevails

38

Score: If Billing Score < 80% then Invoice %: 60% of 

invoice amount of the month will be paid.

Please clarify, when bidder will be receive rest 

payment and what is the criteria to get the rest 

payment

Tender clause prevails

SOW & SLA (Annexure -2)

10. SLA (Page no. 11)

Table No: 10

Clause 1.7 Qualification Criteria Sub Clause I 

(Page no.6 of 27)

25

The bidder should have average annual turnover of Rs. 

6 Crores in any of the three financial years from (FY 19-

20, FY 20-21, FY 21-22 and FY 22-23). Audited 

balance sheet, profit and loss account and auditors 

report from the statutory auditors of the company 

required).

The Bidder must have experience in successfully 

completing Utility Survey & data processing work using 

PDA (Personal Digital Assistant) or Digital data 

collection devices in the last 10 years (as on 31st March 

2024). Copy of work order / completion certificate to be 

submitted in this regard.

Annexure-II, Project Objective (Technical 

Evaluation Criteria Project Experiencepage no. 2 

of 11)

Bidder has worked nos. of projects for GIS. Any 

successful project / pilot/GIS maintenance for any 

Utility. For each project 1 Mark maximum limited to 5 

Marks

Nos of Project/pilot Completion Certificate or PO



39

SOW & SLA (Annexure -2)

7. Project Management (Page no. 9)

Bidder must deploy 3 surveyors, 1 painter and 1 GE 

Smallworld digitizer for each 

division of awarded circle.

Please clarify,

If no work is available in a particular division for 

a particular month, then what is the criteria to 

calculate the billing? Because bidder deploy 

specific resources on the instruction of 

TPSODL, but TPSODL have no work for the 

time being. What is possible way to incure the 

cost of deployed resources?

Network changes has been planned for 

whole Year. So there will be work for 

every month.

40

SOW & SLA (Annexure -2)

3. Experience for resources (Page no. 4)

GIS Surveyors:

Should have hands on knowledge of GIS products like 

GE Smallworld, ESRI products and QGIS

Please clarify, what would be the job work for 

for surveyor? As per our understanding, 

Surveyors doing the survey on field with the 

help of GIS Application (provided byTPSODL) 

and provided the data to Digitizer.

Yes

41

Mapping of New 33 KV network (timeline: 48 hours 

within 20 Km radius and 72 hours beyond 20 Km radius 

from Div. HQ)

Tender clause prevails

42

Mapping of New 11 KV network (timeline: 48 hours 

within 20 Km radius and 72 hours beyond 20 Km radius 

from Div. HQ)

Tender clause prevails

43

Mapping of New LV network (timeline: 48 hours within 

20 Km radius and 72 hours beyond 20 Km radius from 

Div. HQ)

Tender clause prevails

44

Updation of existing 33 KV network (timeline: 36 hours 

within 20 Km radius and 48 hours beyond 20 Km radius 

from Div. HQ)

Tender clause prevails

45

Updation of existing 11 KV network (timeline: 36 hours 

within 20 Km radius and 48 hours beyond 20 Km radius 

from Div. HQ)

Tender clause prevails

46

Updation of existing LV network (timeline: 36 hours 

within 20 Km radius and 48 hours beyond 20 Km radius 

from Div. HQ)

Tender clause prevails

47

Painting of New Assets (timeline: 48 hours within 20 Km 

radius and 72 hours beyond 20 Km radius from Div. 

HQ)

Tender clause prevails

48

Painting of existing unpainted Assets (timeline: 48 

hours within 20 Km radius and 72 hours beyond 20 Km 

radius from Div. HQ)

Tender clause prevails

49

7. Project Management: Bidder must deploy 3 surveyors, 1 painter and 1 GE 

Smallworld digitizer for each division of awarded circle.

Please confirm Tentative resource requirement has 

been mentioned in RFP. However, BA 

will add manpower depending upon 

more network changes to meet the SLA.

50

9.6 Physical inspection for asset information 33 

KV, 11 KV and LV Bidder must physically inspect the Network, assets and 

consumers of existing migrated feeders as per the 

requirement of the TPSODL. TPSODL will provide the 

data for preparing KML and other QC based format of 

the said data for verifying & capturing the changes. 

After completion of inspection, the error, abnormalities 

or changes observed and recorded must be updated in 

GESW database.

How many times in a year the 100% physical 

verification to be done? If multiple times than 

the invoicing criteria will be based on no of Km 

physically verified. Please clarify.

Tender clause prevails

51

4.6. Reverse Auctions

TPSODL reserves the right to conduct the reverse 

auction (instead of public opening of price bids) for the 

products/ services being asked for in the tender. The 

terms and conditions for such reverse auction events 

shall be as per the Acceptance Form attached as 

Annexure VI of this document. The bidders along with 

the tender document shall mandatorily submit a duly 

signed copy of the Acceptance Form attached as 

Annexure VI as a token of acceptance for the same.

Please confirm will there be a reverse auction ? Tender clause prevails

52

7.1. Special Conditions of Contract The overall period of the contract shall be for a period 

of One years. Release Order (RO) shall be placed as 

per the requirement of TPSODL. Rate shall remain 

FIRM till the validity of Rate Contract.

As the RFP is related to change 

management/incremental changes  and we 

have to deploy manpower according to the rfp, 

please suggest that what will be the minimum 

qty  of each RO , as there are fixed expenses 

in manpower deployment.

Tender clause prevails

53

ANNEXURE I

Schedule of Items

All Line items AS per the BOQ billable value is according to 

Quantity and whereas the RFP states a 

minimum manpower deployment plan for all 

division. We would request you please revise 

the BOQ with reference the manpower 

deployment plan. As there fixed cost for 

manpower deployment.

Tender clause prevails

54

ANNEXURE I

Schedule of Items

1. Survey and digitization of New/Existing Land base 

features

AS per the BOQ rate to be quoted as per No. 

In that regard any linear feature which is 

continuous in nature?  how will be the 

measurement criteria of linear feature be 

calculated.

For linear feature, Unit is mentioned in 

KM in RFP.

55

ANNEXURE I

Schedule of Items

7.Survey of incremental/delta network ans assets 

changes of 33 kV network and updation in GESW 

database for > 1 Km

AS per the BOQ rate to be quoted as per No. 

In that regard any linear feature which is 

greater than 1 km count will be taken as 1 No. 

If the incremental change is of 5 Km that to 

would be calculated as 1 No as per BOQ , then 

how the billable quantity of 5 km to be 

evaluated?

Refer Annexure I

56

ANNEXURE I

Schedule of Items

9.Survey of incremental/delta network and assets 

changes of 11 kV network and updation in GESW 

database for > 1 Km

AS per the BOQ rate to be quoted as per No. 

In that regard any linear feature which is 

greater than 1 km count will be taken as 1 No. 

If the incremental change is of 10 Km that to 

would be calculated as 10 No as per BOQ , 

Please confirm

Refer Annexure I

SOW & SLA (Annexure -2)

10. SLA (Page no. 10)

3. Mapping of new 33 

KV,11 KV & LV network:

Please consider the timeline of survey because 

new enhance line may be cover in huge area 

and it will take some time as per ground 

scenario.

Also please clarify for deviation as per below 

listed scenario

1. FORCE MAJEURE clause

2. Weather

3. Administration issue

4. Local area issueSOW & SLA (Annexure -2)

10. SLA (Page no. 10)

4. Survey & Updation 

existing 33 KV,11 KV & 

LV network

Please consider the timeline of survey because 

it can be happen in scattered area and it will 

take some time as per ground scenario.

Also please clarify for deviation as per below 

listed scenario

1. FORCE MAJEURE clause

2. Weather

3. Administration issue

4. Local area issue

SOW & SLA (Annexure -2)

10. SLA (Page no. 10)

8. Painting of NEW/Unpainted assets

Please consider the timeline of painting 

because it can be happen in scattered area 

and it will take some time as per ground 

scenario.

Also please clarify for deviation as per below 

listed scenario
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ANNEXURE I

Schedule of Items

11.Survey of incremental/delta network and assets 

changes of LT network and updation in GESW 

database for >1 Km

AS per the BOQ rate to be quoted as per No. 

In that regard any linear feature which is 

greater than 1 km count will be taken as 1 No. 

If the incremental change is of 5 Km that to 

would be calculated as 1 No as per BOQ , then 

how the billable quantity of 5 km to be 

evaluated?

Refer Annexure I
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ANNEXURE I

Schedule of Items

12.Physical inspection for asset information 33 KV 

Network, LT & 11Kv

What all activities need to be performed for 

Physical verification ? Please elaborate .

Detail requirement will be provide after 

successful award of contract.
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ANNEXURE I

Schedule of Items

12.Physical inspection for asset information 33 KV 

Network, LT & 11Kv

Please confirm that will these physical 

verification of a network will be continuous in 

nature for any feeder?

Detail requirement will be provide after 

successful award of contract.
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ANNEXURE I

Schedule of Items

12.Physical inspection for asset information 33 KV 

Network, LT & 11Kv

Please confirm that will these  100% 

verification of all network asset to be done, if 

any changes is not found how the billable value 

will be identified

During the process of verification, If any 

observation found or not found, the 

billing will be done for 100%.

However, verification documents will be 

shared with TPSODL. If TPSODL found 

any deviation with the submitted report 

during QC, BA will be penalized.

61

9.2.2 Survey & Updation existing 33 KV,11 KV & 

LV network:

This section would cover survey and Updation of 

existing 33 KV,11 KV & LV network along with other 

equipment’s, such as such Line isolators, boundary 

meters, RMUs, Auto reclosers, Sectionalizers, LT 

Feeder pillars, Electric poles, towers and all others 

assets which will added/modified/deleted in the existing 

TPSODL distribution system.

Please clarify,  if in a scenario where there is 

bifurcation of the existing network only , As the 

direction , network flow, asset code will all 

change, then in this scenario how the billable 

value to be calculated?

Tender clause prevails

62

9.2.2 Survey & Updation existing 33 KV,11 KV & 

LV network:

This section would cover survey and Updation of 

existing 33 KV,11 KV & LV network along with other 

equipment’s, such as such Line isolators, boundary 

meters, RMUs, Auto reclosers, Sectionalizers, LT 

Feeder pillars, Electric poles, towers and all others 

assets which will added/modified/deleted in the existing 

TPSODL distribution system.

Please clarify,   if in a scenario where there is 

full network shifting and there is change in 

location of the assets, then in this scenario how 

the billable value to be calculated?

Tender clause prevails

63

9.2.2 Survey & Updation existing 33 KV,11 KV & 

LV network:

This section would cover survey and Updation of 

existing 33 KV,11 KV & LV network along with other 

equipment’s, such as such Line isolators, boundary 

meters, RMUs, Auto reclosers, Sectionalizers, LT 

Feeder pillars, Electric poles, towers and all others 

assets which will added/modified/deleted in the existing 

TPSODL distribution system.

Please clarify,   if in a scenario where there is 

change in

 1. network asset type(for ex. PCC pole to Rail 

Pole)

 2.  enhancement of capacity of Transformer 

3.there is change in conductor ,

than in this 3 kind of scenario how the billable 

value to be calculated?

Tender clause prevails

64

9.3 Mapping new Landbase features as per 

TPSODL vectorization process. Bidder should check land base data in GE Smallworld 

with satellite image in the background for new 

constructions or features which are missing in GIS and 

capture the same. Bidder should follow TPSODL land 

model for survey and digitization of newly added land 

features in GE SW database. Bidder should carry out 

the ground survey for capturing attribute information for 

features to be added to the GIS system as per TPSODL 

data model.

Please confirm that will these  100% 

verification of all network asset to be done, if 

any changes is not found how the billable value 

will be identified.

During the process of verification, If any 

observation found or not found, the 

billing will be done for 100%.

However, verification documents will be 

shared with TPSODL. If TPSODL found 

any deviation with the submitted report 

during QC, BA will be penalized.

65

SL 9.2 of SOW in page No. 6 Updation of existing network assets for the changes 

reported by relevant stakeholders in GIS Database 

How to obtain the incremental/Delta changes 

information from TPSODL? Kindly clarify 

TPSODL will provide the reference data 

(such as location of exact area) of 

incremental/Delta changes information.

66

SL 9.5 of SOW in page No. 7 Painting of NEW/Unpainted assets Kindly elaborate the specification of painting TPSODL will provide the painting 

document for the specification of 

painting

67

SL 9.6 of SOW in page No. 7 Physical inspection for asset information 33 KV, 11 KV 

and LV 

100% physical verification of entire network is 

required or not? Kindly clarify 

TPSODL will provide information to have 

physical verification for the specified 

Feeders. And details discussion will be 

happen after successful award of 

contract

68
SL 9.7 of SOW in page No. 7 Survey and digitization of Elephant Corridor in Land 

base 

What will be the dimension of the Elephant 

corridor? Kindly clarify 

TPSODL will provide the relevant 

information.

69
(table no.10 of page No 11) Calculation of Billing Score: Calculation of Billing score described in Table 

No. 10 for delta changes only? Kindly clarify 

Tender clause will be valid for both New 

and Delta changes.

70
(table no.10 of page No 11) Calculation of Billing Score: What will be the Calculation of Billing score for 

the new assets? Kindly clarify 

Tender clause will be valid for both New 

and Delta changes.

71
(table no.10 of page No 11) Calculation of Billing Score: How to calculate & what will be the number of 

incidents in a month 

Estimated no of incidents@annually 

mentioned in the RFP.

72

Page No.4 Digitization All the back-office work needs to be done in 

GESW only or arrangement of any other 

software is required? Kindly clarify 

Back office works will be done in GESW 

only.

73

SL No.14 of BOQ Supply and installation of SLD board What is the exact requirement? Kindly clarify Requirement will be provided after the 

award of contract. SLD boards are the 

Framed display of Single Line Diagram 

of Network.

74

We are requesting to consider average annual 

turnover of Rs. 5 Crores, instead of 6 Crores in 

any of the three financial years from (FY 19-20, 

FY 20-21, FY 21-22 and FY 22-23). 

OK,Please refer the corrigendum

75 Or 

76

We are requesting to consider average annual 

turnover of Rs. 6 Crores in any of the three 

financial 

Please refer the corrigendum

77
General queries Survey Mobile Application will be provided by 

TPSODL or we have to arrange? Kindly clarify

TPSODL will provide the survey 

application

78

General queries What will be the GIS data delivery format? 

Kindly confirm

Data will be downloaded in .shp file from 

TPSODL mobile application. But 

however, backend work will be done in 

GESW only.

79
General queries What will be the duration of the project? Kindly 

confirm

Tender clause prevails.

SL No. 1.7 of Commercial Qualification Criteria. 

Page No.6 

The bidder should have average annual turnover of Rs. 

6 Crores in any of the three financial years from (FY 19-

20, FY 20-21, FY 21-22 and FY 22-23). Audited 

balance sheet, profit and loss account and auditors 

report from the statutory auditors of the company 

required). 


