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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to 

direct the Group’s growth and businesses. The Six core Tata Values underpinning the way 

we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything 

we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards 

our colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our 

customers and partners around the world to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 

communities and environments in which we work, always ensuring that what comes from the 

people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPSODL, an 

Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPSODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 

violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions 

on monthly basis to the top management for their information. 

5. All Associates and Stakeholders are requested to register any grievance on ethics 

violation on TPSODL website www.tpsouthernodisha.com  

 

3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract 

http://www.tpsouthernodisha.com/
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TPSODL awards the contract to the Associate in writing in the form of Purchase order or 

Rate Contract (RC) hereafter referred as Contract, through in any or all of following modes-

physical handover / post / e-mail / web document / fax with all the attachments/enclosures 

which shall be part of the contract document 

On receipt of the contract, the associate shall return to TPSODL copy of the contract 

document duly signed by legally authorized representative of associate, within two days of 

Effective Date of Contract for contracts having contract execution time less than 30 days and 

within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be 

deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 

deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities 

(Supply, Service and or both as applicable) shall be deemed as the Contract Execution 

Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date 

shall be the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of 

Materials is the essence of the contract. The period from effective date of contract to the 

date stipulated for completion of delivery of all items/completion of all the works/services, as 

per schedule of quantities of the contract is defined as contract execution completion time. 

The Delivery of Materials /The Completion of Works, as applicable, should be achieved in all 

respects as per schedules of quantities and all the terms and conditions of the contract, in 

the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be 

approved by authorized representative of TPSODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is 

the Contract Price/Value and is based on the quantity, unit rates and prices quoted and 

awarded and shall be subject to adjustment based on actual quantities supplied/actual 

measurement of work done and accepted and certified by the authorized representative of 

the company unless otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 
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▪ NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

▪ Bids & Proposals Received from Associate including relevant annexure/attachments. 

▪ Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

▪ All the Inspection and Test reports, Detailed Engineering Drawings. 

▪ Material Dispatch Clearance Certificate (MDCC). 

▪ Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on 

deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPSODL, Third Parties 

associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPSODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products / services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached in Annexure J. 

The bidders along with the tender document shall mandatorily submit a duly signed copy of 

the Acceptance Form as mentioned in the Annexure J as a token of acceptance for the 

same. 

Bid validity will stand get automatically extended from the date of latest Negotiation event i.e. 
Reverse Auction or Manual Negotiation and accordingly bid shall be valid further  
i. For minimum 45 days if original bid validity duration is lesser than 45 days at latest 

negotiation date. 
ii. For actual bid validity duration if original bid validity is more than 45 days at latest 

negotiation date. 

 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 

deliverables in completeness form Scope of Work. Following clauses list, but not limited to, 

major requirements of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial 

requirements of items to be supplied as listed in the Schedule of Quantities together with the 

tests to be performed /test reports to be furnished before dispatch, arrangement of stage and 

final inspections during manufacturing as per terms and conditions of contract, technical 

parameters & delivery terms and conditions including transit insurance to be met in order to 

fully meet TPSODL’s requirements.  
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Completeness: Any supplies and services which might have not been specifically mentioned 

in the Contract but are necessary for the scope mentioned in Special Terms & Conditions 

and/or completeness of the works at the highest possible level, including any royalties, 

license fees & compensation to be paid, whether incurred by the associates or by a third 

party for the work covered in the scope, regardless of  when incurred, shall be 

supplied/provided by the associate without any extra cost and within the time schedule for 

efficient , smooth and satisfactory operation and maintenance of the works at the highest 

possible  level under Indian conditions (but according to international standards for facility of 

this type), unless expressly excluded from the scope of supplies and services in this 

Contract. 

TPSODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the 

Contract by submitting a request in writing to the Associate. The Associate shall, within 

fifteen days of receipt of such request from the TPSODL, provide Purchaser with a 

reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPSODL requests a change, the Contract price and time shall be adjusted 

upwards or downwards, as the case may be and shall be mutually agreed to.  The associate 

shall not be entitled to any extension of time unless such changes adversely affect the time 

schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract 

price and time schedule where so applicable in terms of or otherwise directed by the 

TPSODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPSODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or damages, of whatsoever nature, including 

compensation arising from any accident to the person or property of those in Associate’s 

employment or to any other person or properties including those of TPSODL, arising due to 

reasons attributable to any, act, omission or negligence of the Associate the Associates, for 

the entire period of contract including period of guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as 

per Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity 

Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order 

Issuing Authority. 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

▪ Name of the Project. 

▪ Estimated Cost of Project. 

▪ Date of Commencement. 

▪ Expected date of completion. 

▪ Name of Associate and his telephone number. 

▪ Name of Engineer-in-Charge and his telephone number. 
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4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 

integrated approach for effective handling, storage, transportation and disposal of the same 

shall be adopted. This would ensure the minimization of environmental and social impact in 

order to combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the 

execution of project. 

▪ Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, 

storing, disposing and transferring the same to pre-arranged facility/destination in timely 

and safe manner as per environmental legislations during the execution of project. The 

project plan shall also include the innovative construction practice to eliminate or 

minimize waste, protect surface/ground water, control dust and other emissions to air 

and control    noise during the execution of project. The copy of same shall be given to 

EIC before the commencement of project. 

▪ The purchase policy of BA shall encourage the procurement of material with recycled 

and minimum packaging of goods during delivery. Associate shall provide the 

appropriate means for site to site transportation of materials to avoid damage and litter 

generation. 

▪ Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

▪ In the event that area of contaminated or biological hazard is identified, Associate shall 

ensure that plant, equipment, personnel and any activity associated with the work is 

carried out in consultation with EIC of TPSODL. 

▪ Associate shall ensure that the residents living near the site are kept informed about 

proposed working schedule and shall informed timings and duration of any abnormal 

noise full activity that is likely to happen.  

▪ Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable limits 

to avoid air pollution. 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour as considered necessary by TPSODL for execution 

of the contract including Sundays and Holidays whenever required to do so with no extra 

cost to TPSODL. However, prior permission shall be taken from the site Engineer to carry 

out the work beyond normal working hours or on Sundays and Holidays. Female employees 

shall not be deployed beyond normal working hours/days and no child labour shall ever be 

deployed. Associate shall depute full time qualified and experienced engineers to supervise 

the work at site. All such staff shall be maintained from commencement to completion of all 

works to the entire satisfaction of the Engineer-in-Charge. Associate’s employees deployed 

for the works under this contract will not be considered in Company’s employment at any 

time. Associate shall continue to be responsible for all such employees, their safety, all types 

of statutory compliances related thereto and in any other manner whatsoever. The company 
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will stand indemnified by the Associate in respect of all the above. At the same time 

Company upon noticing any breach or default on any statutory compliances, may at their 

sole discretion, decide to act in a manner as deemed fit at the risks and costs of the 

Associate. 

TPSODL shall have the right to instruct the Associate to change the Sub- Associates or 

skilled /unskilled workers in case the conduct, the workmanship or speed of the work is not 

satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached 

as Annexure – H. 

4.5 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of 

the Company, third parties, including other utility services like water supply pipelines; open 

drains telephone cables etc. are not damaged during execution of the works. The Associates 

shall be responsible for all such damages and shall have to repair/ replace and/or 

compensate for the entire claims in respect of such damages at its own cost. 

4.6 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who shall be 

fully responsible for the same. After completion of the works, the Associates will reconcile 

the material. Any cost of material which is short or damaged/lost will be deducted from 

Associate bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPSODL’s decision shall be 

final and binding upon the Associate, the Company shall be entitled to use the works or 

portion thereof without affecting Associate’s responsibility and liability to complete the 

balance works as per company’s directives from time to time, though Associate shall be 

afforded reasonable opportunity by the company to enable Associates to complete all 

balance works required for issuance of ‘Taking Over Certificate’ by the company. 

4.8 Rights of TPSODL to vary the scope work 

TPSODL shall have the right, during the performance of the Contract, to change the scope 

and/or technical character of the Project and/or of the supplies and services stipulated in the 

Contract by communicating the intent to do so in writing to the Associate. On receipt of such 

communication the Associate shall, within the time frame specified in the contract shall 

provide TPSODL with a reasonably detailed estimate of the cost of the change in scope 

outlined in the TPSODL communication. The change in the Contract price and time shall be 

revised upwards or downwards, as the case may be, and shall be mutually agreed to. The 

Associate shall not be entitled to any extension of time unless such changes adversely affect 

the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision 

of Contract price and time schedule are approved and communicated to the associate by 

TPSODL. 
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Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated 

by TPSODL through an amendment to the contract. The amendment shall be treated valid 

only if signed by the authorized signatory of the original contract. 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPSODL, packaging and forwarding 

charges, freight and transit insurance charges covering loading at Associate’s works, 

transportation to TPSODL store/site & unloading & delivery at TPSODL stores/TPSODL site, 

cost of documentation including all the relevant test certificates and other supportive 

documents to be furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the 

completion of the contract. 

The prices shall remain unchanged irrespective of TPSODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and 

for which MDCC is issued by TPSODL and to the extent required for completion of works, 

cost of service executed as per schedule of quantities, cost of testing as per contract terms, 

cost of documentations including all relevant test certificates and other supportive 

documents to be furnished as per contract terms. The rates shall remain firm till actual 

completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice 

is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPSODL making changes in quantum in 

all or any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution 

time and shall be applicable if the contract is executed by the Associate within the Contract 

Execution Time. 

For execution of contracts beyond contract execution time, where the delay is not 

attributable to TPSODL no upward revision in tax /duties shall be considered irrespective of 

changes in the statutory tax structure either within the contract execution time or beyond. 

However, in such cases, benefits due to any downward revisions in statutory tax rates shall 

be passed on to TPSODL. 
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6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ Purchase 

Order price which shall remain valid till the advance is fully adjusted. 

c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ 

PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 

advance against approval of drawings under Category-1 of major drawings, Quality 

Plans, Pert Chart, Field Quality Plan, posting of Project Manager 

and commencement of the first mile stone of the work mutually agreed including C-3 

Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ taken for 

the awarded jobs. The drawing list shall be mutually agreed at the time of award of 

work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 

Purchase Order shall be paid against receipt of material at site in good condition and 

certification by TPSODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 

mechanical completion of erection on prorate basis against monthly bills and 70% on 

account of the actual executed value shall be paid against the service line item 

including composite line item. In case this milestone is not completed beyond 120 

days for reasons attributable to TPSODL, the payment corresponding to supply part 

shall be released subject to submission of BG of equivalent amount by the BA valid 

for a period of further 12 months. If required, it shall be extended by the BA on 

request of TPSODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid 

after completion of acceptance test and Taking Over of the complete systems 

specified in the enquiry, including clearance of Electrical Inspection, compliance of 

final punch point and after reconciliation & adjustment of payments, if any, towards 

Quantities of materials issued from purchaser’s stock and consumed by the 

contractor for expeditious completion of the job. In case this milestone is not 

completed beyond 120 days beyond schedule for reasons attributable to TPSODL, 

the payment corresponding to supply part shall be released subject to submission of 

BG of equivalent amount by the BA valid for a period of further 12 months. If 

required, it shall be extended by the BA on request of TPSODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built 

Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) 

equivalent to 5/10% of actual executed contract price before the release of this last 

payment and return of CPBG.  The validity of EWBG shall be for a period of 15 

months from the date of taking over of the works or specified guarantee period in 

drawing/tender/technical specification documents etc. whichever is later.    The 

associate shall also submit ‘No Demand Certificate’ at the time of receipt of full and 

final payment. 
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6.1 Pre-Requisites for Payment 

▪ Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPSODL’s Engineer-in-Charge responsible for the contract 

and obtained certification for execution of the work. 

▪ Associate has undertaken joint measurement of the work executed along with TPSODL’s 

Engineer-in-charge  

▪ Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not 

more than one invoice/contract per month for the services rendered in the prescribed Tax 

Format and the invoice shall be submitted within 15 days of the following month at Bill 

Inward Receipt Desk (BIRD) Receipt Desk / Invoice Desk / Office of CFO, TPSODL located 

at TPSODL Corporate Office, Kamapally, Courtpeta, Berhampur, District Ganjam, Odisha, 

India – 760 004 

All Bills shall be supported by joint measurement of work done, quality test report and a copy 

of wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) 

and a copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, 

PAN number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 days 

from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate 

shall submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt 

of full and final payment. In case any non-compliance to contract conditions comes to 

TPSODL’s notice, TPSODL will be entitled to deduct 30% of estimated wages plus 20% of 

wages as TPSODL’s overheads. Associates would be obliged to provide the copy of monthly 

wage sheet in any case, failing which no payment shall be made. TPSODL at their sole 

discretion may deposit the PF etc. with statutory authorities. TPSODL will deduct the 

amounts of TDS as per statutory requirement under the income tax act and the DVAT Act 

and certificates (wherever applicable) will be issued to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 

amounts for which no TDS certificate shall be issued. TDS once deducted as above shall not 

be revised in any condition. 

6.3.1 Statutory Deductions 

TPSODL will deduct the amounts of TDS, TCS as per statutory requirement under the 

income tax act, the Goods and Services tax act, BOCW Act, or any other applicable tax act 

and certificates (wherever applicable) will be issued to associate accordingly. For 

consumption of TPSODL’s Water and Electricity by Associate for execution of Contract, 

Associate shall pay 0.5% & 1.0% respectively of contract value and it shall be deducted from 

the running bills. The Engineer-in-Charge as stated in the Order shall be responsible for 

certification of the work executed and the bills. Bills (including original) shall be submitted in 
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triplicate at Bill Inward Receipt Desk (BIRD) / Invoice Desk / Office of CFO, TPSODL located 

at TPSODL Corporate Office, Kamapally, Courtpeta, Berhampur, District Ganjam ,Odisha, 

India – 760 004 

 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments 

of Final Bill Associate have to furnish NDC. 

 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of 

works accepted by TPSODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall submit the 

details of Bank Account and other details as per annexure K. Further, for any payments 

made, TPSODL is not responsible for any consequences/disputes Associate have among 

the owners channel partners, sub-Associates and all such dispute/concerns shall be settled 

solely by the Associate. 

The quantities of items indicated are estimated and preliminary. However, payments shall be 

made on the basis of actual quantity of work carried out and measured jointly by the 

Company and the Associate. Associates shall be responsible to organize joint 

measurements of works with TPSODL Engineer-in-Charge before raising any bill of work 

done. In the event Associate fails to do so, TPSODL at their sole discretion, may take 

measurements of work done and proceed as deemed fit and in such an event Associate’s 

right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security 

cum Performance Guarantee (SPBG) in the format as per Annexure B of this document from 

banks acceptable to TPSODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee 

period plus one month. 
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▪ For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by 

TPSODL while processing the invoice and shall be released after completion of 

Guarantee Period plus one month. 

▪ For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance 

Bank Guarantee (SPBG) shall not be applicable. 

▪ In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to 

submit SPBG. However, the Associate has the option to re-submit the SPBG as per 

actual RO (Release Order) value issued against the RC, valid for Guarantee Period plus 

one month. The Guarantee Period shall be considered as per the last RO issued against 

the said RC. The original SPBG as submitted against the RC shall be released on 

submission of the new SPBG to TPSODL. Alternatively, Associate may extend the 

validity of original SPBG only till the requisite period, i.e. Guarantee Period plus one 

month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation applicable 

under this contract from time to time. In case of violation any risk, costs etc shall be in 

associates account and keep TPSODL indemnified always till completion of contracts. 

9.2 Social Accountability 

TPSODL expects its Associates to follow guidelines of best practices on the following 

aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.3 Affirmative Action 

TPSODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 

Associates** 

TPSODL believes that inclusive growth is the key to sustainable development, and to 

promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 

Communities has been adopted across the company. 
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Under the same pre-text, and to promote entrepreneurship among SC/ST community 

TPSODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 

**Classification of BAs under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY 

bearing the name of proprietor. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal 

to or more than 50% of the total ownership pattern of the firm. Governing document shall 

be Partnership Deed and audited balance sheet/ ITR for last FY. 

▪ Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Memorandum of Understanding (MoU) and/or Article of Association 

(AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of 

a person. 

9.4 Preferential norms for procurement from MSMEs registered in the State of Odisha 

i. MSME Business Associate registered in the State of Odisha is requested to inform 

the TPSODL if they fall under provisions of the Micro, Small and Medium Enterprises 

(MSME) Category and provide necessary documents to TPSODL. The Associate 

also needs to mention the relevant details on their invoice / bill. 

ii. MSME Business Associate registered in the State of Odisha shall submit the self-

undertaking of registration in MSME category at the time of bidding as well as on an 

annual basis to TPSODL, enabling them to avail the consequent benefits, failing 

which TPSODL may take appropriate action against such defaults. 

iii. Tender Fees - To participate in the tender, MSMEs registered in the State of Odisha 

shall pay Rs.1,000/- including GST towards cost of tender paper.  

iv. Earnest Money Deposit (EMD) - EMD shall be exempted for MSME registered in 

the State of Odisha. However, Bidder shall be barred to participate in the tendering 

process for a period of 2 years in case it backs out post award of the contract. 

v. Qualification Requirement for Open Tenders  

Qualification Requirement of Financial Turnover for MSME registered in the State of 

Odisha shall be reduced to 20% of the existing criteria.  
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For Technical Qualification, instead of relying on the volumes / value of earlier 

Supplies / Projects, assessment of the Bidder shall be done on the basis of feedback 

from Customers. Past performance experience at Tata Power and its Group 

Companies shall supersede feedback from other Customers. 

vi. Performance Bank Guarantees- Performance Bank Guarantee for MSME 

registered in the State of Odisha shall be 25% of the value normally prescribed. 

9.5 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement 

of wages. In case wages are not disbursed as per the stipulated timelines, then TPSODL 

shall pay the wages to BA employees on behalf of BA. Apart from deducting the amount of 

wages paid, TPSODL shall deduct an additional service charge equivalent to 25% of the 

wages paid from the payment due to BA. 

9.6 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation 

measures in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable 

laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing 

with required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and 

preferably barricaded particularly those materials that have potential to be dust 
borne. 

8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

roadside storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified 

and required dust mitigation measures to be notified at the site. 
 
 

10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. 

forming part of the Contract and also to have satisfied himself as to the nature and character 

of the work to be executed and the type of the equipment and duties required including 
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wherever necessary of the site conditions and relevant matters and details. Any information 

thus procured or otherwise obtained from TPSODL/Consultants shall not in any way relieve 

the Associate from his responsibility and executing the works in accordance with the terms 

of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and 

workmanship according to the latest engineering practice and shall be manufactured from 

materials of best quality considering strength and durability for their best performance and, in 

any case, in accordance with the specifications set forth in this Contract. All material shall be 

new. Substitution of specified material or variation from the process of 

fabrication/construction/manufacture may be permitted but only with the prior written 

approval of the TPSODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 

accordance with all requirements of Central and State enactment, rules and regulations 

governing such work in India and at site. This shall not be construed as relieving the 

Associate from complying with any requirement of TPSODL as enumerated in the Contract 

which may be more rigid than and not contrary to the above mentioned rules, nor providing 

such construction as may be required by the above mentioned rules and regulations.  In 

case of variance of the Technical Specification from the laws, ordinance, rules and 

regulations governing the work, the Associate shall immediately notify the same to the 

TPSODL. It is the sole responsibility of the Associate, however, to determine that such 

variance exists.  Wherever required by rules and regulations, the Associate shall also obtain 

the statutory authorities' approval for the plant, machinery and equipment to be supplied by 

the Associate. 

 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  

Codes and standards of other may be followed by the Associate with the prior written 

approval of TPSODL, provided materials, supplies and equipment according to the standard 

are equal to or better than the corresponding standards specified in the Contract. 

 Brand names mentioned in the Contract documents are for the purpose of establishing the 

type and quality of products to be used.  The Associate shall not change the brand name 

and qualities of the bought out items without the prior written approval of the TPSODL. All 

such products and equipment shall be used or installed in strict accordance with original 

manufacturer's recommendations, unless otherwise directed by the TPSODL. In any 

circumstances the codes, specimen and standards prescribed by any government agency 

should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPSODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. 

Associate shall execute the contracts ensuring the following in and as order of priority: 

▪ Safety of Human Beings. 
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▪ Safety of equipment/Assets. 

▪ Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 

TPSODL reserves the right to send its representatives for inspection or participation at 

various stages of contract execution listed below, applicable as per contract construction. 

▪ During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 

▪ During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 

▪ During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

▪ During Installation & Commissioning Activities/Stages. 

▪ Prior to Clearing of the completed installation for commissioning. 

▪ Any other stage as find appropriate by TPSODL during contract execution time. 

All inspections and participations shall be carried out within maximum of two weeks of 

TPSODL giving written intimation to the Associate or receiving appropriate advance written 

inspection call from the Associate, unless otherwise specified elsewhere in the contract 

document. 

 

 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPSODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the 

Associate in basic and detail engineering. The Associate shall provide documents, drawings, 

calculations etc. as may be required by TPSODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationery, etc. as may be 

reasonably required by the TPSODL’s engineers. Similarly, facilities shall also be provided 

by Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-

associates) if such basic and detail engineering activities are carried out in the design offices 

of sub-Associates. 

The Associate shall be responsible for the safety of employees of TPSODL/Third Party 

Agency when they are at the Associate’s /Associate’s outsource agency’s plant or facility for 

carrying out/witnessing inspection/testing. All statutory safety precautions as applicable shall 

be followed by the Associate during Inspection Testing. If TPSODL inspectors are not 

satisfied with the safety arrangements at the plant, TPSODL have the right to call off 

inspection till such time corrective action is taken by the Associate. 
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Before raising the call for pre-dispatch final inspection and testing, the Associate shall 

conduct all the tests—type tests, routine tests etc.-as specified in the contract document and 

submit copies of the test certificates to TPSODL along with the inspection call, for scrutiny of 

TPSODL. 

The Associate and TPSODL shall jointly document all the observations, comments and 

action points after completion of inspection and it shall be binding on the Associate to 

provide compliance on all the points requiring compliance and furnish the compliance report 

to the designated authority of TPSODL for receiving clearance for dispatch of materials. 

12.3 Third Party Nomination 

TPSODL also may nominate a third party for the purpose of carrying out the inspection and 

such an agency shall be entitled to all the rights and privileges of TPSODL as far as 

conducting the inspection. 

12.4 Waiver of Inspections 

TPSODL on its own discretion shall chose to waive off any inspection and ask the Associate 

to submit all the test reports as applicable as per contract specifications, related to 

inspection and testing of the goods ordered for scrutiny and clearance for dispatch. 

12.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of 
TPSODL inspection visit rendering it as futile, all costs towards such inspection shall be 
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPSODL. Material delivered 

at TPSODL stores or at project site without a valid MDCC issued by the designated official of 

TPSODL shall be rejected. MDCC shall be issued to associate furnishing compliance report 

on the action points documented during pre-dispatch inspection and testing at Associate’s/ 

Sub-Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of 

TPSODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from 

the Associate and finding them in order. 

The associate shall include and provide for securely protecting and packing the materials so 

as to avoid loss or damage during handling and transport by air, sea, rail and road or any 

other means. 

All such packing shall allow to the extent possible for easy removal and checking at Site. 

The associate shall take special precautions to prevent rusting of steel and iron parts during 

transit by sea. Gas seals or other materials shall be utilized by the associate for protection 

against moisture during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly 

drawings and corresponding part numbers. Each bale or package shall contain a packing 

note quoting specifically the name of the associate, item description, quantity, item / package 

identification. 
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All packing cases, containers, packing and other similar materials shall be new and supplied 

free by the associate and it shall not be required to be returned to the associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for 

loss, damage or depreciation or deterioration to the materials and supplies due to faulty 

and/or insecure packing or otherwise during transportation to the Site until otherwise 

provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-

contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 

consignments to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages during 

transit and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 

S. 
No. 

Inspection 
MDCC issuance time including 

inspection time (max.) 

1 Outside Berhampur 12 days 

2 Within Berhampur 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried 

out by TPSODL. The decision for waiver of inspection shall be on sole discretion of 

TPSODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a 

product ordered, or not packed and transported as per the terms and conditions of the 

contract is liable to be rejected. Such item shall be lifted back by Associates within 15 days 

from receipt of rejection note from TPSODL and have to supply back the material within next 

30 days or within the timeframe mutually decided by Associate and TPSODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned 

in this GCC separately shall be applicable; but the period for levy of LD shall be considered 

as per the original delivery schedule and not from the agreed timelines for material 

rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document / Purchase Order/ Release Order, 

Materials/Goods/Equipment shall be consigned to “Stores-In-Charge”, TPSODL Berhampur 

13.4 Submission of mandatory documents on Delivery 

Following documents shall be mandatorily submitted by BA along with supply of material to 

TPSODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 
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2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 

6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 

 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 

2 
TPSODL material code and material description shall be mentioned in invoice and 
on material. 

3 “Property of TPSODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 

The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
manufacturing, PO/RO no. and date, “PROPERTY OF TPSODL, Berhampur”, 
Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient Labour 
for unloading the material at TPSODL Southern store. 
For heavy item(s), crane will be provided by TPSODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc. should be available in Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, 

erection & installation and workmanship & quality defects and is capable of its due, rated 

and intended quality performance, as an integrated product delivered under the contract. for 

a specific period termed as Guarantee Period (as elaborated elsewhere in this clause) The 

Associate should also guarantee that the equipment/material is new and unused except for 

the usage required for the tests and checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in 

the Standard Specifications of TPSODL for the equipment/material/service/work and where 
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standard specifications are not part of contract documents or guarantee period is not 

specified in the standard specifications,, the guarantee period shall be as per the Special 

Terms and Conditions of the Contract. In case of no mention of the guarantee period in 

standard specifications or SCC, Guarantee Period will be 15 Months from the Date of 

Commissioning or 24 months from the date of delivery of final lot of supplies made, 

whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to 

perform its due, rated & intended quality performance, during the Guarantee period, the 

associate is liable to undertake repair/rectify/replace the equipment and material 

supplied/service or work rendered under the contract within time frame specified in the SCC 

or elsewhere in the contract documents at associate’s cost to make the equipment and 

material supplied/service or work rendered under the contract of performing its due, rated 

and intended quality performance. If Associate fails to repair/rectify/replace the equipment or 

material supplied/service or work rendered under the contract, failed in Guarantee Period, 

TPSODL will be at liberty to get the same done at Associate’s risks and costs and recover all 

such expenses plus the TPSODL’s own charges (@ 20% of expenses incurred), from the 

Associate or from the “Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to 

the defects/ damages under the Warranty, the Warranty period for such replaced parts shall 

be until the expiry of twelve months from the date of such replacement or renewal or until the 

end of original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days 

of reporting the issue to Associate by TPSODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPSODL within 7 days of reporting the issue by 

TPSODL. Thereafter, the total time for supply of new equipment/ material shall be equal to 

the original delivery period of that equipment/ material as specified in the Contract. In case 

the Associate is not able to rectify/ replace the faulty equipment/ material within the 

stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated 

Damages clause mentioned in this document. The penalty amount shall be recovered from 

the payment due to the vendor or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required 

transportation, site inspection /mobilization/dismantling and re-installation costs as 

applicable, to be borne by the Associate. The Associate has to ensure that the interruption in 

the usage of intended purpose of the equipment is minimized to the maximum extent In lieu 

of the time taken for repairs/rectification/replacement.  

 

 

14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPSODL shall have the benefit of any 
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additional guarantee period if provided by the third party for the part supplied/executed by 

them. 

14.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for 

another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ 

if noticed and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period of at 

least 10 years post completion of guarantee period of equipment supplied against the 

contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part thereof, for 

the period of delay in integrated completion, subject to maximum 10% of the value of the 

contract shall become leviable without prejudice to other rights of the TPSODL. This amount 

shall be recoverable from any amount due or becoming due to the Business Associates 

under this or any other contract. In specific cases, TPSODL reserves the right to apply LD 

only on the unexecuted portion of the supply and works for standalone use, provided full 

quantity is executed within a maximum 30% additional time. Deduction of LD shall be on 

landed cost i.e. contract value inclusive of taxes and in pursuant statutory compliance GST 

would be applicable at the stipulated rate and the same shall be borne by Business 

Associate. In case of LD deduction, a GST invoice shall be issued by TPSODL as a proof of 

deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPSODL and 
not reconciled by BA or for services claimed and paid in excess at the time of running bills), 
the total cost which shall be recovered from the BA, shall be the gross amount of material or 
services (i.e. including taxes) plus applicable taxes as prevailing at the time of such 
recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract 

TPSODL enters with the associate, in part or full, without TPSODL’s prior written approval. 

However, outsourcing of materials/equipment/services by Associate to make the integrated 

product for which TPSODL’s has placed the contract with the associate from suppliers, 

makes and agencies which have been mutually agreed upon during contract pre-award 

stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 
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▪ Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPSODL in the contract document   

▪ Shall furnish all particulars about the proposed outsourcing agencies and the details of 

the goods/services/work outsourced to the Associate while seeking approval of TPSODL 

for inclusion for outsourcing. The Associate shall give approval or shall refuse approval 

in writing within thirty (30) days of receipt of such request. However, the Associate shall 

not be entitled for any additional contract execution time whatsoever in lieu of the 

process for approval for outsourcing agencies and shall be held responsible for any 

delay in the project execution time. 

▪ Shall remain jointly and severally liable for any action, deficiency, and/or negligence on 

the part of his outsourcing agencies. The approval extended by the Associate to 

outsourcing agencies recommended by the Associate shall not discharge the later from 

his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 

specifications included in the orders, placed on outsourcing agencies as soon as the 

respective orders have been placed by the Associate. 

 

 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPSODL’s interest failing which appropriate action (legal or otherwise) may be taken against 

the Associate by the TPSODL, in accordance with the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 

confidentiality of various information they come across while executing the contract as 

detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or information 

related to the Contract/Project  and the subject matter contained therein and all other 

information given to the Associate by the TPSODL in connection with the performance of the 

contract shall be held confidential by the Associate and shall remain the property of the 

TPSODL and shall not be used or disclosed to third parties by the Associate for any purpose 

other than for which they have been supplied or prepared.  The Associate may disclose to 

third parties, upon execution of confidentiality agreements, such part of the drawings, 

specifications or information if such disclosure is necessary for the performance of the Work 

provided such third parties agree in writing to keep such information confidential to the same 

extent and degree as provided herein, for the benefit of the TPSODL. 

18.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing 

vital installation for national security of country or those of TPSODL shall not be published or 

disclosed to the third parties or taken out of the country without prior written approval of the 
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TPSODL and upon execution of confidentiality agreements satisfactory to the TPSODL with 

such third parties prior to disclosure. 

18.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and 

employed in the design of the equipment shall remain with the Associate.  TPSODL shall 

hold in confidence such processes and shall not disclose such processes to the third parties 

without prior approval of the Associate and execution by such third parties of secrecy 

agreements satisfactory to the Associate prior to disclosure. Upon completion of contract, 

such processes shall become the property of the TPSODL. Title to technical specifications, 

drawings, flow sheets, norms, calculations, diagrams, interpretations of test results, 

schematics, layouts and such other information, which the Associate has supplied to the 

TPSODL under the Contract shall be passed on to the TPSODL.  The TPSODL shall have 

the right to use these for construction, erection, start-up, Trial Run, operation, maintenance, 

modifications and/or expansion of the works including for the manufacture of spare parts. 

18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

▪ Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

▪ Which were in the possession of the party concerned prior to disclosure to him by the   

other party, or 

▪ Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such information 

directly or indirectly from the other party or has no obligation of confidentiality for such 

information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages 

as may be determined by the competent authority of TPSODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information 

which would be covered, or, is likely to be covered within the definition of a trademark, 

copyright, patent, business secret, geographical indication or any other form of intellectual 

property right, it shall be obliged, under the terms of this present GCC, to share such 

knowledge or information with the TPSODL. All rights, with respect to, or arising from such 

intellectual property, as afore mentioned, shall solely vest in TPSODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a 

third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the 

event of any such breach, the Associate shall be wholly liable to compensate, indemnify or 

make good any loss suffered by such third party/parties, or any compensation/damages 

arising from any legal proceeding/s, or otherwise. No liability of TPSODL shall arise in this 

respect, and any costs, damages, expenses, compensation payable by TPSODL in this 
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regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 

recoverable from the Associate. 

 

20.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPSODL 

and its officers, directors, employees, affiliates, agents, successors and assigns against all 

actions, claims, demands, costs, charges and expenses arising from or incurred by reason 

of any infringement of patent, trade mark, registered design, copy rights and/or industrial 

property rights by manufacture, sale or use of the equipment supplied by the Associate 

whether or not the TPSODL is held liable for by any court judgement.  In this connection, the 

TPSODL shall pass on all claims made against him to the Associate for settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 

TPSODL from all liability, claims, costs, expenses, taxes and assessments including 

penalties, punitive damages, attorney's fees and court costs which are or may be required to 

be paid by the TPSODL and its officers, directors, employees, affiliates, agents, successors 

and assigns arising from any breach of the Associate’s obligations under the Contract or for 

which the Associate has assumed responsibilities under the Contract including those 

imposed under any local or national law or laws, or in respect to all salaries, wages or other 

compensation for all persons employed by the Associate or his Sub-Associates or suppliers 

in connection with the performance of any work covered by the Contract.  The Associate 

shall execute, deliver and shall cause his Sub-Associate and suppliers to execute and 

deliver, such other further instruments and to comply with all the requirements of such laws 

and regulation as may be necessary there under to conform and effectuate the Contract and 

to protect the TPSODL. 

The TPSODL shall not be held responsible for any accident or damages incurred or claims 

arising, due to the Associate’s error there from prior to completion of work. The Associate 

shall be liable for such accidents and after completion of work for such accidents as the case 

may be due to negligence on his part to carry out Work in accordance with Indian laws and 

regulations and the specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be 

payable hereunder, Associate shall not be liable for any special, incidental, indirect, or 

consequential Damages or any loss of business Contracts, revenues or other financial loss 

(or equivalents thereof no matter how claimed, computed or characterized) arising out of or 

in connection with the Performance of the Work or supply of Goods unless caused by 

Associate’s negligence, willful misconduct or breach of contract.  

TPSODL shall have no liability or any special, incidental, indirect or consequential Damages 

for any loss of Business Contracts, revenues or other financial loss arising out of this 

Contract. 

21.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  
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22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its 

obligations under Contract is materially and adversely affected. 

“Force Majeure” shall mean any event or circumstance or combination of events or 

circumstances referred below and their consequences that wholly or partly prevents or 

unavoidably delays any Party in the performance of its obligations under this Agreement, but 

only and to the extent that such events and circumstances are not within the reasonable 

control, directly or indirectly, of the Affected Party and could not have been avoided even if 

the Affected Party had taken reasonable care: 

▪ Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign 

enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, 

etc. 

▪ Politically motivated sabotage, or terrorism, etc. 

▪ Action or Act of Government or Governmental agency for which remedy is beyond the 

control of the affected parties. 

▪ Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of 

its obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) 

days from the date of occurrence of such event, which DIRECTLY has impact on works and 

submitted details and quantum of resulting effect, but at the same time had made all 

possible efforts to mitigate and overcome effects thereof, the Affected Party’s performance 

under this Contract shall be suspended until such event ceases and the Scheduled 

Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall 

hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the 

Contract to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPSODL may, at any time and at its sole option, suspend execution of all or any portions of 

the schedule of items of contract to be supplied/work to executed by Associate under the 

contract by providing to the Associate at least two business days written notice for contracts 

having contract completion period less than sixty days and at least seven business days’ 

notice for all other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 29 of 105 

   
▪ Immediately discontinue further supply of material/goods specified in the suspension 

notice for supply contracts 

▪ Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

▪ Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPSODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that 

they relate to performance of the portion of Work suspended by the notice. 

▪ Protect and maintain the portion of the service/Work already completed, including the 

portion of the Work suspended hereunder, unless otherwise specifically stated in the 

notice.  

▪ Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPSODL, the Associate shall resume execution of 

contract as specified in the resumption notice, within the time frame specified in the 

resumption notice, 

 

 

23.2 Suspension for Breach of Contract conditions.   

TPSODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 27 for breach/default 

of contract conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPSODL and not 

due to any breach of contract conditions by the associate, TPSODL at its discretion shall 

consider compensating all reasonable additional costs incurred by Associate in lieu of 

suspension of whole or part of contract, on representation of the Associate providing justified 

estimates of such additional costs and such estimates are found acceptable and approved 

by competent authority of TPSODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions 

(refer clause 24.3) by the Associate, Associate shall not be entitled for any compensation for 

any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for 

compensating all the losses arising to TPSODL in lieu of suspension of contract. 

Resumption notice shall be subject to the Associate taking corrective action for the breach of 

contract conditions within the time frame and as per the terms specified in the suspension 

notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPSODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 
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a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence to 

any delivery schedules, in deviation of the contract/ PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity 

or quality as specified by TPSODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed 

standards of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified which 

may be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition 

or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPSODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract 

/PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or 

failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPSODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 

committed by the associate for the first time, TPSODL shall issue, along the with notice of 

default or breach, a warning notice instructing the associate to take remedial/corrective 

action within the time frame stipulated in the warning notice and not to repeat the same in 

future. The timeframe for corrective action by the associate shall be specific to the nature of 

breach of contract and the same shall not be objected to by the Associate. If the Associate 

fails to comply with the instructions in the warning notice or in taking corrective action to the 

satisfaction of TPSODL then TPSODL may terminate the entire or part of contract at its 

discretion by issuing termination notice without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPSODL shall have the right to terminate all the contracts TPSODL is having with the 

Associate by issuing termination notice which shall be without prejudice to the other rights of 

TPSODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPSODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its discretion 

while the contract is in force by serving a written notice of two weeks to the Associate.  

In the event of TPSODL having proceeded with termination of the contract the associate 

shall comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 
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ii) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation 

of actions not limited to discontinuation of other allied and associated arrangements which 

the associate might have entered with third parties for due discharge of its obligations under 

the contract with TPSODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and 

protect the terminated portion of the material/service/work in progress and the materials and 

equipment at TPSODL sites or in transit thereto. However, the associate shall continue to 

fulfill its contractual obligations with regard to the part of contract not terminated. 

iv) It shall be open for TPSODL to conduct a joint assessment with the associate  of the 

material ,supplies, equipment ,works or in general as to the subject matter of the contract  in 

regard to which the associate claims having completed its obligations  before or during such 

termination.   

v) It shall be open to TPSODL to seek invocation of the performance bank guarantee or any 

other guarantee or other security deposit by whatever name called submitted by the 

associate, which shall not be objected to or protested by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a) In case TPSODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums of 

money from TPSODL as may be found payable to it in regard to works executed by it under 

the terms of the contract and no other claim of any nature whatsoever shall be made by the 

Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPSODL may finish the Work by whatever method it may 

deem expedient, including the hiring of services and /or purchase of material equipment from 

such   third parties as TPSODL may deem fit or may itself provide any labor or materials and 

perform any part of the Work.   The associate undertakes to bear the incremental costs if 

any paid by TPSODL in such a case attributable to failure on the part of the associate. The 

Associate in such a case shall not be entitled to receive any further payments and any sums 

found payable to it may be adjusted by TPSODL against the amount recoverable from him 

on this ground. The same shall be without prejudice to other rights available to TPSODL 

under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided 

in clauses stated above and constituting  repeated breach or misconduct , TPSODL shall be 

entitled to bar the associates its agents , affiliates from undertaking any negotiation / 

tendering, bidding, participation activities concerning TPSODL for a period of two years from 

date of such termination. The same shall be without prejudice to other rights available to 

TPSODL.  

24.2 Termination for convenience of Associate  
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Associate at its convenience may request for termination of contract, clearly assigning the 

reason for such request. TPSODL has full right to accept, reject or partially accept such 

request. This convenience will be available to associate only after one year from the contract 

effective date. For this purpose, associate will provide a notice period of 90 days to 

TPSODL, Associate will have to pay TPSODL a ‘termination convenience fee’ equivalent to 

5% of unexecuted contract value. 

24.3 Termination for Convenience of TPSODL 

TPSODL at its sole discretion may terminate the contract by giving 30 days prior notice in 

writing or through email to the Associate. TPSODL shall pay the Associate for all the 

supplies/ services rendered till the actual date of contract termination against submission of 

invoice by the Associate to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same through 

conciliatory and amicable measures within 15 Days failing which the matter may be referred 

by either party for resolution by the sole arbitrator to be appointed mutually by both the 

parties.  The arbitral proceedings shall be conducted in accordance with Arbitration and 

Conciliation Act 1996 and the place of arbitration shall be Berhampur. The language to be 

used at proceedings shall be English and the award of the arbitrator shall be final and 

binding on the parties. The parties shall bear their respective costs of arbitration. The 

associate shall continue to discharge its obligations towards due performance of the works 

as per the terms of the contract during the arbitration proceedings unless otherwise directed 

in writing by TPSODL or suspended by the arbitrator. Further, TPSODL shall continue 

making such payments as may be found due and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Berhampur and any 

matter arising here from shall be subject to applicable law in force in India.  

 

26.0 ATTRIBUTES OF GCC 

26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms 

of this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or 

part, the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the 

SCC to the extent stipulated hereinabove while balance portion of respective clauses of 

GCC shall continue to be applicable. 

27.0 INSURANCE 
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The Associate shall arrange accident insurance policy for his foreign 

experts/specialists/personnel deputed to Site and Associate's/his sub-Associates' 

manufacturing works as well as for his Indian engineers and supervisory staff. The Associate 

shall also take out for his Indian workmen, where applicable, a separate policy as required 

under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at 

least meeting requirements under Workmen Compensation Act) Tools, Plant, Third party 

liability at the project site, All Risk comprehensive insurance for the entire works (insurance 

for free issue items will be in TPSODL scope) for total contract (PO/RO) value or any other 

such risks during execution of works, till the works are handed over to the company, in 

consultation with TPSODL and shall submit copies of such insurances to the Engineer-in-

Charge for review / acceptance before commencing the work. Engineer-in-charge must 

ensure compliance to insurance requirement by Associate before commencement of works. 

TPSODL shall stand fully indemnified in this respect. 

 

BA will also ensure purchase of Special Covid Insurance policy of ₹ 5 lacs for the 
legal heir(s) of deceased BA employees (in case of death due to Covid- 19) 

 
i. BA to take appropriate Special Covid Insurance policy from a reputed insurance 

agency prevailing in the market so that all the BA employees are covered under the 
purview of ₹ 5,00,000/- compensation, in case of death due to Covid -19. 
 
BA shall be required to purchase the policy immediately post receipt of LOI / Work 
Order. 
 

ii.   If it is found that the BA employee(s) is/are not covered under the purview of Special 
Covid Insurance Policy, the concerned BA shall be liable to pay the entire sum of ₹ 
5,00,000/-. 
 

iii.   Cost of the Covid Insurance policy shall be borne @50% each by the BA and 
TPSODL. BA will be reimbursed @50% of the Annual Premium based on the original 
money receipt and policy copy.  
 

iv.   TPSODL HR department will be the overall process owner and BA shall be required 
to coordinate with TPSODL HR department for policy implementation immediately 
post receipt of LOI / Work Order. 

 

Group Personal Accident (GPA) policy coverage of ₹ 15 Lacs to be taken by the 
respective BAs.  

 
i. It is mandatorily required to take the GPA policy coverage of ₹ 15 Lacs by the BA for 

his employees from a reputed insurance agency. 
 

ii. TPSODL HR department will be the overall process owner and BA shall be required to 
coordinate with TPSODL HR department for policy implementation immediately post 
receipt of LOI / Work Order. 
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28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 

drawings, documents or other information submitted by him, irrespective of whether these 

have been approved, reviewed or otherwise accepted by the TPSODL or not. However, any 

error in design/drawing arising out of any incorrect data/written information from TPSODL 

will not be considered as error and omissions on part of the Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPSODL after Commissioning and 

complete handing over-taking over. 

However, such passing of title of ownership and property to the TPSODL shall not in any 

way absolve, dilute or diminish the responsibility and obligations of the Associate under this 

Contract including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost 

to the TPSODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and 

omissions stated in as well as of any late revision/s of drawings and information submitted 

by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with TPSODL; 

be it our Company, our services or our people. Each and every concern, issue, query and 

suggestion from you will help us to become a better company to work with and shall help us 

develop a strong bonding of trust and a long term relationship with you.  

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpsouthernodisha.com to 

provide your feedback according to the guidelines mentioned below:  

31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 

grievances, same may be lodged by log on to our website www.tpsouthernodisha.com 

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 
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6. 
Performa For Application For Issuance of Consolidated TDS 

Certificate 
F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 Vendor Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Southern Odisha Distribution Limited  

Berhampur 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 

BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 

__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 

_______________________________ of (Name of the Country) _______________ having 

our registered office at_______________________(hereinafter called “the BANK) are bound 

unto TP Southern Odisha Distribution Limited (TPSODL) in the sum of 

______________________ for which payment well and truly to be made to the TPSODL the 

Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma 

of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPSODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank 

Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPSODL up to the above amount upon receipt of its first written 

demand, provided that in its demand the TPSODL will note that amount claimed by it is due 

to it owing to the occurrence of one or both conditions, specifying the occurred condition or 

conditions. 

This Guarantee will remain in force up to and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to 

Bid or as extended by you at any time prior to this date, notice of which extension to the 

Bank being hereby waived, and any demand in respect thereof should reach the Bank not 

later than the above date. 

DATE………………      SIGNATURE OF THE 

BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature  to the guarantee 

---------------------------------------------------------------------------------------------------------------------------

--------- 

TP Southern Odisha Distribution Limited  

Berhampur 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract 

No________________________________________ with 

M/s._________________________________________ (hereinafter referred to as “the 

Vendor”) for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 

conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 

payment of Rs._______________ 

(Rupees_____________________________________ only) being _______% 

(________percent) of the total value of the contract on “the Vendor” furnishing you with 

an irrevocable, unconditional and acceptable bank guarantee to be valid till the date of 

receipt of “the said equipment” covered by your above mentioned contract.  For this 

purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ 

hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 

case before the end of five working days from the date of the claim and without demur 

and without reference to “the Vendor” such amount or amounts not exceeding the sum 

of Rs.___________ (Rupees ___________________________________ only) being 

______% (______percent) of the total value of the contract on receipt of your intimating 

that “the Vendor” has not fulfilled his contractual obligations.  You shall be the sole 

judge for such non-fulfillment and “the Vendor” shall have no right to question such 

judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of three  months from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 

by your granting time or any other indulgence to “the Vendor”, which shall include but 
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not be limited to, postponement from time to time of the exercise the same in you or any 

right which you may have against “the Vendor” and to exercise the same in any 

covenant contained or implied in the said contract or any other course or remedy or 

security available to you, and our Bank shall not be released from its obligations under 

this guarantee by your exercising any of your rights with reference to matters aforesaid 

or any of them or by reasons of any other act or forbearance or other acts of omission 

or commission on your part or any other indulgence shown by you or by any other 

matter or thing whatsoever which under the law would, but for this provision have the 

effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 

our bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 

premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or 

“the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at Berhampur branch of 

the bank. However, in specific scenario, where Treasury Branch of the bank is not 

available at Berhampur, then any claim / extension under the guarantee can be lodge-

able at Bhubaneswar branch of the bank. 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ 

(Rupees___________________________________________ only) and the guarantee 

will remain in force up to and including _________(Date) and shall be  extended from 

time to time for such period or period as may be desired by “the Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 

month from____________ (expiry date) i.e. on or before _____________ (claim period 

end date), we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE- C 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one month must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

--------------------------------------------------------------------------------------------------------------------------- 

TP Southern Odisha Distribution Limited , 

Berhampur 

                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No ________________Dated________________ with       
M/s._____________________________________________ (hereinafter referred to as 
“the Vendor”) for the ________________________________work  (hereinafter 
referred to as" the said supply/ erection / civil work”) for the price and on the terms and 
conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with 
an irrevocable, unconditional and acceptable bank guarantee for ______% of the value 
of contract and to be valid till the end of Guarantee period plus one month towards 
“Contract cum Equipment performance”.  For this purpose, you have agreed to accept 
the guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any 
case before the end of five working days from the date of the claim and without demur 
and without reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________(Rupees ________________________________________________ 
only) being _______% (_______ percent) of the total value of the contract on receipt of 
your intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall be 
the sole judge for such non-fulfillment and “the Vendor” shall have no right to question 
such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of three month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected 
by your granting time or any other indulgence to “the Vendor”, which shall include but not 
be limited to, postponement from time to time of the exercise the same in you or any 
right which you may have against “the Vendor” and to exercise the same in any covenant 
contained or implied in the said contract or any other course or remedy or security 
available to you, and our Bank shall not be released from its obligations under this 
guarantee by your exercising any of your rights with reference to matters aforesaid or 
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any of them or by reasons of any other act or forbearance or other acts of omission or 
commission on your part or any other indulgence shown by you or by any other matter or 
thing whatsoever which under the law would, but for this provision have the effect of 
relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against 
our bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the Vendor’s” liabilities in respect of the 
premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 
Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at Berhampur branch of 

the bank. However, in specific scenario, where Treasury Branch of the bank is not 

available at Berhampur, then any claim / extension under the guarantee can be lodge-

able at Bhubaneswar branch of the bank.  

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ 
only and the guarantee will remain in force up to and including _________(Date) and 
shall be extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
months from____________ (expiry date) i.e. on or before _____________ (claim period 
end date), we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 41 of 105 

   
ANNEXURE-D 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPSODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable 

to us from TPSODL, in respect of our aforesaid Order No _____________ 

dated___________ including amendments, if any, issued by TPSODL to our entire 

satisfaction and we further confirm that we have no claim whatsoever pending with TPSODL 

under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, 

measurement books and / or final bills etc., we waive all our rights to lodge any claim or 

protest in future under this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favor of TPSODL, with full knowledge 

and with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPSODL towards any sum which may be imposed, 

levied or hereinafter recovered by the Provident Fund Organization under the provisions of 

the Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of 

employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPSODL. 

AND WHEREAS we, _______________________________________________ (Associate) 

is making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 

1952, have entered into the above written bond for the indemnity to M/s. TPSODL against all 

losses from the acts or default of the said Associate in respect of compliance of the 

Provident Fund Act. 

Similarly, we hereby confirm that we have complied with all statutory and local laws and 

nothing is outstanding with regard to Local Sales Tax, Labor Laws, Local Municipal dues, 

Electricity dues etc.  We have entered into the above written bond for the indemnity to M/s. 

TPSODL against all losses from the acts or default of the said Associate in respect of 

compliance of the Local Sales Tax Laws, Local Laws, Labor Laws, Local Municipal Dues, 

Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in 

respect of his employees to the Employees Provident Fund Organization, he shall indemnify 

the Principal Employer M/s. TPSODL from all and every loss and damage caused to them 

from any act, omissions or negligence of the said Associate in respect of compliances under 

the Employees Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 

consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 
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ANNEXURE-F 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 

CERTIFICATE  

To be printed on the letterhead 

To, 

TP Southern Odisha Distribution Limited, 

Berhampur 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the 

financial year _______ against tax deducted at source by you from my / our payments / bills 

during the said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 
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ANNEXURE - G 

SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPSODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 

association with TPSODL:  

Shall Abide by Tata Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything 

we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day 

to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, understanding and 

mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 

environments in which we work and always ensuring that what comes from the people; goes 

back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative 

in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing 

the project site / performance contract etc.  in TPSODL would also ensure adherence 

of these values by his employees / persons deployed by him in connection with his 

works undertaken in TPSODL.  

3.0  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his 

areas of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and 

his employees.   

4.0  The Business Associates are required to adhere to all applicable labour Laws with 

special reference to the following:  
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a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPSODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 

1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall be 

adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of 

the workers engaged for TPSODL work. The work will be commenced only after completing 

necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by 

Statutory / TPSODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPSODL or shall be made in the form of cheque / bank transfer to the 

employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his 

supervisor / manager for total supervision and control of the work and their manpower.  All 

the activities related to their manpower e.g. attendance, leave, wage disbursement etc. will 

be done under the supervision & control of Business Associates, while adhering to the 

prescribed standard / norms of production / productivity & quality.  During execution of the 

work, Business Associate shall engage only such qualified / skilled manpower as may be 

envisaged / required for ensuring level of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPSODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also 

maintain hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPSODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under applicable 

labour laws and deduct the same from his running bills / final payments / enchasing security 

deposit / Bank Guarantee as the case may be. If there is any further shortfall TPSODL has 

the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and 

legal conduct and shall not violate any standard conduct envisaged in the premise of 
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TPSODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The Business 

Associate or his employees should refrain from corrupt practices, giving or taking bribe in 

connection with any TPSODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPSODL is detailed below for 

adherence by all concerned. Business Associate Cell (BA Cell) will be the process 

owner for implementation of the system with the help of concerned Engineer I/c or 

Officer I/c. 

a) Statutory Compliance being a professed value in TPSODL Code of Conduct, the concerned 

Engineer / Officer in charges are requested to adhere to the provisions and advise 

respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 

Associate will report to BA Cell for completion of statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) 

is issued by BA Cell to the Business associate. However, in exceptional exigencies in 

engineer I/c / Officer I/c may direct the Business Associate to start the work and inform BA 

Cell about the same. Statutory requirements in this case may be completed in parallel.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no objection 

certificate from BA Cell group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPSODL authorities.  

f) Certification of wage disbursement by authorized representative of TPSODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the workplace.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  
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c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues 

like retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by 

employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the 

concerned workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order 

shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

➢ Supervisory Staff      : 

➢ Workers                 : 

14. Do you have any other contract in TPSODL  : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company ……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made 
there under. 

 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  

 

   

 

* Number to be indicated 

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 

undertake to keep the TPSODL indemnified against any loss or liability arising out of failure of my / 

our abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the 

TPSODL Premises on my behalf. 

Date:     

 

 (Signature of the Business Associate 

 or his Authorized Representative) 

 

This Business Associate is / will be engaged in TPSODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the dues in 

respect of my employment with M/s ____________________________________ for the period of 

_______________________________ to __________________________have been settled and 

final payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

 

With reference to the contract job awarded by M/s TP Southern Odisha Distribution Limited to 

M/s__________________________________________________________________ vide work 

order No.______________________________________________ dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, 

payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Berhampur Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, 

M/s ____________________________________ will settle the same on its own and such 

liability will be borne by M/s  ____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s TPSODL 

from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

                  ________________________ 

        (                         ) 

Authorized Signatory 

 

For M/s _____________________ 
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FORM- VI A 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name 

and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment 

of the ________________________________________ (name and address of the 

Principal Employer) for which License 

No.___________________________________________dated_____________________ha

s been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 

 

 

 

 

The Inspector 

__________________________ 

__________________________    
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FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 
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(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                          Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – H 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all 

respect, commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-I 

BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we 

solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes 

to complete this survey.  We assure you that your feedback shall be kept confidential. 

Please send the duly filled feedback form in the "TPSODL addressed - attached envelop" 

 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower 
Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Berhampur    Within 200 kms from Berhampur  More than 200 kms from Berhampur 
 
Your nearly turnover with TPSODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 

give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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F
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y
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g
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e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 

TPSODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPSODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPSODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPSODL Engineer-in-Charge 
timely certifies the jobs executed/ 
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S. 
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Parameters 
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material supplied 

11 

TPSODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 

BIRD (Bill Inward Receipt Desk)* 
initiative has improved payment 
disbursement process 
(under development) 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPSODL never defaults on 
contractual terms 

            

15 
In TPSODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPSODL Employees follow 
Ethical behavior  
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPSODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 Division / Sub-Division           

1.3 Projects/HOG            

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPSODL in 

comparison to your other clients 

in terms of fairness of 

treatment and transparency 

with its Business Associates? 

            

3 

How would you rate TPSODL in 

comparison to your other clients 

in terms of processes and 

systems to manage 

partnership with its Business 

Associates   

            

4 

How would you rate TPSODL in 

comparison to your other clients 

in terms of building long term & 

mutually relationship with its 

Business Associates 
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SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 

SNo Parameters 

C
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rt
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ro

b
a
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ro

b
a
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a
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Remarks/ 
Suggestion 

1 
Based on your experience with 
TPSODL, would you like to continue 
your relationship with TPSODL? 

  
        

2 
If someone asks you about TPSODL, 
would you talk “positively” about 
TPSODL? 

  
        

3 

Would you refer TPSODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPSODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPSODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPSODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPSODL’s improvement in particular areas of major 

concerns for you. We also welcome your suggestions to adopt any best practices, altitudes 

that you have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPSODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website 
for tender notification, parties qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process fair and transparent, TPSODL intends to use the 

reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 

bidders who are found as technically qualified based on the tender requirements shall be eligible to 

participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in 

the bid event: 

1. TPSODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

2. TPSODL will make every effort to make the bid process transparent. However, the award decision 

by TPSODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPSODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability of 

the entire infrastructure as required at their end to participate in the auction event. Inability to bid 

due to telephone line glitch, internet response issues, software or hardware hangs, power failure 

or any other reason shall not be the responsibility of TPSODL.  

6. In case of intranet medium, TPSODL shall provide the infrastructure to bidders. Further, TPSODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent 

competitive bidding.  In case an auction event is restarted, the best bid as already available in the 

system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 

price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 

rejected by TPSODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPSODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of the auction event shall be considered by TPSODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

Contract amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 

To, 

DGM (Finance) 

The TP Southern Odisha Distribution Limited  

Berhampur 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below: - 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 

: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 

have your account) 

   

 

Email Address of accounts person (to 

:     
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send payment information) 

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 

NEFT/RTGS amounts in our account. Any change in above furnished information shall be 

informed to TPSODL well in time at our own. Further, we kept TPSODL indemnified for any 

loss incurred due to wrong furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorized Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the account 

holder), the signature of the authorized  signatory and the MICR and IFSC Code of our 

branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 

1. OBJECTIVE 
The objective of the Contractor Safety Management System is to lay down clear 

guidelines for all Business Associates (including their associates, staff and agents) which 

would facilitate them to observe all statutory rules and regulations, comply with 

applicable standards of Central Electricity Authority (Measures relating to safety and 

electric supply) Regulations, 2010 & (safety requirements for construction, operation and 

maintenance of electrical plants and electric lines) Regulations,2011, TPSODL Safety 

Manual and Guidelines and thus, ensure creation of safe working environment for all 

stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head 

“Major Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same 

material, administration contracts (courier, water supply, printing, security, transport, 

etc.), minor civil work like plastering at ground level or flooring, etc. The facility 

management (housekeeping) contract will always be treated as a minor contract.  
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3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR BEFORE 

COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire 

as per annexure 1 and submit along with the vendor registration process / bid / 
tender document. The filled questionnaire will be scrutinized by Engineer In-charge / 
indenting group and recommend suitability of the BA with respect to safety 
requirements. The fulfilment of statutory requirements for vendor registration 
pertaining to labour laws etc. shall be done by BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned 
against the identified Hazards and Risk document provided for all contracts as per 
annexure 2. The primary objective of this is to evaluate the understanding of the BA 
towards risk mitigation and employment of safe work procedures. BA is required to 
conduct the Hazard identification and Risk Assessment study as per the procedure 
and deploy more or other measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   
and Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 
BUSINESS ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra 
cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the 

Work Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety 

Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPSODL work. The BA shall make all necessary arrangements 
for getting their workforce safety trained and competency checked from the concerned 
official of TPSODL before deployment in the field. BA Cell shall recommend the suitability 
after competency checked by Engineer In-charge and SAFETY group (or his representative) 
of TPSODL. After getting the clearance from concerned official, BA cell and receiving 
temporary I-card issued by TPSODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPSODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPSODL work site. BA needs to ensure 
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that Safety representative is available at all points of time; failing which the work 
being carried out in the interim (period when Safety representative is not available) 
shall be treated as working under improper supervision and due penal provisions 
shall be initiated against the BA. BA will be required to provide all applicable infrastructure 
and power to ensure smooth working of the safety representative to maintain a sound safety 
management system. In all contracts safety representative will not be assigned any 
other activity at site apart from the works related to safety management. The duties 
are detailed in clause 5.5 of this document. TPSODL will be auditing the facilities 
provided to the BA`s safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPSODL. He shall be responsible for 
providing the MIS and/or any other relevant information, as and when desired, within the 
stipulated time frame as per the requirements of TPSODL. Any non-conformance to safety 
will lead to the negative marking or issue of safety violation challan/ tokens which shall affect 
the monthly evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPSODL Road Safety Policy 
and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE 
PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years 
for Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 
years on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, 
BA shall assign the duties of Safety Representative to the Work Supervisor. Work 
Supervisor will deliver required duties of Safety Representative (as per clause 5.5) in 
addition to other duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Southern Electricity Authority (Measures relating to safety and 
electric supply) Regulations, 2010. Persons holding valid approvals only by any 
Government approved agency or a competency assessment panel or a team set up by 
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TPSODL shall be allowed to perform the High Risk / High Hazard activities (refer page 
1). The skill / qualification required for the electrician and electrical supervisor are given 
in annexure 5. The contracts related to maintenance of Distribution Network, 
Distribution Projects, EHV Projects, maintenance of Sub-Transmission Network, MMG 
& EAG, maintenance and operation of streetlights, shall preferably have at least 20 per 
cent of ITI qualified electricians in the first year of the contract. This figure shall 
preferably be incremented by 15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPSODL.   

5.5.2 Safety Talk / toolbox talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 

10% buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPSODL as 

mentioned in TPSODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPSODL  
5.5.7 Working in close coordination SAFETY Group of TPSODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPSODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also, deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at workplace / site or send 
newly recruited personnel directly to concerned official for competency assessment 
without Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency 
assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his 
own end before further recommending the workmen for Competency assessment. If 
any BA workman sent for competency assessment. In case any BA workman fails in 
the Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of 
TPSODL, are not deployed at TPSODL worksites/ voluntarily left the job by workers/ 
used somewhere else other than TPSODL by the BA, in that case Management 
reserves the rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA 
employee. (Exempted for attrition rate of BA workers less than or equal to 10% of total 
workforce deployed at TPSODL) 
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5.7 It is desired that Safety representative of the BA to impart the general safety training to 

each employee of duration 2 hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPSODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by 
the safety representative / supervisor at zone before the work start or as prescribed in the 
list. Safety representative shall regularly check the healthiness of each PPE allocated to 
lineman. Suitable record shall be maintained at zone. Defective PPE shall be immediately 
replaced or within 24 hours by the BA. In no case linemen or any other official of BA may be 
allowed to work with defective PPE. It is preferred that BA ensures minimum stock of each 
PPE at zone for immediate replacement with defective one. The PPE shall be IS / BS / CE 
marked and exactly as per the standard or specification mentioned in the annexure 7. 
Working without PPE / non-standard PPE shall be treated as safety violation and penalty as 
stated in section 6.0 of this document. If TPSODL finds that BA has not provided the 
adequate / appropriate PPE to their staff, TPSODL reserves the rights to stop the work and 
call the BA to provide appropriate PPEs at the risk. If the BA fails to provide the required 
PPEs at the risk then the same shall be provided by TPSODL at the actual cost of the PPE. 
The amount shall be charged to BA and same shall be first recovered from the current bill of 
BA or any future payment to be made to BA.  In the event of any balance amount still left for 
recovery, the same shall be adjusted against retention amount or by invoking bank 
guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / 
machine is introduced or whenever an accident take place. The risk identified to be 
addressed suitably with –  

• Engineering Control 

• Management Control, and 

• Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk 
and hazard control methods to employees, supervisor and engineer as well as 
the engineer in-charge and SAFETY group of TPSODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance 
during the contract period. Safety performance will be monitored on yearly basis 
throughout the period and no relaxation will be given for bad performance. BA with 
good track record and excellent performance will be rewarded suitably as per clause 
6.0 of this document. The BA has to provide monthly “Performance Report – Safety” 
to engineer in-charge and SAFETY group TPSODL this shall be part of monthly bill 
along with training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
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5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be 
submitted to BA Cell before issue of temporary identity card. The records shall be 
maintained at BA Cell. All such medical check-ups shall be repeated once in a year for all 
workers involved in climbing the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described 
in the Safety Manual of the TPSODL will be audit criteria of this system. Broadly the 
measures identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, 
Incompetent driver/ Helper 

6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not 

adherence to SOPs / W.I. of TPSODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 

proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will 
conduct the surprise audits of the work / project and if any non-conformance is found 
the same will be booked and entered in the format “Safety Violation Record” 
annexure 10. The flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil sent to 

SAFETY team for information. The main form is to be given 

to BA supervisor / Engineer in-charge. (Automatically 

generated if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPSODL official.  

           ↓ 

Entry of the violation in the master record and sending the 

information to concerned Manager, HoG, HoD, Head and 

Chief (O &S). (Automatically generated if Site audit done 

through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account Payable 

(CAPS) for amount deduction from the current bill of the BA, 

Engineer In-charge 
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if any.   

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – Commercial) 

and CAPS to generate the MIS of the violations and the 

amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction to be 

utilized in safety welfare of BA employees. 

SAFETY Group with 

approval of CFO/Chief (O & 

S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 

violation. If the same violation is repeated it may escalate into a higher penalty. If a particular 

Business Associate employee violates safety norms three times, he shall not be allowed to 

work in TPSODL for a period of one year from the date of the 3rd violation. 

6.3 Safety Violation Escalation Matrix 
6.3.1  

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department 

(equivalent to GM/ Sr. GM level) and further, if required, continuation / extension of contract 

will only be initiated by Functional Chief / Head of the department (equivalent to Sr. GM / 

Chief level) and approved by CEO & MD. Till the extension, the contract will remain 

suspended.  

TPSODL encourages the reportage of the safety violation during the contract work by BA. 

Any TPSODL employee can register a safety violation against the BA in the “Safety Violation 

Form” annexure 10. Initially the observer has to fill the form and handover the counterfoil 

(lower portion) of the document to the supervisor of the BA, inform the site engineer of 

TPSODL and send the top portion of the Safety Violation Form to SAFETY group for the 

further necessary action against the BA. The cumulative nos. of Safety Violations 

pertaining to any particular BA shall be calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / 

fatality and its impact as well as type i.e. minor or Major. Consequences of incident / 

accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case 

of any accident, findings and recommendations of Accident Enquiry Committee will be final 

and binding and will supersede the arbitration clause of GCC.   

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident

A
ctio

n
 

R
eq

u
ired

F
(Strengthening of process through continuous improvement in the w ork procedure)

T
ake risk red

u
ctio

n
 

m
easu

res
In

to
lerab

le

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) 

where worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be 

deducted from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents 

as per the above matrix) 
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Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)

 

(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 

where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be 

charged from the current bill produced for the payment. This penalty will be similar for first two 

incidents. However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents 

as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 

6.3(3), the concerned BA may be debarred from extension of contract or participate in new 

contract. In such event the approval of Chief (O & S) will be necessary for extension or 

award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 
medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as 
per the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 
applicable. Also, the BA will be required to take adequate measures for compensating the 
victim(s) or his/her/their kin as follows: 
 

Group Personal Accident (GPA) policy coverage of ₹ 15 Lacs to be taken by the 
respective BAs.  

 
iii. It is mandatorily required to take the GPA policy coverage of ₹ 15 Lacs by the BA for 

his employees from a reputed insurance agency. 
 
iv. TPSODL HR department will be the overall process owner and BA shall be required to 

coordinate with TPSODL HR department for policy implementation immediately post receipt of 
LOI / Work Order. 
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I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged 

employee, to cover any incidence of Death or Permanent / Total Disablement 

(Permanent/Total Disability shall be considered as defined under Employees’ Compensation 

Act, 1923). In the event of any such unfortunate incident, the BA would ensure that adequate 

compensation is paid immediately to the family of the victim(s) from his own resources. This 

compensation shall be covered under the insurance policy subscribed by the BA mentioned 

earlier and the arrangement should be such that it would get reimbursed to the BA by the 

insurance agency subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation 

Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA 

shall ensure that the Insurance policy is active at all times and all employees are covered in 

all respects till the conclusion of contract period or till working with TPSODL. The BA shall 

submit a copy of the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 15 

lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on 

duty, the appointed BA Nodal Officer will ensure that the BA complies with all statutory 

provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all these are made 

available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPSODL rewards the BA with good track record of safety management. It is proposed 

that BA complying with Contractors Safety Management, Safety Manual and Safety process 

will be rewarded suitably as per the procedure, rule and regulations of the TPSODL. In any 

case major accident is reported during an assessment period BA will not be eligible for this 

reward scheme. Assessment of contracts will be once in year. Generally, the assessment 

cycle is calendar year and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPSODL TP Southern Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 
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Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 

President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all levels of 
Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      
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 Certification  

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      

        

- Is there a procedure by which employees can 
report hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

1      
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 Certification  

- If yes provide details           

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE 
for each 

case) 

     

- Has there been any major accident of employee at 
TPSODL site in past 

NO Marks 
(Negative 
mark ONE 
for each 

case 

     

- Has there been any fatal accident of employee at 
TPSODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 

for each 
case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than vendor 

may submit proposed Safety road map along with safety action plan and brief safety policy 

on his letter head signed by head of the organization. 

2: The vendor may submit the same in the Safety Action Plan.  

3: The vendor may utilize the same format of TPSODL or on request SAFETY group will 

assist the vendor in developing the audit system. For other points also vendor may take the 

assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 

employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit a 

detailed report in support of his bid. The bid evaluation committee and competent authority 

will scrutinize the facts and the evidence submitted. If found satisfactory competent authority 

i.e. CTO may accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling, belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to 
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPSODL Road Safety policy  
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

• Specific Task/Activity - The documentation of each major task associated with the 
contract.  

• Potential Hazards - The identification of hazards associated with each activity or task 
to be carried out.  

• Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

• Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

• Class 1: Potential to cause injury treatable with first aid  
• Class 2: Potential to cause death or permanent injury  
• Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network 

Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required 

to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1 

• BA shall conduct a job risk assessment and provide information as per Annexure 2 

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed.  

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more than 
one district, then the following safety structure will be adopted. 
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Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1. 

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 
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Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one circle, then the following safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPSODL Safety Manual for details. 
  

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 86 of 105 

   
Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 

Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in area 

of a power system will be required to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more than 
one area power system, then the following safety structure will be adopted. 
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Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil 

the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In 
case the BA has been awarded more than one major contracts, then the following 
safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPSODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like 

- MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group 

will be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

• The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will 

be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, codes 
of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines laid 
down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge 
and SAFETY group periodically. Based on any non-confirmation to the safety 
procedures and guidelines, BA is liable to be negatively marked for his performance and 
suitable penalty will be imposed. 

• Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it 

be repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPSODL and shall be valid till the date of termination of the said contract 

by either parties. The undertaking is binding on me (contractor) as well as my sub-

contractor and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by The 

TP Southern Odisha Distribution Limited (TPSODL) so as enable TPSODL to   

achieve its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by TPSODL specifically. , failing which TPSODL shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the 

Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  
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7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required as in skill and experience required in 

annexure 5 of this document, but any such replacement shall be only with the prior 

concurrence of TPSODL  .  

8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by TPSODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and 

hold TPSODL / its directors / officers / employees indemnified against any / all losses 

/ damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by TPSODL or to which TPSODL might get exposed 

to as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by TPSODL for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 

 

DEPONENT VERIFICATION 

 

Verified at Berhampur on this _Day of _______20__ that the contents of the above 
affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / 

Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency 

Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized by 

the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years after 
passing Degree or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance:  

• Planning of the maintenance job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor of the TPSODL 

• Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPSODL supervisor 

• Creation of safety zone by TPSODL supervisor and satisfying that the network 
is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

• Start of the work – Right person for the right job 

• Alert supervision 

• Completion of the job – Check points 

• Energization of network 

• Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

• Planning of the job 

• Availability of men, material & machine, PPEs, Safety gear and approved PTW 

• Briefing of the job by the supervisor 

• Permit to Work 

• Safety Tagging and Lock Out Tag out 
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• Identification of Risks associated with the work to be carried out and planning 
for controlling measures by proper supervision 

• Concept of “Safety Zone”  

• Identification and use of Neon Tester, Shorting Chain, Clamp on Meter, Hi Pot, 
Meggar etc. 

• Completion of the job – Check points 

• Accident Theory & Incident Reporting 

• Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety 

Gears and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

• It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

• This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at 
various work sites of TPSODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

• Duration and periodicity has been defined above. However, this is subject to change 
at the discretion of TPSODL.   



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 95 of 105 

   

Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 

HT Barton Black 

– Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech)  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual 

check for any crack and 

blow test before every 

work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton 

glove with over 

glove of split 

leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 
Fireproof jacket for 

chest protection  
 

Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPSODL 

standard 

Weekly and visual 

check before every 

work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  

 

 

 

 



Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 96 of 105 

   
Note:  

1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPSODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPSODL may revise or add the above list of PPE and their specifications as and 

when feel necessary. The information about new specifications /models will be 

circulated by the Engineer In-charge (EIC), which shall adhere by the business 

associated in the shortest possible time. The EIC shall issue a memo / instruction to 

BA with timeline for implementation. Any delay will be treated as non- compliance / 

safety violations. Refer picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU 

toe cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and 

thigh shall have 

full pad for 

comfort. The back 

shall be so 

designed that 

harness straps do 

not tangle with 

each other. 

EN 361:2002 

EN 358: 2000 

IS: 

3521:1991/2002 
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04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor 

with safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 

Fireproof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPSODL 

standard 

                                                                    

08 
Reflective jacket 

to each workman 

As per TPSODL 

standard 

 

Note: Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – 

P – 12 of TPSODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA: ………………………………………………………………………………………...... 

Name of the Project and Purchase order No: ……………………………………………………… 

Date of commencement of work: ……………………………………………………………………. 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 

Cumulative Man Hour worked: ……………………………………………………………………… 

Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 

Cumulative 

(Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPSODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPSODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 

contract.   

Detail of the Accident / Near Miss Incidents: 

Date and 

Time 

Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Toolbox Talk / Safety Training 

Date and 

Location 
Topic (s) 

Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and 

Location 

Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPSODL site audit checklist F29A(COR-P-12) 

Date 
Area / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participations 

     

Signature of the BA Safety Representative    Signature of ZM / 

HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPSODL may revise the format as and 

when deemed required.  
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ANNEXURE-M 

VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. 
OF YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 
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8.3.4 EXPERIENCE LIST OF 

COLLABORATORS 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 

 

 9.8 WORKMANSHIP : 
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 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC. 
(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 
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14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 
or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

▪ Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document 
shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 
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ANNEXURE-N 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Southern Odisha Distribution Limited, 
Berhampur 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories 
at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to 
the Invitation for Bids indicated above, the purpose of which is to provide the following 
Goods, manufactured by us  

…………………………………………………………………………………………………………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special Conditions 
of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods 
offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services 
as per the Tender Document referred above, M/s [name of OEM] shall provide standard 
warranty on the materials supplied against the contract. The warranty period and inclusion / 
exclusion of parts in the warranty shall remain same as defined in the contract issued to their 
channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 

 

 


