
 

TP Southern ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) 

Kamapalli, Courtpeta, Berhampur, Ganjam, Odisha, India -760 004 
NIT No.: TPSODL/OT/2020-21/008 

 

 

Procedure for Participating in Tender 

Tender Enquiry 
No 

Work Description 

 
 

Estimated 
Cost/ EMD 

(Rs.) 

Tender 
Participation 

Fee 

Last date and 
time 

for Payment of 
Tender 

Participation 
Fee 

TPSODL/OT/2020-
21/008 

Rate Contract for 
WIFI Works at 

TPSODL 

 
  

3 Lakh 5000 Rs. 
12.04.2021 
15:00 hrs 

Please note that corresponding details mentioned in this document will supersede any other 

details mentioned anywhere else in the Tender Document. 

Procedure for Participating in Tender. Following steps to be done before “Last date and time 

for Payment of Tender Participation Fee” as mentioned above. 

1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's 
letter head indicating. 

 

A. Tender Enquiry number 
B. Name of authorized person 
C. Contact number 
D. e-mail id 
E. Details of submission of Tender Participation Fee 
F. GST Number  

 

2. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted 
in the form of direct deposit in the following bank account and submit the receipt along 
with a covering letter clearly indicating the Tender Reference no: 

 

Beneficiary Name   : TP Southern Odisha Distribution Limited. 
Account No              : 625901010050070 
Name of the Bank   : Union Bank of India, Kamapalli Branch, Berhampur 
IFSC Code                  : UBIN0562599 
 

E-mail with necessary attachment of 1 and 2 above to be send to 
sumitkumar@tpsouthernodisha.com with copy to 
manoj.kharbanda@tpsouthernodisha.com before “Last date and time for Payment of 
Tender Participation Fee”. 

3. Bids are to be submitted only through online e-procurement platform, ARIBA. Any other 
form of bid submission will not be accepted. Link for bidding through ARIBA e-procurement 
platform will be mailed to bidder once Letter received as mentioned in point no 1 & 2 above. 
 

4. Refer Tender Document for other details. 
 

mailto:sumitkumar@tpsouthernodisha.com
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OPEN TENDER NOTIFICATION 
 

FOR 
 

Rate contract for Supply, Installation and Maintenance of Network 

Equipment’s (Wireless access Points, Wireless Management 

system, L2 POE and L3 switches) at TPSODL, ODISHA 

 
Tender Enquiry No.: TPSODL/OT/2020-21/008 

 

Due Date for Bid Submission: 25.04.2021 

  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TP Southern Odisha Distribution Limited 
Berhampur, Odisha 
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1.  Event Information 

 

1.1. Scope of work 

Open Tenders are invited through E-Tender Bidding Process from interested Bidders for 

entering into a firm purchase order as defined below: 

S. 
No. 

Description 
EMD Amount 

(Rs.) 
Tender Fee 

(Rs.) 

1 

RC for Supply, Installation and Maintenance 

of Network Equipment (Wireless access 

Points, Wireless Management system, L2 

POE and L3 switches) at TPSODL, ODISHA 

 

3 Lakhs 5,000 

 

1.2. Availability of Tender Documents 

Non-transferable tender documents may be purchased by interested eligible bidders from 

address given below on submission of written application to the under mentioned and upon 

payment of non-refundable Tender Fee.  

Chief (Procurement & Stores) 
TP Southern Odisha Distribution Limited 

Call Center /Training Center, Duduma Colony, 
Ambagada, Berhampur, Odisha-7610001 

 

1.3. Calendar of Events 

 

(a) Last Date of receipt of Tender Fee 12.04.2021 ; 15:00 Hrs 

(c) 
Last Date of receipt of pre-bid queries, 
if any 

16.04.2021 up to 15:00 Hrs 

(b) Date & Time of Pre-Bid Meeting (If any) NA 

(d) 
Last Date of Posting Consolidated 
replies to all the pre-bid queries as 
received 

20.04.2021 up to 18:00 Hrs 

(e) Last date and time of receipt of Bids 25.04.2021 up to 16:00 Hrs 

(f) 
Date & Time of opening technical bids 
& EMD  

25.04.2021 up to 17:00 Hrs 

(g) 
Date & Time of opening of Price of 
qualified bids 

Bidders will get mail intimation from Tata 
Power E-Tender system (Ariba) when their 
Price Bids are opened 
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Note: - In the event of last date specified for submission of bids and date of opening of 

bids is declared as a closed holiday for TPSODL’s office, the last date of submission of 

bids and date of opening of bids will be the day following working day at appointed 

times. 

1.4 Mandatory documents required along with the Bid. 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from Website. 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure 

I (as applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 
head. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV 
on bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 
Deviations’) 

 

Please note that in absence of any of the above documents, the bid submitted by a 

bidder shall be liable for rejection. 

 

1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 

liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this 

Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 

clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted 

as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents: 

i. EMD of requisite value and validity 
ii. Tender fee of requisite value 
iii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 
iv. Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document 
v. Filled in Schedule of Deviations as per Annexure III 
vi. Filled in Schedule of Commercial Specifications as per Annexure IV 
vii. Receipt of Bid within the due date and time 

TPSODL reserves the right to accept/reject any or all the bids without assigning any reason 
thereof. 
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1.7 Qualification Criteria 

 The bidder should either be an OEM for tendered equipment's or an authorized 

channel partner of OEM. Authorization Letter from OEM to be submitted in this regard. 

 

 The bidder should have average annual turnover of minimum of Rs. 1.5 crore in last 

three financial years. Copy of audited Balance Sheet and P&L Account to be submitted 

in this regard. 

 

 The bidder should have executed similar works for cumulative Rs. 2 Cr. during last 3 

years. Copy of work order / completion certificate to be submitted in this regard. 

 Bidder should be a company registered in India with an office in Orissa. Bidder should 

submit the undertaking and details of address in this regard. In case of BA not having 

office in Odisha, they shall open new office in Odisha within 3 months of Release of 

Contract. 

 However, TPSODL reserve the right to scrutinize and reject any of such existing BAs 

without assigning reason whatsoever may be.  

 

 1.8. Marketing Integrity 

 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 

Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 

other remedies available, TPSODL reserves the right to exclude a bidder from participating in 

future markets due to the bidder’s violation of any of the rules or obligations contained in the 

General Condition of Contracts. A bidder who violates the market place rules or engages in 

behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder 

from further participation in the marketplace for a length of time, depending upon the 

seriousness of the violation. Examples of violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace 

 Breach of terms as published in TENDER/NIT 

1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 

advertised in any manner without written authorization from TPSODL. This includes all bidding 

information submitted to TPSODL. All tender documents remain the property of TPSODL and 

all suppliers are required to return these documents to TPSODL upon request. Suppliers who 

do not honor these confidentiality provisions will be excluded from participating in future 

bidding events. 
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2. Evaluation Criteria  
 The bids will be evaluated technically on the compliance to tender terms and 

conditions. 

 The bids will be evaluated commercially on the overall all-inclusive lowest cost for the 

complete tender BOQ as calculated in Schedule of Items [Annexure I].  

 Bidder has to mandatorily quote against each item of Schedule of Items [Annexure I]. 

Failing to do so, TPSODL may reject the bids. 

NOTE: In case of a new bidder not registered, factory inspection and evaluation may be 

carried out to ascertain bidder’s manufacturing capability and quality procedures. However, 

TPSODL reserves the right to carry out factory inspection and evaluation for any bidder prior 

to technical qualification. In case a bidder is found as Disqualified in the factory evaluation, 

their bid shall not be evaluated any further and shall be summarily rejected. The decision of 

TPSODL shall be final and binding on the bidder in this regard. 

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period. 

2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has 

to be carried out on as and when required basis order from TPSODL on the quantity to be 

specified in the order. 

3. Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document through e-

tendering process. 

 Please note all future correspondence regarding the tender, bid submission, bid submission 

date extension, etc. will happen only through TPSODL E-Tender system (Ariba). 

All communication will be done strictly with the bidder who have done the above step to 

participate in the Tender. 

Bids shall be submitted in 4 (four) parts: 
 
FIRST PART: “EMD” as applicable shall be submitted. The EMD of Rs. 3,00,000 (Rupees 
Three lakh Only) shall be valid for 210 days from the due date of bid submission in the form 
of Bank Guarantee / Bank Draft / Bankers Pay Order (issued from a Scheduled Bank) online 
NEFT/ RTGS transfer favoring ‘TP Central Odisha Distribution Limited’ payable at Berhampur. 
The EMD has to be strictly in the format as mentioned in General Condition of Contract, failing 
which it shall not be accepted by TPSODL and the bid as submitted shall be liable for rejection.  
 
A separate non-refundable tender fee of Rs. 5,000.00 (Rupees Five Thousand only) of 
stipulated amount also needs to be transferred online through NEFT/ RTGS in case the tender 
document is downloaded from our website. 
TPSODL Bank Details for transferring Tender Fee and EMD is as below: 
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Beneficiary Name     : TP Southern Odisha Distribution Limited. 
Account No                : 625901010050070 
Name of the Bank    : Union Bank of India, Kamapalli Branch, Berhampur 
IFSC Code                   : UBIN0562599 

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following 
address. However, in view of present situation if Bidder is finding it difficult to make and submit 
BG for EMD amount, they can do online transfer of EMD amount in the above-mentioned 
Account and submit proof of the same as part of Bid Submission. 
Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions. 
Please note as return of EMD from Bank Account is non-standard practice the same may take 
more time than return of EMD BG. 
 
EMD Original Hard Copy shall be delivered at the following address in Envelope clearly 
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name 

Chief (Procurement & Stores) 
TP Southern Odisha Distribution Limited     

Call Center /Training Center, Duduma Colony,  
Ambagada, BERHAMPUR, Odisha-7610001 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 
a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower (if available) 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

 
The technical bid shall be properly indexed and is to be submitted through TPSODL E-
tender System (Ariba) only. Hard Copy of Technical Bids not to be submitted.  
 
THIRD PART (Safety Bid): Bidder shall mention the details as required in the safety bid form 
(As mentioned in annexure- IX). Bidder also has to submit the relevant documents for the 
same as required by TPSODL. 
 
FOURTH PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. 
 
Price Bid is to be submitted in soft copy through TPSODL E-Tendering system (Ariba) 
only. Hard copy of Price Bid not be submitted 

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original 
hard copy and then placed in sealed envelope which shall be clearly marked as below: 
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EMD 

“RC for WIFI-5 APs & Centralized Controller / Wi-Fi Management System” 

 AT TPSODL, ODISHA The Bid prepared by the Bidder, and all correspondence and 
documents relating to the Bid exchanged by the Bidder and the TPSODL, shall be written in 
the English Language. Any printed literature furnished by the Bidder may be written in another 
Language, provided that this literature is accompanied by an English translation, in which 
case, for purposes of interpretation of the Bid, the English translation shall govern. 

 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 
him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts of 
Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

 

3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 

e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 

be posted on TPSODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: 

Communication Details: 
Name:    Mr. Sumit Kumar 
Contact No: 9833281170 
E-Mail ID: sumitkumar@tpsouthernodisha.com 
 
HoD – Contracts  
Name:  Mr. Manoj Kharbanda  
Contact No.: 9971395197 
E-Mail ID: manoj.kharbanda@tpsouthernodisha.com 
 
Chief – Contract and Stores  
Name:  Mr. Subrata Dey  
Contact No.: 9818603067 
E-Mail ID: subrata.dey@tpsouthernodisha.com 
 

mailto:sumitkumar@tpsouthernodisha.com
mailto:manoj.kharbanda@tpsouthernodisha.com
mailto:subrata.dey@tpsouthernodisha.com
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3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 

items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 

herein, stating the Unit Price for each item & total price with taxes, duties & freight up to 

destination at various sites of TPSODL. The all-inclusive prices offered shall be inclusive of all 

costs as well as Duties, Taxes and Levies paid or payable during the execution of the supply 

work, breakup of price constituents. 

 

 

 Applicable GST to be specified clearly. 

The quantity break-up shown else-where other than Price Schedule is tentative. The bidder 

shall ascertain himself regarding material required for completeness of the entire work. Any 

items not indicated in the price schedule but which are required to complete the job as per the 

Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be 

included in prices quoted. 

 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPSODL may solicit the Bidder’s consent to an extension 

of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 

be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 

Bids in the terms and conditions, which are not substantially responsive to the requirements 

of the bidding documents. 

 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 

as submitted along with the bid shall be liable for forfeiture in such event. 

 

3.8 Earnest Money Deposit (EMD), if applicable, The bidder shall furnish, as part of its bid, 

an EMD amounting as specified in the tender. The EMD is required to protect TPSODL 

against the risk of bidder’s conduct which would warrant forfeiture. 

The EMD shall be denominated in any of the following form: 

 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha 

Distribution Limited payable at Berhampur. 

 Online transfer of requisite amount through NEFT/ RTGS. 

 Bank Guarantee valid for 120 days after due date of submission. 
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The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 

a) accept the Purchase Order/Rate Contract, or 

b) furnish the required Performance Security Bank Guarantee 

3.9 Type Tests (if applicable) 

The type tests specified in TPSODL specifications should have been carried out within five 

years prior to the date of opening of technical bids and test reports are to be submitted along 

with the bids. If type tests carried out are not within the five years prior to the date of bidding, 

the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/ 

reject such bids rests with TPSODL. 

 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process. Any effort by a Bidder to influence the 

TPSODL's processing of Bids or award decisions may result in rejection of the Bidder's Bid. 

 

4.2. Technical Bid Opening  

 

Bids shall be opened as per the schedule mentioned in Calendar of Events. In case of limited 
tenders, the bids shall be opened internally by TPSODL. Owing to COVID Scenario, in case 
of Open Tenders also, the bids shall be opened internally by TPSODL. Technical bid must not 
contain any cost information whatsoever. 
 
First the “EMD” will be checked. Bids without EMD/ cost of tender (if applicable) of required 
amount/ validity in prescribed format, shall be rejected. 
 
Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 
one by one. The salient particulars of the techno commercial bid will be read out at the sole 
discretion of TPSODL 
 

4.3. Preliminary Examination of Bids/Responsiveness 

TPSODL will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed, and whether the Bids are generally in 

order. TPSODL may ask for submission of original documents in order to verify the documents 

submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 

the unit price and the total price per item that is obtained by multiplying the unit price and 

quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 
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discrepancy between the Total Amount and the sum of the total price per item, the sum of the 

total price per item shall prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPSODL will determine the substantial responsiveness of 

each Bid to the Bidding Documents including production capability and acceptable quality of 

the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 

conditions of the Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPSODL and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist 

in the examination, evaluation and comparison of Bids, TPSODL may, at its discretion, ask 

the Bidder for a clarification on its Bid for any deviations with respect to the TPSODL 

specifications and attempt will be made to bring all bids on a common footing. All responses 

to requests for clarification shall be in writing and no change in the price or substance of the 

Bid shall be sought, offered or permitted owing to any clarifications sought by TPSODL. 

  

4.5. Price Bid Opening 

Price bids will be opened internally without the presence of any bidder representative. The 

EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical 

bid opening will be forfeited at the sole discretion of TPSODL without any further 

correspondence in this regard. 

 

4.6. Reverse Auctions 

TPSODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products/ services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of 

this document. The bidders along with the tender document shall mandatorily submit a duly 

signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for 

the same. 

 

5 Award Decision 

TPSODL will award the contract to the successful bidder whose bid has been determined to 

be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 

2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 

in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 3.2 

above. The decision to place purchase order/LOI solely depends on TPSODL on the cost 

competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other 

factors that TPSODL may deem relevant. 

TPSODL reserves the rights to award contract to one or more bidders so as to meet the 

delivery requirement or nullify award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during delivery process, the award will be 

cancelled and TPSODL reserves right to award contract to other suppliers who are found fit. 
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6 Order of Preference/Contradiction 
In case of contradiction in any part of various documents in tender, following shall prevail in 

order of preference: 

1. Schedule of Items (Annexure I) 

2. Post Award Contract Administration (Clause 7.0) 

3. Submission of Bid Documents (Clause 3.0) 

4. Scope of Work and SLA (Annexure VII)  

5. Technical Specifications (Annexure II)  

6. Acceptance Form for Participation in Reverse Auction (Annexure VI)  

7. General Conditions of Contract (Annexure VIII) 

 

7 Post Award Contract Administration 

7.1. Special Conditions of Contract 

 
 TPSODL appreciates and welcomes the engagement/employment of persons from SC/ 

ST community or any other deprived section of society by their BAs.  
 Performance Bank Guarantee amounting to 5% of the Annual contract value shall be 

submitted by the BA as per GCC for a period equivalent to contract period plus one month. 
 Any change in statutory taxes, duties and levies during the contract period shall be borne 

by TPSODL. However, in case of delay in work execution owing to reasons not attributable 
to TPSODL, any increase in total liability shall be passed on the Bidder, whereas any 
benefits arising owing to such statutory variation in taxes and duties shall be passed on 
TPSODL. 

 All the terms and conditions of TPSODL GCC shall be applicable. 
 The successful bidder has to follow the Contract safety management (CSM) as per GCC. 

The penalty will be imposed to bidder for any safety violence as per CSM matrix. 
 

7.2 Delivery Terms  

As per SLA 

Release Orders shall be placed against the awarded Rate Contract by TPSODL abased on 

the requirements arise. 

7.3 Completion Period  

As per Scope of Work & Service Level Agreement as mentioned in Annexure VII.  

Rate Contract will be issued for one year validity.  

Warranty Period 

 

7 Years OEM Warranty and onsite support 
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7.4    Payment Terms  

The bidder shall submit the invoices on completion of installation against each release 
Order basis and the payment shall be released within 45 days from the date of submission 
of certified bills/invoices.   
 

7.5 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change. Please refer attached Environment Policy and Sustainability 

Policy, Annexure-XI for more details. 

 

7.6 Ethics 

TPSODL is an ethical organization and as a policy TPSODL lays emphasis on ethical practices 

across its entire domain. Bidder should ensure that they should abide by all the ethical norms 

and in no form either directly or indirectly be involved in unethical practice.  

TPSODL work practices are governed by the Tata Code of Conduct which emphasizes on the 

following: 

 We shall select our suppliers and service providers fairly and transparently. 

 We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 

 Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 

interactions with, and on behalf of us, including respecting the confidentiality of information 

shared with them. 

 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 

service providers comply with our company’s gifts and hospitality policy. 

 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more 

information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 

subrata.dey@tpsouthernodisha.com 

 

8 Specification and standards 

 

As per Annexure II 

 

9 General Condition of Contract 

 

Any condition not mentioned above shall be applicable as per GCC attached along with 

this tender. 
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10 Safety 

 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and 

Conditions of TP Central Odisha Distribution Limited. Please refer attached Safety terms 

and conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as 

mentioned in the above document.  
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ANNEXURE I 

Schedule for Items  

Lot 
No. 

Item Description Unit 
QTY 
(A) 

Unit Rate 
(Exclusive 
of Taxes) 

–in Rs 
(B) 

Taxes 
(Rs.) 
(C) 

Total 
amount 

(Inclusive 
of Taxes) 

– Rs 
(D=B+C) 

Grand 
Total 

(Inclusive 
of Taxes) 

– Rs 
(E=D*A) 

1. 

Supply & Installation  
of Wireless Access 
Points as per the 
spec. with 7 years 
warranty. 

EA  100     

2 

Supply & Installation 
of 24 Port PoE Plus 
Giga Managed Switch 
as per the spec. with 7 
Years Warranty. 

EA  50     

3 

Supply & Installation 
of Wireless Controller 
as per spec with 7 
years Warranty. 

EA    1     

4 

Supply & Installation 
of L3 24 Port Giga 
Managed Switch with 
4x10 G SFP+ Port with 
7 Years Warranty. 

EA   5     

Total Order Value (INR)  

 

* Unit Rate shall include cost of materials as mentioned in Scope of Work (Annexure-VII). 
HSN/SAC codes must be mandatorily provided wherever necessary. 

NOTE: 

 Selected Party shall supply / install the items mentioned in the Schedule of Items as per 

the requirement which may exceed up to 35%.  

 Bidder should be responsible for strategically place its resources to provide installation of 

the schedule items at different offices of TPSODL as required by TPSODL, meeting the 

SLAs. 

 Bidders are advised to quote most competitive rates considering all factors like 

geographical layout, site conditions, all local conditions and factors, which may have any 

effect on the execution of the contract safety requirements. 

 The prices shall be FOR for TPSODL Locations. 

 In case of increase in quantity for any item, the unit rate mentioned above shall be 

considered for the same. 

 HSN/SAC codes for respective line item must be mandatorily provided wherever 

applicable. 
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ANNEXURE-II 

Technical Specifications 

General Requirements: 

a. The offered products in the solution against the supply order shall be latest version 

and should not be end of life for next 7 years, however if any product which is declared 

end of life product by OEM during the supply period of material, in this case the 

tenderer should supply replaced model or next higher model/version of the Product. 

b. The proposed OEM or Authorized distributor/Partner of OEM should have a registered 

office in India to provide sales and 24x7 support in India. The certificate to this effect 

should be submitted. The bidder should be either OEM or his authorized 

dealer/distributor. 

c. The proposed OEM should have presence in INDIA for last 8 years. 

d. The proposed OEMs should not be blacklisted anywhere in India. 

e. The proposed OEMs /Bidder shall have done 5 similar projects in India, installation 

report/ Customer certificate should be submitted. 

f. The proposed OEMs should have presence in IDC/Gartner. 

g. The bidder / proposed OEM should provide at least one similar successful project 

completion report endorsed by the client. 

h. The proposed OEMs shall be ISO 9001 certified Company. 

i. Offered product must have EAL2/NDPP certified or higher criteria for switching. 

j. The proposed Solution should support existing 15 numbers of Aruba 303 APs. 
 

Technical Specifications For L3 Switch, with 2 x 10G SFP+ Slots,6x1G SFP Slot 
and 24 x 1G RJ45 Ports 

Sl. No Specification Required 
Compliance Yes 

/ No  

1 Product details- Please specify   

1.1 Please mention Make, Model No. and Part Code   

2 Architecture & Port Density   

2.1 The Switch should offer Wire-Speed Non-Blocking Switching & Routing 
Performance at Layer 2 & Layer 3. 

  

2.2 The Switch should have Two (2) 10GbE SFP+ Slots, Six (6) 1GbE SFP Slots 
and Twenty Four (24) 1GbE RJ45 ports from day one 

  

2.3 The Switch should have an option to upgrade the Six (6) 1GbE SFP Slots 
to support 10GbE in future. 
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2.4 The Core Switch should support Active-Active configuration using 
Virtual Switching System (VSS) or Virtual Chassis (VC) or equivalent 
Switch Clustering feature.  

  

  Ports and Cables required for supporting Switch Clustering should be 
supplied when required 

  

3 Performance    

3.1 Switching Bandwidth: Should provide Non-Blocking switch fabric 
capacity of 208 Gbps or more.  

  

3.2 Forwarding Capacity: Should provide wire-speed packet forwarding of 
154 Mpps or more.  

  

4 Layer 2 features   

4.1 Should support 4K active VLANs   

4.2 Should support 15K MAC addresses or more.   

4.3 Shall support IP multicast snooping IGMP v1, v2, v3   

4.4 Should support Jumbo Frames (up to 9K bytes)   

5 Layer 3 features   

5.1 Should support minimum 10K IPv4 routes or more   

5.2 Should support Basic IPv4 and IPv6 Static Routing, ECMP, Host Routes, 
Virtual Interfaces, Routed Interfaces, Route Only and Routing between 
directly connected subnets from day 1. 

  

5.3 Should support the following Dynamic IPv4 & IPv6 Routing protocols and 
Multicast Routing Protocols from Day 1.  

  

5.3a Dynamic IPv4 and IPv6 Routing protocols like RIP v1&v2, RIPng, OSPFv2, 
OSPFv3, Multi-VRF, VRRPv2 & VRRPv3. 

  

5.3b PIM-SSM, PIM Sparse, PIM Dense, PIM Anycast RP, and PIM passive IPv4 
multicast routing. 

  

5.3c IPv4 Multicast Non-stop routing (NSR) support for PIM-SM, SSM, and 
Anycast RP. 

  

5.3d PIM-SSM, PIM Sparse, PIM Anycast RP and PIM6-SM Snooping IPv6 
multicast routing. 

  

6 Security   

6.1 Switch should support RADIUS, TACACS/TACACS+ and 
username/password for Authentication, Authorization and Accounting 
(AAA) with Local User Accounts and Local User Passwords. 

  

6.2 Should support secure communications to the management interface 
and system through SSL, Secure Shell (SSHv2), Secure Copy and 
SNMPv3 

  

6.3 Should support IP Source Guard, DHCP snooping, DHCPv4, DHCPv6 and 
Dynamic ARP Inspection. 

  

6.4 Should support IPv4 and IPv6 ACLs with up to 2K rules per ACL and a 
minimum of 6K rules per system (Standalone Switch or Stack). 

  

6.5 Should support Byte and packet based broadcast, multicast, and 
unknown-unicast limits with suppression port dampening.  
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6.6 Should support IPv6 Router Advertisement (RA) Guard.   

6.7 Should support Flexible Authentication with 802.1x Authentication and 
MAC Authentication. 

  

7 Manageability   

7.1 Should support manageability using Network Management Software 
with Web based Graphical User Interface (GUI). 

  

7.2 Integrated Standard based Command Line Interface (CLI), Telnet, TFTP, 
HTTP access to switch management/monitoring 

  

7.3 Should support NetFlow or sFlow or equivalent   

8 Physical Attributes, Power Supply and Fans   

8.1 Mounting Option : 19" Universal rack mount ears   

Should have the capability to support an optional redundant power 
supplies  

9 Mandatory Compliance :   

9.1 All categories of Switches, Transceivers & Switch OS should be from 
same OEM 

  

10 Warranty   

10.1 Switch should be quoted with TAC Support and Warranty for 7 years 
with NBD Hardware Replacement. 

  

11 Product brochure   

  Vendor should provide printed technical catalogs/brochures for the 
quoted model containing technical specifications, features. 

  

 
 

Technical Specifications For L2 Access Switch with 24x 1G RJ45 PoE+ Ports and 
4x 1G SFP Slots 

Sl. No Specification Required 
Compliance 

Yes / No  

1 Product details- Please specify   

1.1 Please mention Make, Model No. and Part Code   

2 Architecture & Port Density   

2.1 The Access Switch should offer Wire-Speed Non-Blocking Switching & 
Routing Performance at Layer 2 & Layer 3. 

  

2.2 The Access Switch should have Twenty Four (24) 1GbE PoE+ RJ45 ports and 
Four (4) 1GbE SFP Slots. 

  

2.3 The Access Switch should support Stacking up to 8 Switches with more than 
40 Gbps stacking bandwidth per Switch.  

  

3 Performance    

3.1 Switching Bandwidth: Should provide Non-Blocking switch fabric capacity of 
128 Gbps or more.  

  

3.2 Forwarding Capacity: Should provide wire-speed packet forwarding of 95 
Mpps or more.  
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4 Layer 2 features   

4.1 Should support 1K VLANs with 4K VLAN IDs   

4.2 Should support 16K MAC addresses or more.   

4.3 Should support IP multicast snooping with support for IGMP v1, v2, v3 and 
MLD v1 & v2 

  

4.4 Should support Jumbo Frames (up to 9K bytes)   

5 Layer 3 features   

5.1 Should support minimum 1K IPv4 Routes or more   

5.2 Should support Basic IPv4 and IPv6 Static Routing, ECMP, Host Routes, Virtual 
Interfaces, Routed Interfaces, Route Only and Routing between directly 
connected subnets from Day 1. 

  

5.3 Should support Dynamic IPv4 & IPv6 Routing protocols (OSPFv2 and OSPFv3) 
and Layer 3 Multicast Routing Protocols from Day 1. 

  

6 Security   

6.1 Should support RADIUS, TACACS/TACACS+ and username/password for 
Authentication, Authorization and Accounting (AAA) with Local User 
Accounts and Local User Passwords. 

  

6.2 Should support secure communications to the management interface and 
system through SSL, Secure Shell (SSHv2), Secure Copy and SNMPv3 

  

6.3 Should support IP Source Guard, DHCP snooping, DHCPv4, DHCPv6 and 
Dynamic ARP Inspection. 

  

6.4 Should support IPv4 and IPv6 ACLs with up to 500 rules per ACL and a 
minimum of 6K rules per system (Standalone Switch or Stack). 

  

6.5 Should support Byte based and Packet based broadcast, multicast, and 
unknown-unicast limits with suppression port dampening.  

  

6.6 Should support IPv6 Router Advertisement (RA) Guard.   

6.7 Should support Flexible Authentication with 802.1x Authentication and MAC 
Authentication. 

  

7 Manageability   

7.1 Should support manageability using Network Management Software with 
Web based Graphical User Interface (GUI). 

  

7.2 Should provide Integrated Standard based Command Line Interface (CLI), 
Telnet, TFTP, HTTP access to switch management/monitoring 

  

7.3 Should support NetFlow or sFlow or equivalent   

8 Physical Attributes & PoE Power Budget   

8.1 Mounting Option: Should provide 19 inch Universal Rack Mount Kit or 19 inch 
Rack Mount Ears 

  

8.2 PoE Power Budget: The Switch should provide a minimum of 370 Watts of 
PoE+ power. 

  

9 Mandatory Compliance :   

9.1 All categories of Switches, Transceivers & Switch OS should be from same 
OEM 

  

10 Warranty   
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10.1 The POE+ Access Switch should be quoted with TAC Support and Warranty 
for 7 years with NBD Hardware Replacement. 

  

11 Product brochure   

Vendor should provide printed technical catalogs/brochures for the quoted 
model containing technical specifications, features. 

 

 

Technical Specifications For Wireless Controller 

Sl. No Specification / Requirement 
Compliance 

(Yes/No) 

1 Product details- Please specify   

  Please mention Make, Model No. and Part Code   

2 Essential Features   

  
The WLC can be in physical appliance Controller Appliance with 4x10GigE and 
4 GigE ports The controller should be purpose built for Wireless Controller.   

  
WLC should have Easy Setup through UPnP Network Discovery and 
Installation Wizard.   

  

Controller should support 100 AP from day one and should be scalable upto 
6000 APs in a clustered configuration. Each WLC (primary and Redundant) 
should be able to support minimum 1024 campus connected AP’s or more 
with support of seamless roaming access over L2/L3 network.   

  
each Controller should have capacity to handle minimum 20,000 or more 
Concurrent devices.   

  

each controller should support integrated user authentication capability of 
minimum 20,000 users without the need for any external database servers 
(AD/LDAP).   

  
Redundancy Features: WLC Must provide Active: Active with N+1 
redundancy. The WLC’s shall be implemented in cluster.   

  Controller should support minimum 1000 WLAN’s.    

  

Controller should provide air-time fairness between these different speed 
clients – slower clients should not be starved by the faster clients and faster 
clients should not adversely affected by slower clients.   

  Ability to map SSID to VLAN and dynamic VLAN support for same SSID.   

  support automatic channel selection for interference avoidance.   

  

The controller or WLAN solution should support client troubleshooting 

feature that allows an administrator to focus on a specific client device and 

its connectivity status. The tool should  track the step-by-step progress of the 
client’s connection, through 802.11 stages, RADIUS, EAP authentication, 
captive portal redirects, encryption key setup, DHCP, roaming, and more 
(depending on WLAN type).   

  
The controller or the WLAN solution should support in built spectrum 
analysis feature.   
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The controller should supprt the ability to create different zones in which AP 
can be grouped logically or physically based on location eg different buildings 
in a campus can be configured as different zones so that each zone will have 
differetn configuration and policies.   

  
External Captive Portal Integration - Web-services based API for external 
web-portals to integrate with the controller   

  

should have the capability to limit/prevent clients from using static IP 
addresses thereby enhancing network efficiency and preventing network 
conflicts.   

  WLC should support Hotspot 2.0 (passpoint).   

3 Auto Deployment of AP's at different locations    

  
Access points can discover controllers on the same L2 domain without 
requiring any configuration on the access point.   

  
Access points can discover controllers across Layer-3 network through DHCP 
or DNS option   

4 Security & Monitoring   

  Controller should support following for security & Authentication:   

  

WIRELESS SECURITY & Authentication: Open, 802.1x/EAP, PSK, WISPr, WPA, 
WPA2-AES, WPA-TKIP, WEP,EAP-SIM, EAP-AKA over WLAN for 802.1x, 
Authentication through external Radius /Directory services.   

  
WLC should support WIDS/WIPS for security including Rogue AP detection 
and prevention, Evil-twin/AP spoofing detection and Ad-Hoc detection.     

  
WLC Should support L2 Client Isolation so User cannot access each other’s 
devices. Isolation should have option to apply on AP or SSID's.   

  
Support for Walled garden “Walled Garden” functionality to allow restricted 
access to select destinations by unauthorized wireless users.   

  

The proposed architecture should be based on controller based Architecture 
with thick AP deployment. While Encryption / decryption of 802.11 packets 
should be able to perform at the AP.   

  
WLC should support OS/Device finger printing, Bandwidth rate limit, VLAN 
mapping.   

  WLC should support Mesh.   

  
WLC should be able to present a customizable dashboard with information 
on the status of the WLAN network.   

  

WLC should be able to raise critical alarms by sending an email. The email 
client on the controller should support SMTP outbound authentication and 
TLS encryption.   

  
WLC or integrated solution should provide customised reporting with 
minimum 15 days of historical WLAN information.   

  Filtering of Alarms and event Log based on APs, SSID or Zones     

  Syslog support towards external syslog server    

5 QoS features   

  per SSID or dynamic Per user bandwidth Rate Limiting   
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Self-healing (on detection of RF interference or loss of RF coverage) and 
vendor should provide their Interference mitigation techniques .   

  

System must support Band Steering where 5 Ghz clients are forced to 
connect over 5Ghz Radio to provide better load balancing among 2.4Ghz and 
5Ghz Radios.   

  

WLC shall support Quality of Service features like 802.11e based QoS 
enhancements, WMM or equivalent and U-APSD to provide best 
performance on Video applications.    

6 Client/Guest Management   

  
WLC should provide a Guest Login portal in order to authenticate users that 
are not part of the organization.    

  

WLC should be able to provide a web-based application that allows non-
technical staff to create Guest accounts with validity for fixed duration like 
hours or days.   

7 Other Requirements   

  
Controller should be FCC certified. Should comply to certifications EN55022, 
EN61000, EN60950, LVD.   

8 Warranty   

8.1 The WLAN Controller should be quoted with TAC Support and Warranty for 7 
years with NBD Hardware Replacement. 

  

9 All Wi-Fi component should be from single OEM.   

10 OEM should have support center and RMA depot in India. Details of same to 
be submitted along 

  

 

Technical Specifications For Wireless Access Point 

Sl. No Specification Required 
Compliance 

Yes / No  

1 
The APs should support the IEEE 802/11a/b/g/n/ac/ax with dual radio 
capabilities conforming to Wi-Fi 6 standard.   

2 

The AP should support 4x4:4 MIMO on 5 GHz and 2x2:2 on 2.4 GHz bands. It 
should support minimum 2400 Mbps data rates on 5 GHz and minimum 570 
Mbps data rates on 2.4GHz.   

3 

The AP shall have One 2.5Gbps Ethernet port and one 1Gbps Ethernet port. 
Additionally it should have an USB port for hosting Internet-of-Things (IoT) 
devices such as Bluetooth Low Energy (BLE) smart beacons.   

4 
The access points should be centrally managed as well capacity to work as 
standalone.   

5 
The access point should be able to operate in full MIMO mode and the 
necessary power POE/POE+ should be provided.   

6 
Security mechanisms should be in place to protect the communication 
between the Access Point controller and the Access Points.   
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7 
The AP should have an option to be powered up through DC power in 
addition to POE.   

8 The AP should have a receive sensitivity of -96dBm.   

9 The AP should provide an antenna gain of minimum 3dBi on both the bands.   

10 The AP should support 20, 40, 80, 160/80+80MHz channelization.   

11 

 The access point should be able to detect clients that have dual band 
capability and automatically steer those client to use the 5GHz band instead 
of the 2.4GHz band.   

12 The AP should provide minimum Tx Power of 23dBm on both the bands   

13 The access point should support 802.1q VLAN tagging   

14 
The access point should support WPA-PSK, WPA-TKIP, WPA2 AES, WPA3, 
802.11i security.   

15 

The Access Point should provide for concurrent support for high definition IP 
Video, Voice and Data application without needing any configuration change. 
This feature should be demonstrable.   

16 
The Access Point should support WMM, Power Save, Tx Beamforming, LDPC, 
STBC, 802.11r/k/v.    

17 Should support 500 or more clients per AP.   

18 Should support IPv6 dual stack from day one   

19 
The Access Point should support mesh configuration either directly or 
through the controller.   

20 
The Access Point should support rate limiting, application recognition and 
control, Access Control lists and device fingerprinting.   

21 
Operating Temperature: 0ºC (32ºF) - 50ºC (122ºF). Operating Humidity: up to 
95% non-condensing.   

22 Should be plenum rated and comply to RoHS   

23 Should be WiFi certified and WPC approved.   

24 
Mechanism for physical device locking  using padlock /Kensington lock / 
equivalent    

25 

The Access Point should be quoted with TAC Support and Warranty for 7 
years with NBD Hardware Replacement. 

  

26 All Wi-Fi component should be from single OEM.   

27 

OEM should have support center and RMA depot in India. Details of same to 
be submitted along 
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ANNEXURE III 
 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any 
deviations, all such deviations from this tender document shall be set out by the Bidders, 
Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm 
the TPSODL’s specifications: 

 

S. 
No. 

Clause No. Tender Clause Details 
Details of deviation with 

justifications 

    

    

    

    

 

By signing this document, we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, technical 
specifications, scope of work etc. as mentioned in the standard document except those 
as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars               Remarks 

 

1. Prices firm or subject to variation      Firm / Variable 

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given   Yes / No 

1b. Ceiling               --------- % 

1c.      Inclusive of GST                      Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance        Yes / No 

2. Delivery               Weeks / months 

3. Guarantee clause acceptable       Yes / No 

4. Terms of payment acceptable       Yes / No 

5. Performance Bank Guarantee acceptable    Yes / No 

6. Liquidated damages clause acceptable                 Yes / No 

7. Validity (90 days)             Yes / No 

 (From the date of opening of bid) 

8. Inspection during stage of manufacture    Yes / No 

9. Rebate for increased quantity       Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity     Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992       (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 
Checklist of all the documents to be submitted with the Bid 

 
Bidder has to mandatorily fill in the checklist mentioned below: - 

S. No. Documents attached 
Yes / No /  

Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; 
mandatorily enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned 
on bidder letter head) 

  

9 
List of Machine/tools with updated calibration certificates if 
applicable 

  

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates if applicable   

16 Client Testimonial/Performance Certificates if applicable   

17 Credit rating/solvency certificate if applicable   

18 Undertaking regarding non blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

20 Drawings/Documents mentioned in Sr no. 18 of the specification  

 
 
 

Seal of the Bidder: 

      

Signature:                                         

Name   
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ANNEXURE VI 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process fairer and more transparent, TPSODL intends 
to use the reverse auctions as an integral part of the entire tendering process. All the bidders 
who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on 
participation in the bid event: 

1. TPSODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed 
and stamped Acceptance Form). 

2. TPSODL will make every effort to make the bid process transparent. However, the award 
decision by TPSODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity 
of TPSODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure 
availability of the entire infrastructure as required at their end to participate in the auction 
event. Inability to bid due to telephone line glitch, internet response issues, software or 
hardware hangs, power failure or any other reason shall not be the responsibility of 
TPSODL.  

6. In case of intranet medium, TPSODL shall provide the infrastructure to bidders. Further, 
TPSODL has sole discretion to extend or restart the auction event in case of any glitches 
in infrastructure observed which has restricted the bidders to submit the bids to ensure fair 
& transparent competitive bidding.  In case of an auction event is restarted, the best bid 
as already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it 
shall be presumed that the bidder has no further discounts to offer and the initial bid as 
submitted by the bidder as a part of the tender shall be considered as the bidder’s final no 
regret offer. Any offline price bids received from a bidder in lieu of non-participation in the 
auction event shall be out-rightly rejected by TPSODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPSODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of auction event shall be considered by TPSODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line 
item based on the final all-inclusive prices offered during conclusion of the auction event 
for arriving at Contract amount.  

 

Signature & Seal of the Bidder  
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ANNEXURE VII 
SCOPE OF WORK / SERVICE LEVEL AGREEMENT 

 

1. Terms of Agreement 
 
This agreement shall remain in force from the date of commencement i.e., <date > till 
the expiry of the warranty (including extension if any) for the device provided against this 
order. It shall be open to TPSODL to terminate this agreement any time during its 
currency by giving one month notice to the BA, in writing. 
 

2. Commencement of Warranty Period 
 

   The warranty/support period will start from date of completion of installation of device i.e. 
from the date on which installation report is signed by TPSODL in TPSODL format. 

a) The warranty of the equipment’s carries for 7 years warranty. BA shall provide 

maintenance of the equipment’s for a period 7 years as per terms and conditions 

laid in this document. 

b) BA shall be authorized channel partner of OEM. BA shall submit the authorization 
certificate form OEM along with this SLA. 

 
c) Uptime guarantee: Uptime of the equipment’s will be 99 %. This will be calculated 

on monthly basis. 

 

 

3. Scope of Work 
 

TPSODL nominated person release RO/ mail for  supply and Installation of Network 

Equipment’s(WAP,L2 POE, L3 Switches) across TPSODL  area.  

a)  Studying existing network setup in consultant with TPSODL IT team. Mounting of 
the appliance in the rack. 

b)  Prepare landscape/diagram and deliverable SoW. Complete configuration of the 
device to integrate with network. 

c)  Mounting of the appliance in the rack. 
d)  Installing the related hardware/software components and terminating the cables on 

network. 
e)  Complete configuration of the device to integrate with network. 
f)  Implement and Documentation of the same. 
g) BA should complete the project as per the agreed time. 
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4. Maintenance Services 
 

BA shall provide maintenance services under this agreement for the equipment listed above on 

per agreed vide purchase order number for the purchased equipment. 

The maintenance services shall include the following: -  

(i) Corrective Maintenance 
 

            Any system failure, service will be attended by BA’s engineer and if necessary by their specialists 

and consultant. If any spare parts or full system requires replacement, it should be replaced with 

equivalent model or higher model only. Till the time spare part / services is replaced/restored, 

entire appliance will be considered to be down. 

(ii) Preventive Maintenance 
 

TPSODL will allow BA to carry out required Preventive Maintenance of the device. The down time 

required for Preventive Maintenance will be included in total down time of system to calculate 

quarterly uptime and also communicated to TPSODL management by the BA. 

            

5. Spares Availability/ Support for OS Patch 
 

BA shall have a back-to-back Business Critical Support arrangement with the <OEM> for spares 

and escalation support. BA shall also have a formal arrangement with < OEM> for any technical 

support that may be required on the hardware and the OS.   

 A copy of agreement between service provider & OEM should be provided to TPSODL 

 The deliveries under system Hardware, software/patches support include: - 

 System Software (IOS) updates / upgrades 
 

 Pro-active patch notification & installation on device 
 

 Operating System Bug-fixes 
 

 Flash memory up gradation 
 

 Access to OEM Diagnostic Solutions Database. 
 

 Any other changes beneficial to TPSODL will be done on device through the bidder 
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6. Response and Resolution Time: 
 

S. No  Activity  SLA Timelines 

1 Configuration/ Call Response Time 2 Hours response time. 

2 Resolution Time  
4 hours from the time of call 
registration.  

3 Spares/Hardware Failure  
NBD or Replacement as per the OEM 
support terms 

 
 

7. Delivery Time 
 

The devices should be delivered within 2-3 weeks and installation of the same should be done in 

1 week from the date of intimation. (Client will intimate date to bidder for installation of 

equipment’s). 

8. Method of contact to Engineer 
 

 BA should mention contact no, e-mail id and name of concerned engineer. 

9. Level of specialist assistance to engineer. 
 

The BA will ensure that all required specialist /Technical Support will be provided to his engineer 

so that the guaranteed uptime will be achieved. 

Level of Escalation (If problems are not resolved as per SLA) 

Category On call Response  Contact person  Email id  
Support – Initial analysis 
(L1)  

Within 2 hrs      

L2  Within 4 Hrs      

Account Manager      

Sales Director     

 

10. Reporting 
 

The BA shall prepare a Monthly Report in the prescribed format of TPSODL covering the 

following: 

 Uptime Summary Report 
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11. Liquidated Damages 
 

            Incase uptime commitment of device (as mentioned in clause 2 (a), (c), 3, 5, 6, 7, 8)) of this SLA) 

is not met, the same would attract a Penalty @ Rs1000 per hour per device. The penalty money 

will be recovered from the payment due to BA.  
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue to direct the 

Group’s growth and businesses. The Six core Tata Values underpinning the way we do business 

are:  

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we 

do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian towards our 

colleagues and customers around the world and always work for the benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in our day to 

day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our customers 

and partners around the world to build strong relationships based on tolerance, understanding 

and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, communities 

and environments in which we work, always ensuring that what comes from the people goes back 

to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and innovative in 

our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPSODL, an Ethics 

Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, BAs, associates etc. by initiating immediate 

corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through prominent 

displays at all offices of TPSODL and through printed declarations in all concerned 

documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics violation 

recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on 

monthly basis to the top management for their information. 

5. All Associates and Stakeholders are requested to register any grievance on ethics violation 

on TPSODL website www.tpsouthernodisha.com  

 

 

http://www.tpsouthernodisha.com/
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3.0 CONTRACT PARAMETERS 

3.1 Issue/Award of Contract 

TPSODL awards the contract to the Associate in writing in the form of Purchase order or Rate 

Contract (RC) hereafter referred as Contract, through in any or all of following modes-physical 

handover / post / e-mail / web document / fax with all the attachments/enclosures which shall be 

part of the contract document 

On receipt of the contract, the associate shall return to TPSODL copy of the contract document 

duly signed by legally authorized representative of associate, within two days of Effective Date of 

Contract for contracts having contract execution time less than 30 days and within five days for 

all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 

Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall be deemed 

as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be deemed as 

the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of quantities (Supply, 

Service and or both as applicable) shall be deemed as the Contract Execution Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion Date shall be 

the Contract Execution Period/Time. Timely Completion of Works/Timely Delivery of Materials is 

the essence of the contract. The period from effective date of contract to the date stipulated for 

completion of delivery of all items/completion of all the works/services, as per schedule of 

quantities of the contract is defined as contract execution completion time. The Delivery of 

Materials /The Completion of Works, as applicable, should be achieved in all respects as per 

schedules of quantities and all the terms and conditions of the contract, in the contract execution 

time. 

                       Any revision/amendment in the originally stipulated contract execution time has to be approved 

by authorized representative of TPSODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract document is the 

Contract Price/Value and is based on the quantity, unit rates and prices quoted and awarded and 

shall be subject to adjustment based on actual quantities supplied/actual measurement of work 
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done and accepted and certified by the authorized representative of the company unless 

otherwise specified in schedule of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 

 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of 

tender, GCC, Technical & Commercial Specifications including relevant annexure and 

attachments). 

 Bids & Proposals Received from Associate including relevant annexure/attachments. 

 Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

 All the Inspection and Test reports, Detailed Engineering Drawings. 

 Material Dispatch Clearance Certificate (MDCC). 

 Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and 

calculations, drawings, operation, maintenance and safety manuals, reports, labels, on deliveries 

and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPSODL, Third Parties associated 

with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and otherwise 

statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPSODL reserves the right to conduct the reverse auction (instead of public opening of price bids) 

for the products / services being asked for in the tender. The terms and conditions for such reverse 

auction events shall be as per the Acceptance Form attached in Annexure J. The bidders along 

with the tender document shall mandatorily submit a duly signed copy of the Acceptance Form 

as mentioned in the Annexure J as a token of acceptance for the same. 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual deliverables 

in completeness form Scope of Work. Following clauses list, but not limited to, major requirements 

of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial requirements of 

items to be supplied as listed in the Schedule of Quantities together with the tests to be performed 

/test reports to be furnished before dispatch, arrangement of stage and final inspections during 

manufacturing as per terms and conditions of contract, technical parameters & delivery terms and 

conditions including transit insurance to be met in order to fully meet TPSODL’s requirements.  
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Completeness: Any supplies and services which might have not been specifically mentioned in 

the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or 

completeness of the works at the highest possible level, including any royalties, license fees & 

compensation to be paid, whether incurred by the associates or by a third party for the work 

covered in the scope, regardless of  when incurred, shall be supplied/provided by the associate 

without any extra cost and within the time schedule for efficient , smooth and satisfactory operation 

and maintenance of the works at the highest possible  level under Indian conditions (but according 

to international standards for facility of this type), unless expressly excluded from the scope of 

supplies and services in this Contract. 

TPSODL have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract by 

submitting a request in writing to the Associate. The Associate shall, within fifteen days of receipt 

of such request from the TPSODL, provide Purchaser with a reasonably detailed estimate of the 

cost of the change outlined in the request. 

In the event, TPSODL requests a change, the Contract price and time shall be adjusted upwards 

or downwards, as the case may be and shall be mutually agreed to.  The associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule. 

The Associate shall not proceed with the changes as requested till adjustment of contract price 

and time schedule where so applicable in terms of or otherwise directed by the TPSODL. 

4.1 Technical Evaluation 

TPSODL reserves the right to assign scores to different parameters including but not limited to 

the following while evaluating the bids. TPSODL reserves the right to change the parameters and 

score without prior information to the associates: 

S. 
No. 

Evaluation Parameter 
Max. 
Score 

A Bidders already Registered with TPSODL 100 

A.1. 

Quality of the Products & Services 
a. For Supply Part: 

No Material Rejections in last 2 years 

Deduction of 3 marks for each PO/ RO (for same product category) 

with major rejections in last 2 years. (Major rejection shall be 

considered when material is taken back by the BA for rectification and 

the quantity of rejected material is more than 10%). 

b. For Service Part: 
No violation of statutory compliances in last 1 year. 

Deduction of 2 marks for each instance of violation in last 1 year.  

c. Safety 
Deduction of 2 marks for each instance of safety violation in last 1 

year. 

Deduction of 4 marks for each reported Non-Fatal Accident in last 1 
year. In case of any reported fatal accident: ZERO MARKS 

12 
 
 
    12 

 
 

16 
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S. 
No. 

Evaluation Parameter 
Max. 
Score 

A.2. 
Timely Execution of Contracts 
Total Achieved Score = {30 – 3 x (Avg. %age LD deductions in last 2 
years)} 

30 

A.3. 
Legal Issues with TPSODL 
Zero instances of Arbitration procedures / Court Cases / PBG forfeitures 
in last 2 years: 30 marks else ‘Zero’ marks 

30 

B Bidders new to TPSODL 100 

B.1. 

Visits 
For Supply Part: Factory Visit and Evaluation. 
For Service Part: Client Site Visit where the bidder is providing similar 
services. 
The visits as above shall be arranged by the bidder. However, all costs 
towards conveyance, lodging, boarding etc. shall be borne by TPSODL. 
The score assigned by TPSODL based on the above visits shall be final 
and binding on the bidder. 
 
Safety: 
Score achieved against the BA safety Management System 
questionnaire. 

30 
 
 
 
 
 
 

20 

B.2. 

Client Referrals 
At least 3 nos. Customer References for similar products/ services in last 
3 years. All customer references shall be either of the following: 
 Govt. Organizations/ PSUs/ Power Distribution Utilities.  
 Private Organizations with an annual turnover of >= 500 cr.  
PO copies or Completion Certificates are admissible. 

Each reference: 10 marks 

30 

B.3. 
Blacklisting Information 
Not blacklisted by any reputed organization / utility in last 2 years: 20 
marks else ‘Zero’ marks.  

20 

 Bidder shall be considered as technically qualified if they are able to achieve a technical score 

of >70 marks on the above parameters.  ‘A’ or ‘B’. 

 The bidder must have the PF and ESI registration. In case it is not there (provided the bidder 

is not exempted from the PF and ESI), bidder shall not be evaluated on the above parameters 

and will be considered as disqualified. 

4.2 Indemnity 

Associates shall undertake to fully indemnify TPSODL (also referred to as the Company in the 

GCC) against all kinds of liabilities or damages, of whatsoever nature, including compensation 

arising from any accident to the person or property of those in Associate’s employment or to any 

other person or properties including those of TPSODL, arising due to reasons attributable to any, 

act, omission or negligence of the Associate the Associates, for the entire period of contract 

including period of guarantee. 
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Within 7 days of award of work, the Associates shall submit Indemnity Bond in the format as per 

Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit Indemnity Bond on 

Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- E to Order Issuing Authority. 

4.3 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works are in 

progress indicating the information given below: 

 Name of the Project. 

 Estimated Cost of Project. 

 Date of Commencement. 

 Expected date of completion. 

 Name of Associate and his telephone number. 

 Name of Engineer-in-Charge and his telephone number. 

4.4 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the execution of 

project. 

 Associate shall ensure that the detailed project plan include the waste management,      

segregation of all designated waste material (Recyclable/ Non-Recyclable), collecting, storing, 

disposing and transferring the same to pre-arranged facility/destination in timely and safe 

manner as per environmental legislations during the execution of project. The project plan 

shall also include the innovative construction practice to eliminate or minimize waste, protect 

surface/ground water, control dust and other emissions to air and control    noise during the 

execution of project. The copy of same shall be given to EIC before the commencement of 

project. 

 The purchase policy of BA shall encourage the procurement of material with recycled and 

minimum packaging of goods during delivery. Associate shall provide the appropriate means 

for site to site transportation of materials to avoid damage and litter generation. 

 Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training of 

practices that support this. Waste management should be treated like a safety program.  

 In the event that area of contaminated or biological hazard is identified, Associate shall ensure 

that plant, equipment, personnel and any activity associated with the work is carried out in 

consultation with EIC of TPSODL. 
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 Associate shall ensure that the residents living near the site are kept informed about proposed 

working schedule and shall informed timings and duration of any abnormal noise full activity 

that is likely to happen.  

 Associate shall ensure the regular maintenance and monitoring of vehicles and equipment for 

efficient fuel use so that emissions and noise are within acceptable limits to avoid air pollution. 

4.5 Deployment of Work Force 

Associate shall deploy adequate labour as considered necessary by TPSODL for execution of 

the contract including Sundays and Holidays whenever required to do so with no extra cost to 

TPSODL. However, prior permission shall be taken from the site Engineer to carry out the work 

beyond normal working hours or on Sundays and Holidays. Female employees shall not be 

deployed beyond normal working hours/days and no child labour shall ever be deployed. 

Associate shall depute full time qualified and experienced engineers to supervise the work at site. 

All such staff shall be maintained from commencement to completion of all works to the entire 

satisfaction of the Engineer-in-Charge. Associate’s employees deployed for the works under this 

contract will not be considered in Company’s employment at any time. Associate shall continue 

to be responsible for all such employees, their safety, all types of statutory compliances related 

thereto and in any other manner whatsoever. The company will stand indemnified by the 

Associate in respect of all the above. At the same time Company upon noticing any breach or 

default on any statutory compliances, may at their sole discretion, decide to act in a manner as 

deemed fit at the risks and costs of the Associate. 

TPSODL shall have the right to instruct the Associate to change the Sub- Associates or skilled 

/unskilled workers in case the conduct, the workmanship or speed of the work is not satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent staff / 

employee commensurate to the nature of job to Engineer–in–charge in the format attached as 

Annexure – H. 

4.6 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and installations of the 

Company, third parties, including other utility services like water supply pipelines; open drains 

telephone cables etc. are not damaged during execution of the works. The Associates shall be 

responsible for all such damages and shall have to repair/ replace and/or compensate for the 

entire claims in respect of such damages at its own cost. 

4.7 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who shall be fully 

responsible for the same. After completion of the works, the Associates will reconcile the material. 

Any cost of material which is short or damaged/lost will be deducted from Associate bill/ deposits. 

4.8 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPSODL’s decision shall be final 

and binding upon the Associate, the Company shall be entitled to use the works or portion thereof 

without affecting Associate’s responsibility and liability to complete the balance works as per 
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company’s directives from time to time, though Associate shall be afforded reasonable opportunity 

by the company to enable Associates to complete all balance works required for issuance of 

‘Taking Over Certificate’ by the company. 

4.9 Rights of TPSODL to vary the scope work 

TPSODL shall have the right, during the performance of the Contract, to change the scope and/or 

technical character of the Project and/or of the supplies and services stipulated in the Contract by 

communicating the intent to do so in writing to the Associate. On receipt of such communication 

the Associate shall, within the time frame specified in the contract shall provide TPSODL with a 

reasonably detailed estimate of the cost of the change in scope outlined in the TPSODL 

communication. The change in the Contract price and time shall be revised upwards or 

downwards, as the case may be, and shall be mutually agreed to. The Associate shall not be 

entitled to any extension of time unless such changes adversely affect the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time revision of 

Contract price and time schedule are approved and communicated to the associate by TPSODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   intimated by 

TPSODL through an amendment to the contract. The amendment shall be treated valid only if 

signed by the authorized signatory of the original contract. 

 

 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of 

finished product for which MDCC will be issued by TPSODL, packaging and forwarding charges, 

freight and transit insurance charges covering loading at Associate’s works, transportation to 

TPSODL store/site & unloading & delivery at TPSODL stores/TPSODL site, cost of 

documentation including all the relevant test certificates and other supportive documents to be 

furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice is 

submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 

goods/material/equipment as per contract is achieved and shall remain valid till the completion of 

the contract. 

The prices shall remain unchanged irrespective of TPSODL making changes in quantum in all or 

any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms and for 

which MDCC is issued by TPSODL and to the extent required for completion of works, cost of 
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service executed as per schedule of quantities, cost of testing as per contract terms, cost of 

documentations including all relevant test certificates and other supportive documents to be 

furnished as per contract terms. The rates shall remain firm till actual completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly Goods and 

Services Tax as applicable.  All government levy / taxes shall be paid only when the invoice is 

submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPSODL making changes in quantum in all or 

any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such 

changes shall be incorporated by default if the changes occur within the contract execution time 

and shall be applicable if the contract is executed by the Associate within the Contract Execution 

Time. 

For execution of contracts beyond contract execution time, where the delay is not attributable to 

TPSODL no upward revision in tax /duties shall be considered irrespective of changes in the 

statutory tax structure either within the contract execution time or beyond. However, in such 

cases, benefits due to any downward revisions in statutory tax rates shall be passed on to 

TPSODL. 

6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest free 

advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ Purchase Order 

price which shall remain valid till the advance is fully adjusted. 

c) Submission of Contract Performance Bank Guarantee of 5/10% of the RC/ PO 

price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free advance 

against approval of drawings under Category-1 of major drawings, Quality Plans, Pert 

Chart, Field Quality Plan, posting of Project Manager and commencement of the first mile 

stone of the work mutually agreed including C-3 Form, and submission of a true copy of 

‘Erection All Risk Insurance Policy’ taken for the awarded jobs. The drawing list shall be 

mutually agreed at the time of award of work. 

C. 50% on account payment of the total of item wise cost of material Release Order/ 

Purchase Order shall be paid against receipt of material at site in good condition and 

certification by TPSODL along with bills complete in all respects viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against mechanical 

completion of erection on prorate basis against monthly bills and 70% on account of the 

actual executed value shall be paid against the service line item including composite line 
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item. In case this milestone is not completed beyond 120 days for reasons attributable to 

TPSODL, the payment corresponding to supply part shall be released subject to 

submission of BG of equivalent amount by the BA valid for a period of further 12 months. 

If required, it shall be extended by the BA on request of TPSODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be paid after 

completion of acceptance test and Taking Over of the complete systems specified in the 

enquiry, including clearance of Electrical Inspection, compliance of final punch point and 

after reconciliation & adjustment of payments, if any, towards Quantities of materials 

issued from purchaser’s stock and consumed by the contractor for expeditious completion 

of the job. In case this milestone is not completed beyond 120 days beyond schedule for 

reasons attributable to TPSODL, the payment corresponding to supply part shall be 

released subject to submission of BG of equivalent amount by the BA valid for a period of 

further 12 months. If required, it shall be extended by the BA on request of TPSODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built Drawings” 

etc. and shall also submit Equipment Warranty Bank Guarantee (EWBG) equivalent to 

5/10% of actual executed contract price before the release of this last payment and return 

of CPBG.  The validity of EWBG shall be for a period of 15 months from the date of taking 

over of the works or specified guarantee period in drawing/tender/technical specification 

documents etc. whichever is later.    The associate shall also submit ‘No Demand 

Certificate’ at the time of receipt of full and final payment. 

6.1 Pre-Requisites for Payment 

 Associate should have completed execution of that part of contract, for which payment is 

sought, to the satisfaction of TPSODL’s Engineer-in-Charge responsible for the contract and 

obtained certification for execution of the work. 

 Associate has undertaken joint measurement of the work executed along with TPSODL’s 

Engineer-in-charge  

 Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise not more 

than one invoice/contract per month for the services rendered in the prescribed Tax Format and 

the invoice shall be submitted within 15 days of the following month at Bill Inward Receipt Desk 

(BIRD) Receipt Desk / Invoice Desk / Office of CFO, TPSODL located at TPSODL Corporate 

Office, Kamapally, Courtpeta, Berhampur, District Ganjam, Odisha, India – 760 004 

All Bills shall be supported by joint measurement of work done, quality test report and a copy of 

wage sheet, if applicable (showing proof of having disbursed wages as per applicable law) and a 

copy of statement substantiating that statutory payments having been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration Number, PAN 

number as applicable. 
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Final bill submission after completion of project or execution of job must be within 30 days from 

the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The associate shall 

submit “No Demand Certificate” in the format as per Annexure-D at the time of receipt of full and 

final payment. In case any non-compliance to contract conditions comes to TPSODL’s notice, 

TPSODL will be entitled to deduct 30% of estimated wages plus 20% of wages as TPSODL’s 

overheads. Associates would be obliged to provide the copy of monthly wage sheet in any case, 

failing which no payment shall be made. TPSODL at their sole discretion may deposit the PF etc. 

with statutory authorities. TPSODL will deduct the amounts of TDS as per statutory requirement 

under the income tax act and the DVAT Act and certificates (wherever applicable) will be issued 

to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable amounts 

for which no TDS certificate shall be issued. TDS once deducted as above shall not be revised in 

any condition. 

6.3.1 Statutory Deductions 

TPSODL will deduct the amounts of TDS, TCS as per statutory requirement under the income tax 

act, the Goods and Services tax act, BOCW Act, or any other applicable tax act and certificates 

(wherever applicable) will be issued to associate accordingly. For consumption of TPSODL’s 

Water and Electricity by Associate for execution of Contract, Associate shall pay 0.5% & 1.0% 

respectively of contract value and it shall be deducted from the running bills. The Engineer-in-

Charge as stated in the Order shall be responsible for certification of the work executed and the 

bills. Bills (including original) shall be submitted in triplicate at Bill Inward Receipt Desk (BIRD) / 

Invoice Desk / Office of CFO, TPSODL located at TPSODL Corporate Office, Kamapally, 

Courtpeta, Berhampur, District Ganjam ,Odisha, India – 760 004 

 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before payments of 

Final Bill Associate have to furnish NDC. 

 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement of works 

accepted by TPSODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 
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Full & Final Payment in all contracts shall be made subject to the associate submitting “No 

Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall submit the 

details of Bank Account and other details as per annexure K. Further, for any payments made, 

TPSODL is not responsible for any consequences/disputes Associate have among the owners 

channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the 

Associate. 

The quantities of items indicated are estimated and preliminary. However, payments shall be 

made on the basis of actual quantity of work carried out and measured jointly by the Company 

and the Associate. Associates shall be responsible to organize joint measurements of works with 

TPSODL Engineer-in-Charge before raising any bill of work done. In the event Associate fails to 

do so, TPSODL at their sole discretion, may take measurements of work done and proceed as 

deemed fit and in such an event Associate’s right to lodge any subsequent claim shall stand 

forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security cum 

Performance Guarantee (SPBG) in the format as per Annexure B of this document from banks 

acceptable to TPSODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 

(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  

This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee period 

plus one month. 

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount 

equivalent to SPBG value from their first invoice. Such amount shall be withheld by TPSODL 

while processing the invoice and shall be released after completion of Guarantee Period plus 

one month. 

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank 

Guarantee (SPBG) shall not be applicable. 

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit 

SPBG. However, the Associate has the option to re-submit the SPBG as per actual RO 

(Release Order) value issued against the RC, valid for Guarantee Period plus one month. The 

Guarantee Period shall be considered as per the last RO issued against the said RC. The 

original SPBG as submitted against the RC shall be released on submission of the new SPBG 

to TPSODL. Alternatively, Associate may extend the validity of original SPBG only till the 

requisite period, i.e. Guarantee Period plus one month. 

9.0 STATUTORY COMPLIANCE  
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9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation applicable under 

this contract from time to time. In case of violation any risk, costs etc shall be in associates account 

and keep TPSODL indemnified always till completion of contracts. 

9.2 Social Accountability 

TPSODL expects its Associates to follow guidelines of best practices on the following aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 

6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.2 Affirmative Action 

TPSODL appreciate and welcome the engagement/employment of persons from SC/ST 

community or any other deprived section of society by their business associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business Associates** 

TPSODL believes that inclusive growth is the key to sustainable development, and to promote 

the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has 

been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPSODL 

has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 100% waiver for SC/ST community All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance Bank 
Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company turnover 
under qualifying requirement criteria 

All Open Tenders 

**Classification of BAs under SC/ST shall be governed under following guidelines: 
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 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last FY bearing 

the name of proprietor. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or 

more than 50% of the total ownership pattern of the firm. Governing document shall be 

Partnership Deed and audited balance sheet/ ITR for last FY. 

 Private limited company: Only such firms shall qualify which have SC/ST directors holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing document 

shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST status of a 

person. 

9.4 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely disbursement of 

wages. In case wages are not disbursed as per the stipulated timelines, then TPSODL shall pay 

the wages to BA employees on behalf of BA. Apart from deducting the amount of wages paid, 

TPSODL shall deduct an additional service charge equivalent to 25% of the wages paid from the 

payment due to BA. 

9.5 Compliance to Construction and Demolition Waste Management Rules & 

Environment (Protection) Amendment Rules  

BA is liable to follow the Construction and Demolition Waste Management Rules- 2016, 

Environment (Protection) Amendment Rules- 2018 and Guidelines on dust mitigation measures 

in handling construction material and C&D wastes issued by CPCB. 

Following are some main points of above Rules/Guidelines for Construction work, cable laying 

jobs etc. 

1. Barricading to be provided at site to cover complete area. 
2. Construction material and waste should be inside the closed area made by using 

barricading. 
3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing with 

required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of either 

jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and preferably 

barricaded particularly those materials that have potential to be dust borne. 
8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

roadside storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
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11. Construction and demolition waste processing and disposal site shall be identified and 
required dust mitigation measures to be notified at the site. 
 
 

10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of the 

equipment, the general and other conditions, specifications, schedules, drawings, etc. forming 

part of the Contract and also to have satisfied himself as to the nature and character of the work 

to be executed and the type of the equipment and duties required including wherever necessary 

of the site conditions and relevant matters and details. Any information thus procured or otherwise 

obtained from TPSODL/Consultants shall not in any way relieve the Associate from his 

responsibility and executing the works in accordance with the terms of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and workmanship 

according to the latest engineering practice and shall be manufactured from materials of best 

quality considering strength and durability for their best performance and, in any case, in 

accordance with the specifications set forth in this Contract. All material shall be new. Substitution 

of specified material or variation from the process of fabrication/construction/manufacture may be 

permitted but only with the prior written approval of the TPSODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance with 

all requirements of Central and State enactment, rules and regulations governing such work in 

India and at site. This shall not be construed as relieving the Associate from complying with any 

requirement of TPSODL as enumerated in the Contract which may be more rigid than and not 

contrary to the above mentioned rules, nor providing such construction as may be required by the 

above mentioned rules and regulations.  In case of variance of the Technical Specification from 

the laws, ordinance, rules and regulations governing the work, the Associate shall immediately 

notify the same to the TPSODL. It is the sole responsibility of the Associate, however, to determine 

that such variance exists.  Wherever required by rules and regulations, the Associate shall also 

obtain the statutory authorities' approval for the plant, machinery and equipment to be supplied 

by the Associate. 

 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  Codes 

and standards of other may be followed by the Associate with the prior written approval of 

TPSODL, provided materials, supplies and equipment according to the standard are equal to or 

better than the corresponding standards specified in the Contract. 

 Brand names mentioned in the Contract documents are for the purpose of establishing the type 

and quality of products to be used.  The Associate shall not change the brand name and qualities 
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of the bought out items without the prior written approval of the TPSODL. All such products and 

equipment shall be used or installed in strict accordance with original manufacturer's 

recommendations, unless otherwise directed by the TPSODL. In any circumstances the codes, 

specimen and standards prescribed by any government agency should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPSODL’s Contractor Safety 

Management System (CSMS) as applicable at all stages during the contract period. Associate 

shall execute the contracts ensuring the following in and as order of priority: 

 Safety of Human Beings. 

 Safety of equipment/Assets. 

 Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management System is 

attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 

TPSODL reserves the right to send its representatives for inspection or participation at various 

stages of contract execution listed below, applicable as per contract construction. 

 During basic design and detail engineering of material/ Equipment carried out by Associate 

/Outsourced Agencies. 

 During manufacturing stages of the product at Associate’s/Associate’s Outsourced Agency’s 

Plant/Facility. 

 During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

 During Installation & Commissioning Activities/Stages. 

 Prior to Clearing of the completed installation for commissioning. 

 Any other stage as find appropriate by TPSODL during contract execution time. 

All inspections and participations shall be carried out within maximum of two weeks of TPSODL 

giving written intimation to the Associate or receiving appropriate advance written inspection call 

from the Associate, unless otherwise specified elsewhere in the contract document. 

 

 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPSODL’s engineers to get 

acquainted with the technical know-how and the methods and practices adopted by the Associate 
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in basic and detail engineering. The Associate shall provide documents, drawings, calculations 

etc. as may be required by TPSODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, secretarial 

services, communication facilities, general and drawing office stationery, etc. as may be 

reasonably required by the TPSODL’s engineers. Similarly, facilities shall also be provided by 

Associate's outsource agencies/partners/authorized dealers (collectively termed as sub-

associates) if such basic and detail engineering activities are carried out in the design offices of 

sub-Associates. 

The Associate shall be responsible for the safety of employees of TPSODL/Third Party Agency 

when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying 

out/witnessing inspection/testing. All statutory safety precautions as applicable shall be followed 

by the Associate during Inspection Testing. If TPSODL inspectors are not satisfied with the safety 

arrangements at the plant, TPSODL have the right to call off inspection till such time corrective 

action is taken by the Associate. 

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct all 

the tests—type tests, routine tests etc.-as specified in the contract document and submit copies 

of the test certificates to TPSODL along with the inspection call, for scrutiny of TPSODL. 

The Associate and TPSODL shall jointly document all the observations, comments and action 

points after completion of inspection and it shall be binding on the Associate to provide compliance 

on all the points requiring compliance and furnish the compliance report to the designated 

authority of TPSODL for receiving clearance for dispatch of materials. 

12.3 Third Party Nomination 

TPSODL also may nominate a third party for the purpose of carrying out the inspection and such 

an agency shall be entitled to all the rights and privileges of TPSODL as far as conducting the 

inspection. 

12.4 Waiver of Inspections 

TPSODL on its own discretion shall chose to waive off any inspection and ask the Associate to 

submit all the test reports as applicable as per contract specifications, related to inspection and 

testing of the goods ordered for scrutiny and clearance for dispatch. 

12.5 Incorrect Inspection Call 

In case it is observed that the material offered for inspection is not ready at the time of TPSODL 
inspection visit rendering it as futile, all costs towards such inspection shall be recovered from 
the BA. Taxes as applicable on such recoveries shall be borne by the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 

Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate 

(hereafter termed as MDCC) issued by designated authority of TPSODL. Material delivered at 
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TPSODL stores or at project site without a valid MDCC issued by the designated official of 

TPSODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on 

the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub-

Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPSODL, 

then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate and 

finding them in order. 

The associate shall include and provide for securely protecting and packing the materials so as 

to avoid loss or damage during handling and transport by air, sea, rail and road or any other 

means. 

All such packing shall allow to the extent possible for easy removal and checking at Site. The 

associate shall take special precautions to prevent rusting of steel and iron parts during transit by 

sea. Gas seals or other materials shall be utilized by the associate for protection against moisture 

during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings 

and corresponding part numbers. Each bale or package shall contain a packing note quoting 

specifically the name of the associate, item description, quantity, item / package identification. 

All packing cases, containers, packing and other similar materials shall be new and supplied free 

by the associate and it shall not be required to be returned to the associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss, 

damage or depreciation or deterioration to the materials and supplies due to faulty and/or insecure 

packing or otherwise during transportation to the Site until otherwise provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or its sub-

contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of consignments 

to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages during transit 

and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 

S. 
No. 

Inspection 
MDCC issuance time including inspection 

time (max.) 

1 Outside Berhampur 12 days 

2 Within Berhampur 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out 

by TPSODL. The decision for waiver of inspection shall be on sole discretion of TPSODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product 

ordered, or not packed and transported as per the terms and conditions of the contract is liable to 
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be rejected. Such item shall be lifted back by Associates within 15 days from receipt of rejection 

note from TPSODL and have to supply back the material within next 30 days or within the 

timeframe mutually decided by Associate and TPSODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in this 

GCC separately shall be applicable; but the period for levy of LD shall be considered as per the 

original delivery schedule and not from the agreed timelines for material rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document / Purchase Order/ Release Order, 

Materials/Goods/Equipment shall be consigned to “Stores-In-Charge”, TPSODL Berhampur 

13.4 Submission of mandatory documents on Delivery 

Following documents shall be mandatorily submitted by BA along with supply of material to 

TPSODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 

2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 

6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 

 S. No. Instructions 

1 Purchase order/ Release order no. shall be mentioned on invoice and on material 

2 
TPSODL material code and material description shall be mentioned in invoice and 
on material. 

3 “Property of TPSODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 
The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
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 S. No. Instructions 

manufacturing, PO/RO no. and date, “PROPERTY OF TPSODL, Berhampur”, 
Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient Labour for 
unloading the material at TPSODL Southern store. 
For heavy item(s), crane will be provided by TPSODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the documents of 
truck like registration papers, PUC etc. should be available in Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or work 

rendered under the contract is free from design, manufacturing, material, construction, erection & 

installation and workmanship & quality defects and is capable of its due, rated and intended quality 

performance, as an integrated product delivered under the contract. for a specific period termed 

as Guarantee Period (as elaborated elsewhere in this clause) The Associate should also 

guarantee that the equipment/material is new and unused except for the usage required for the 

tests and checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as specified in the 

Standard Specifications of TPSODL for the equipment/material/service/work and where standard 

specifications are not part of contract documents or guarantee period is not specified in the 

standard specifications,, the guarantee period shall be as per the Special Terms and Conditions 

of the Contract. In case of no mention of the guarantee period in standard specifications or SCC, 

Guarantee Period will be 15 Months from the Date of Commissioning or 24 months from the date 

of delivery of final lot of supplies made, whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 

If the equipment and material supplied/service or work rendered under the contract fails to perform 

its due, rated & intended quality performance, during the Guarantee period, the associate is liable 

to undertake repair/rectify/replace the equipment and material supplied/service or work rendered 

under the contract within time frame specified in the SCC or elsewhere in the contract documents 

at associate’s cost to make the equipment and material supplied/service or work rendered under 

the contract of performing its due, rated and intended quality performance. If Associate fails to 

repair/rectify/replace the equipment or material supplied/service or work rendered under the 

contract, failed in Guarantee Period, TPSODL will be at liberty to get the same done at Associate’s 

risks and costs and recover all such expenses plus the TPSODL’s own charges (@ 20% of 

expenses incurred), from the Associate or from the “Security cum Performance Deposit” as the 

case may be. 
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If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the 

defects/ damages under the Warranty, the Warranty period for such replaced parts shall be until 

the expiry of twelve months from the date of such replacement or renewal or until the end of 

original Guarantee period, whichever is later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of 

reporting the issue to Associate by TPSODL. However, if replacement of the Equipment is 

required, Associate shall notify the same to TPSODL within 7 days of reporting the issue by 

TPSODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the 

original delivery period of that equipment/ material as specified in the Contract. In case the 

Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated 

timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause 

mentioned in this document. The penalty amount shall be recovered from the payment due to the 

BA or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 

repairs/rectification/replacement is also inclusive of all associate costs of required transportation, 

site inspection /mobilization/dismantling and re-installation costs as applicable, to be borne by the 

Associate. The Associate has to ensure that the interruption in the usage of intended purpose of 

the equipment is minimized to the maximum extent In lieu of the time taken for 

repairs/rectification/replacement.  

 

 

14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as mutually 

agreed upon at the pre award stage of contract, TPSODL shall have the benefit of any additional 

guarantee period if provided by the third party for the part supplied/executed by them. 

14.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could not be 

identified by the tests conducted but later manifested during operation of the equipment are 

termed as latent defects. Associates shall further be responsible for ‘free replacement’ for another 

period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if noticed 

and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period of at least 10 

years post completion of guarantee period of equipment supplied against the contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part thereof, for the 

period of delay in integrated completion, subject to maximum 10% of the value of the contract 
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shall become leviable without prejudice to other rights of the TPSODL. This amount shall be 

recoverable from any amount due or becoming due to the Business Associates under this or any 

other contract. In specific cases, TPSODL reserves the right to apply LD only on the unexecuted 

portion of the supply and works for standalone use, provided full quantity is executed within a 

maximum 30% additional time. Deduction of LD shall be on landed cost i.e. contract value 

inclusive of taxes and in pursuant statutory compliance GST would be applicable at the stipulated 

rate and the same shall be borne by Business Associate. In case of LD deduction, a GST invoice 

shall be issued by TPSODL as a proof of deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request 
submitted beyond the timeline shall not be entertained. 

15.2 Material Recovery 

In case of any recoveries for materials or services (for material free issued by TPSODL and not 
reconciled by BA or for services claimed and paid in excess at the time of running bills), the total 
cost which shall be recovered from the BA, shall be the gross amount of material or services (i.e. 
including taxes) plus applicable taxes as prevailing at the time of such recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of contract TPSODL 

enters with the associate, in part or full, without TPSODL’s prior written approval. However, 

outsourcing of materials/equipment/services by Associate to make the integrated product for 

which TPSODL’s has placed the contract with the associate from suppliers, makes and agencies 

which have been mutually agreed upon during contract pre-award stage is permitted subject to 

following conditions. 

In such cases where outsourcing is done by the Associate 

 Shall ensure that outsourced suppliers comply with the technical and financial qualification 

requirements specified by TPSODL in the contract document   

 Shall furnish all particulars about the proposed outsourcing agencies and the details of the 

goods/services/work outsourced to the Associate while seeking approval of TPSODL for 

inclusion for outsourcing. The Associate shall give approval or shall refuse approval in writing 

within thirty (30) days of receipt of such request. However, the Associate shall not be entitled 

for any additional contract execution time whatsoever in lieu of the process for approval for 

outsourcing agencies and shall be held responsible for any delay in the project execution time. 

 Shall remain jointly and severally liable for any action, deficiency, and/or negligence on the 

part of his outsourcing agencies. The approval extended by the Associate to outsourcing 

agencies recommended by the Associate shall not discharge the later from his Contract 

obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical specifications 

included in the orders, placed on outsourcing agencies as soon as the respective orders have 

been placed by the Associate. 



  

Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 60 of 146 

     NIT No.: TPSODL/ RC/ IT/2020-21/ 002 
 

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 60 of 146 

 

 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any unlawful 

activities (whether covered under the scope of the present GCC or not) subversive of the 

TPSODL’s interest failing which appropriate action (legal or otherwise) may be taken against the 

Associate by the TPSODL, in accordance with the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the confidentiality 

of various information they come across while executing the contract as detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or information related 

to the Contract/Project  and the subject matter contained therein and all other information given 

to the Associate by the TPSODL in connection with the performance of the contract shall be held 

confidential by the Associate and shall remain the property of the TPSODL and shall not be used 

or disclosed to third parties by the Associate for any purpose other than for which they have been 

supplied or prepared.  The Associate may disclose to third parties, upon execution of 

confidentiality agreements, such part of the drawings, specifications or information if such 

disclosure is necessary for the performance of the Work provided such third parties agree in 

writing to keep such information confidential to the same extent and degree as provided herein, 

for the benefit of the TPSODL. 

18.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital 

installation for national security of country or those of TPSODL shall not be published or disclosed 

to the third parties or taken out of the country without prior written approval of the TPSODL and 

upon execution of confidentiality agreements satisfactory to the TPSODL with such third parties 

prior to disclosure. 

18.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and employed 

in the design of the equipment shall remain with the Associate.  TPSODL shall hold in confidence 

such processes and shall not disclose such processes to the third parties without prior approval 

of the Associate and execution by such third parties of secrecy agreements satisfactory to the 

Associate prior to disclosure. Upon completion of contract, such processes shall become the 

property of the TPSODL. Title to technical specifications, drawings, flow sheets, norms, 

calculations, diagrams, interpretations of test results, schematics, layouts and such other 

information, which the Associate has supplied to the TPSODL under the Contract shall be passed 

on to the TPSODL.  The TPSODL shall have the right to use these for construction, erection, 

start-up, Trial Run, operation, maintenance, modifications and/or expansion of the works including 

for the manufacture of spare parts. 
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18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

 Which at the time of disclosure are in the public domain which later on become part of public 

domain through no fault of the party concerned, or 

 Which were in the possession of the party concerned prior to disclosure to him by the   other party, 

or 

 Which were received by the party concerned after the time of disclosure without restriction on 

disclosure or use, from a third party who did not acquire such information directly or indirectly 

from the other party or has no obligation of confidentiality for such information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and damages as 

may be determined by the competent authority of TPSODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope of the 

present GCC, the Associate acquires or develops, any unique knowledge or information which 

would be covered, or, is likely to be covered within the definition of a trademark, copyright, patent, 

business secret, geographical indication or any other form of intellectual property right, it shall be 

obliged, under the terms of this present GCC, to share such knowledge or information with the 

TPSODL. All rights, with respect to, or arising from such intellectual property, as afore mentioned, 

shall solely vest in TPSODL.  

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third 

party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of 

any such breach, the Associate shall be wholly liable to compensate, indemnify or make good 

any loss suffered by such third party/parties, or any compensation/damages arising from any legal 

proceeding/s, or otherwise. No liability of TPSODL shall arise in this respect, and any costs, 

damages, expenses, compensation payable by TPSODL in this regard to a third party/parties, 

arising from a legal proceeding/s or otherwise, shall be recoverable from the Associate. 

 

20.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the 
TPSODL and its officers, directors, employees, affiliates, agents, successors and assigns 
against all actions, claims, demands, costs, charges and expenses arising from or 
incurred by reason of any infringement of patent, trade mark, registered design, copy 
rights and/or industrial property rights by manufacture, sale or use of the equipment 
supplied by the Associate whether or not the TPSODL is held liable for by any court 
judgement.  In this connection, the TPSODL shall pass on all claims made against him to 
the Associate for settlement. 
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The Associate assumes responsibility for and shall indemnify and save harmless the TPSODL 

from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive 

damages, attorney's fees and court costs which are or may be required to be paid by the TPSODL 

and its officers, directors, employees, affiliates, agents, successors and assigns arising from any 

breach of the Associate’s obligations under the Contract or for which the Associate has assumed 

responsibilities under the Contract including those imposed under any local or national law or 

laws, or in respect to all salaries, wages or other compensation for all persons employed by the 

Associate or his Sub-Associates or suppliers in connection with the performance of any work 

covered by the Contract.  The Associate shall execute, deliver and shall cause his Sub-Associate 

and suppliers to execute and deliver, such other further instruments and to comply with all the 

requirements of such laws and regulation as may be necessary there under to conform and 

effectuate the Contract and to protect the TPSODL. 

The TPSODL shall not be held responsible for any accident or damages incurred or claims arising, 

due to the Associate’s error there from prior to completion of work. The Associate shall be liable 

for such accidents and after completion of work for such accidents as the case may be due to 

negligence on his part to carry out Work in accordance with Indian laws and regulations and the 

specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may be payable 

hereunder, Associate shall not be liable for any special, incidental, indirect, or consequential 

Damages or any loss of business Contracts, revenues or other financial loss (or equivalents 

thereof no matter how claimed, computed or characterized) arising out of or in connection with 

the Performance of the Work or supply of Goods unless caused by Associate’s negligence, 

willful misconduct or breach of contract.  

TPSODL shall have no liability or any special, incidental, indirect or consequential Damages for 

any loss of Business Contracts, revenues or other financial loss arising out of this Contract. 

21.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All Inclusive 

Contract Value.  

22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations 

under Contract is materially and adversely affected. 

“Force Majeure” shall mean any event or circumstance or combination of events or circumstances 

referred below and their consequences that wholly or partly prevents or unavoidably delays any 

Party in the performance of its obligations under this Agreement, but only and to the extent that 

such events and circumstances are not within the reasonable control, directly or indirectly, of the 

Affected Party and could not have been avoided even if the Affected Party had taken reasonable 

care: 
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 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, 

embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. 

 Politically motivated sabotage, or terrorism, etc. 

 Action or Act of Government or Governmental agency for which remedy is beyond the control 

of the affected parties. 

 Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall under 

Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the performance of its 

obligations in whole or in part due to an event of Force Majeure, then provided Notice of 

happening of any event by the Affected Party is given to the other party within seven (7) days 

from the date of occurrence of such event, which DIRECTLY has impact on works and submitted 

details and quantum of resulting effect, but at the same time had made all possible efforts to 

mitigate and overcome effects thereof, the Affected Party’s performance under this Contract shall 

be suspended until such event ceases and the Scheduled Completion shall be delayed 

accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 

consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under the Contract 

to the extent that performance of such obligation by either party is prevented by any 

circumstances of Force Majeure which arise after effective date of Contract. 

Neither party can claim any compensation from the other party on account of Force Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPSODL may, at any time and at its sole option, suspend execution of all or any portions of the 

schedule of items of contract to be supplied/work to executed by Associate under the contract by 

providing to the Associate at least two business days written notice for contracts having contract 

completion period less than sixty days and at least seven business days’ notice for all other 

contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per 

contract construction. 

 Immediately discontinue further supply of material/goods specified in the suspension notice 

for supply contracts 

 Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite contract 
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 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to 

TPSODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that they 

relate to performance of the portion of Work suspended by the notice. 

 Protect and maintain the portion of the service/Work already completed, including the portion 

of the Work suspended hereunder, unless otherwise specifically stated in the notice.  

 Continue delivering/carrying out the supply/service/work items as per contract conditions, 

which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPSODL, the Associate shall resume execution of contract 

as specified in the resumption notice, within the time frame specified in the resumption notice, 

 

 

23.2 Suspension for Breach of Contract conditions.   

TPSODL shall suspend execution of whole/or part thereof the contract till such time Associate 

complies with the conditions stipulated under section clause 27 for breach/default of contract 

conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPSODL and not due to 

any breach of contract conditions by the associate, TPSODL at its discretion shall consider 

compensating all reasonable additional costs incurred by Associate in lieu of suspension of whole 

or part of contract, on representation of the Associate providing justified estimates of such 

additional costs and such estimates are found acceptable and approved by competent authority 

of TPSODL. 

If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer 

clause 24.3) by the Associate, Associate shall not be entitled for any compensation for any cost 

incurred in lieu of suspension of whole or part of contract and also shall be liable for compensating 

all the losses arising to TPSODL in lieu of suspension of contract. Resumption notice shall be 

subject to the Associate taking corrective action for the breach of contract conditions within the 

time frame and as per the terms specified in the suspension notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 

The contract / PO shall be subject to termination by TPSODL in case of breach of the contract by 

the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the execution 

/ completion of the contracted work /PO or failure in ensuring adherence to any delivery 

schedules, in deviation of the contract/ PO.  
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b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or 

quality as specified by TPSODL and within the timeframe as specified in the contract 

document or refusal or neglect to execute the services/work in terms of the agreed standards 

of quantity or quality and/or within the timeframe specified in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with promptness, 

diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof. 

e. Failure to furnish such relevant documents or information within the time specified which may 

be necessary for due execution / completion of the works and documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or 

compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPSODL that Associate has 

adopted/ or attempted to adopt any unethical conduct, action in award of the contract /PO or 

at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract or failure to 

comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be 

generally instructed by TPSODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be committed 

by the associate for the first time, TPSODL shall issue, along the with notice of default or breach, 

a warning notice instructing the associate to take remedial/corrective action within the time frame 

stipulated in the warning notice and not to repeat the same in future. The timeframe for corrective 

action by the associate shall be specific to the nature of breach of contract and the same shall 

not be objected to by the Associate. If the Associate fails to comply with the instructions in the 

warning notice or in taking corrective action to the satisfaction of TPSODL then TPSODL may 

terminate the entire or part of contract at its discretion by issuing termination notice without 

incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 g stated 

above, TPSODL shall have the right to terminate all the contracts TPSODL is having with the 

Associate by issuing termination notice which shall be without prejudice to the other rights of 

TPSODL available to it under law.  

Without prejudice to its right to terminate for breach of contract, TPSODL may, without assigning 

any reason, terminate the Contract in whole or in part at any time at its discretion while the contract 

is in force by serving a written notice of two weeks to the Associate.  

In the event of TPSODL having proceeded with termination of the contract the associate shall 

comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 
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ii) Associate shall ensure that no further steps are being taken towards discharge of the 

obligations, terms and conditions as contained in the contract/PO. This shall include initiation of 

actions not limited to discontinuation of other allied and associated arrangements which the 

associate might have entered with third parties for due discharge of its obligations under the 

contract with TPSODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve and protect 

the terminated portion of the material/service/work in progress and the materials and equipment 

at TPSODL sites or in transit thereto. However, the associate shall continue to fulfill its contractual 

obligations with regard to the part of contract not terminated. 

iv) It shall be open for TPSODL to conduct a joint assessment with the associate  of the material 

,supplies, equipment ,works or in general as to the subject matter of the contract  in regard to 

which the associate claims having completed its obligations  before or during such termination.   

v) It shall be open to TPSODL to seek invocation of the performance bank guarantee or any other 

guarantee or other security deposit by whatever name called submitted by the associate, which 

shall not be objected to or protested by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the following:  

a) In case TPSODL exercises its right of termination as stated above the associate shall not 

dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums of money 

from TPSODL as may be found payable to it in regard to works executed by it under the terms of 

the contract and no other claim of any nature whatsoever shall be made by the Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after termination 

of the contract shall remain effective despite the termination.  

In the event of such termination, TPSODL may finish the Work by whatever method it may deem 

expedient, including the hiring of services and /or purchase of material equipment from such   third 

parties as TPSODL may deem fit or may itself provide any labor or materials and perform any 

part of the Work.   The associate undertakes to bear the incremental costs if any paid by TPSODL 

in such a case attributable to failure on the part of the associate. The Associate in such a case 

shall not be entitled to receive any further payments and any sums found payable to it may be 

adjusted by TPSODL against the amount recoverable from him on this ground. The same shall 

be without prejudice to other rights available to TPSODL under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances provided in 

clauses stated above and constituting  repeated breach or misconduct , TPSODL shall be entitled 

to bar the associates its agents , affiliates from undertaking any negotiation / tendering, bidding, 

participation activities concerning TPSODL for a period of two years from date of such termination. 

The same shall be without prejudice to other rights available to TPSODL.  

24.2 Termination for convenience of Associate  
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Associate at its convenience may request for termination of contract, clearly assigning the reason 

for such request. TPSODL has full right to accept, reject or partially accept such request. This 

convenience will be available to associate only after one year from the contract effective date. For 

this purpose, associate will provide a notice period of 90 days to TPSODL, Associate will have to 

pay TPSODL a ‘termination convenience fee’ equivalent to 5% of unexecuted contract value. 

24.3 Termination for Convenience of TPSODL 

TPSODL at its sole discretion may terminate the contract by giving 30 days prior notice in writing 

or through email to the Associate. TPSODL shall pay the Associate for all the supplies/ services 

rendered till the actual date of contract termination against submission of invoice by the Associate 

to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same through 
conciliatory and amicable measures within 15 Days failing which the matter may be 
referred by either party for resolution by the sole arbitrator to be appointed mutually by 
both the parties.  The arbitral proceedings shall be conducted in accordance with 
Arbitration and Conciliation Act 1996 and the place of arbitration shall be Berhampur. The 
language to be used at proceedings shall be English and the award of the arbitrator shall 
be final and binding on the parties. The parties shall bear their respective costs of 
arbitration. The associate shall continue to discharge its obligations towards due 
performance of the works as per the terms of the contract during the arbitration 
proceedings unless otherwise directed in writing by TPSODL or suspended by the 
arbitrator. Further, TPSODL shall continue making such payments as may be found due 
and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Berhampur and any matter 

arising here from shall be subject to applicable law in force in India.  

 

26.0 ATTRIBUTES OF GCC 

26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of 

this GCC or any contract, order or terms agreed between the parties in pursuance without 

assigning any reasons and without any compensation to the Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part, 

the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 
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In case of any discrepancies between the stipulations in General Conditions of the Contract 

(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC 

to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall 

continue to be applicable. 

27.0 INSURANCE 

The Associate shall arrange accident insurance policy for his foreign experts/specialists/personnel 

deputed to Site and Associate's/his sub-Associates' manufacturing works as well as for his Indian 

engineers and supervisory staff. The Associate shall also take out for his Indian workmen, where 

applicable, a separate policy as required under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent of at least 

meeting requirements under Workmen Compensation Act) Tools, Plant, Third party liability at the 

project site, All Risk comprehensive insurance for the entire works (insurance for free issue items 

will be in TPSODL scope) for total contract (PO/RO) value or any other such risks during execution 

of works, till the works are handed over to the company, in consultation with TPSODL and shall 

submit copies of such insurances to the Engineer-in-Charge for review / acceptance before 

commencing the work. Engineer-in-charge must ensure compliance to insurance requirement by 

Associate before commencement of works. TPSODL shall stand fully indemnified in this respect. 

28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, 

documents or other information submitted by him, irrespective of whether these have been 

approved, reviewed or otherwise accepted by the TPSODL or not. However, any error in 

design/drawing arising out of any incorrect data/written information from TPSODL will not be 

considered as error and omissions on part of the Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, constructions 

materials, drawings & documents shall pass to the TPSODL after Commissioning and complete 

handing over-taking over. 

However, such passing of title of ownership and property to the TPSODL shall not in any way 

absolve, dilute or diminish the responsibility and obligations of the Associate under this Contract 

including loss or damages and all risks, which shall vest with the Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors and 

omissions in drawings and other information within the time schedule and without extra cost to 

the TPSODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in carrying out 

engineering, and site works by other agencies arising out of discrepancies, errors and omissions 

stated in as well as of any late revision/s of drawings and information submitted by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  
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We welcome all our Business Associates to write to us about their experience with TPSODL; be 

it our Company, our services or our people. Each and every concern, issue, query and suggestion 

from you will help us to become a better company to work with and shall help us develop a strong 

bonding of trust and a long term relationship with you.  

You may send your feedback by filling up our Business Associate Feedback Form enclosed 

herewith as Annexure-I. You can also log on to our website www.tpsouthernodisha.com to provide 

your feedback according to the guidelines mentioned below:  

31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any grievances, 

same may be lodged by log on to our website www.tpsouthernodisha.com 

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 

6. 
Performa For Application For Issuance of Consolidated TDS 

Certificate 
F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 BA Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Southern Odisha Distribution Limited  

Berhampur 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the BIDDER”) has 

submitted his bid dated______________ for the (Name of Contract) 

__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 

_______________________________ of (Name of the Country) _______________ having our 

registered office at_______________________(hereinafter called “the BANK) are bound unto TP 

Southern Odisha Distribution Limited (TPSODL) in the sum of ______________________ for 

which payment well and truly to be made to the TPSODL the Bank binds himself, his successors 

and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPSODL during the 

period of  bid validity fails or refuses to furnish the Contract Performance Bank Guarantee, in 

accordance with the Instructions to Bidders. 

We undertake to pay the TPSODL up to the above amount upon receipt of its first written demand, 

provided that in its demand the TPSODL will note that amount claimed by it is due to it owing to 

the occurrence of one or both conditions, specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date (No of days as mentioned in 

tender enquiry) days after the closing date of submission of bids as stated in the Invitation to Bid 

or as extended by you at any time prior to this date, notice of which extension to the Bank being 

hereby waived, and any demand in respect thereof should reach the Bank not later than the above 

date. 

DATE………………      SIGNATURE OF THE BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature  to the guarantee 

-------------------------------------------------------------------------------------------------------------------------------

----- 

TP Southern Odisha Distribution Limited  

Berhampur 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract No________________________________________ with 

M/s._________________________________________ (hereinafter referred to as “the BA”) 

for the supply and delivery of ________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms and conditions 

contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an advance 

payment of Rs._______________ (Rupees_____________________________________ 

only) being _______% (________percent) of the total value of the contract on “the BA” 

furnishing you with an irrevocable, unconditional and acceptable bank guarantee to be valid 

till the date of receipt of “the said equipment” covered by your above mentioned contract.  For 

this purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, __________________________________________ hereby 

irrevocably and unconditionally guarantee to pay to you on demand but in any case before 

the end of five working days from the date of the claim and without demur and without 

reference to “the BA” such amount or amounts not exceeding the sum of Rs.___________ 

(Rupees ___________________________________ only) being ______% (______percent) 

of the total value of the contract on receipt of your intimating that “the BA” has not fulfilled his 

contractual obligations.  You shall be the sole judge for such non-fulfillment and “the BA” 

shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 

period of One Year from the date of expiry. 
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5. This guarantee shall not be revoked without express consent and shall not be affected by 

your granting time or any other indulgence to “the BA”, which shall include but not be limited 

to, postponement from time to time of the exercise the same in you or any right which you 

may have against “the BA” and to exercise the same in any covenant contained or implied in 

the said contract or any other course or remedy or security available to you, and our Bank 

shall not be released from its obligations under this guarantee by your exercising any of your 

rights with reference to matters aforesaid or any of them or by reasons of any other act or 

forbearance or other acts of omission or commission on your part or any other indulgence 

shown by you or by any other matter or thing whatsoever which under the law would, but for 

this provision have the effect of relieving our  bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against our 

bank as a principal debtor, in the first instance, notwithstanding any other security or 

guarantee that you may have in relation to “the BA’s” liabilities in respect of the premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the 

BA” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 

Berhampur branch and claim will also be payable at Berhampur Branch (to be confirmed 

by Berhampur Branch by a letter to that effect) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 

Rs.___________________ (Rupees___________________________________________ 

only) and the guarantee will remain in force up to and including _________(Date) and shall 

be  extended from time to time for such period or period as may be desired by “the BA”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one Year 

from____________ (expiry date) i.e. on or before _____________ (claim period end date), 

we shall be discharged from all liabilities under this guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE- C 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 

(On Rs.100/- Stamp Paper) 

Note:  

(a) Format shall be followed in toto 

(b) Claim period of one year must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming the 

signature to the guarantee 

-------------------------------------------------------------------------------------------------------------------------------

---- 

TP Southern Odisha Distribution Limited  

Berhampur 

                                     CP cum EP BG No.……………………………. 

                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No _____________________________________ with       
M/s._____________________________________________ (hereinafter referred to as “the 
BA”) for the supply cum erection / civil work of ___________________________________ 
 (hereinafter referred to as" the said Equipment”) for the price and on the terms and 
conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the BA” agreed to furnish you with an 
irrevocable, unconditional and acceptable bank guarantee for 10% of the value of contract 
and to be valid till the end of Guarantee period plus one month towards “Contract cum 
Equipment performance”.  For this purpose, you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ 
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case 
before the end of five working days from the date of the claim and without demur and without 
reference to “the BA” such amount or amounts not exceeding the sum of Rs.___________ 
(Rupees _______________________________________________________ only) being 
_______% (_______ percent) of the total value of the contract on receipt of your intimating 
that “the BA” has not fulfilled his contractual obligations.  You shall be the sole judge for such 
non-fulfillment and “the BA” shall have no right to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a further 
period of One year from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be affected by your 
granting time or any other indulgence to “the BA”, which shall include but not be limited to, 
postponement from time to time of the exercise the same in you or any right which you may 
have against “the BA” and to exercise the same in any covenant contained or implied in the 
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said contract or any other course or remedy or security available to you, and our Bank shall 
not be released from its obligations under this guarantee by your exercising any of your rights 
with reference to matters aforesaid or any of them or by reasons of any other act or 
forbearance or other acts of omission or commission on your part or any other indulgence 
shown by you or by any other matter or thing whatsoever which under the law would, but for 
this provision have the effect of relieving our bank from its obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee against our 
bank as a principal debtor, in the first instance, notwithstanding any other security or 
guarantee that you may have in relation to “the BA’s” liabilities in respect of the premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the BA” 
or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at 
Berhampur branch and claim will also be payable at Berhampur Branch (to be confirmed by 
Berhampur Branch by a letter to that effect in case BG is from the branch outside Berhampur) 

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ only 
and the guarantee will remain in force up to and including _________(Date) and shall be 
extended from time to time for such period or period as may be desired by “the BA”. 

10. Unless a demand or claim under this guarantee is received by us in writing within one 
from____________ (expiry date) i.e. on or before _____________ (claim period end date), 
we shall be discharged from all liabilities under this guarantee thereafter. 

 

Dated at___________________ this_______________ day of ___________ 200__ 

 

 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 
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ANNEXURE-D 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 

(On Company’s Letter head or with Company Seal) 

               (To be submitted by the Associate to TPSODL Accounts Department at the time of 

receipt of full and final payment) 

 (Certificate No. CCP/002) 

 

Name of the Project 

Order/ Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

 

We, M/s.____________________________________________ (Associate) do hereby 

acknowledge and confirm that we have received the full and final payment due and payable to us 

from TPSODL, in respect of our aforesaid Order No _____________ dated___________ 

including amendments, if any, issued by TPSODL to our entire satisfaction and we further confirm 

that we have no claim whatsoever pending with TPSODL under the said contract / W.O. 

Notwithstanding any protest recorded by us in any correspondence, documents, measurement 

books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under 

this contract. 

We are issuing this “NO DEMAND CERTIFICATE” in favor of TPSODL, with full knowledge and 

with our free consent without any undue influence, misrepresentation, coercion etc. 

 

Dated         Signature 

 

Place         Name 

         

Designation 

         (Company Seal) 
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ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, ___________________________________________________ 

(Associate) are formally bound to M/s. TPSODL towards any sum which may be imposed, levied 

or hereinafter recovered by the Provident Fund Organization under the provisions of the 

Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect of employees 

employed by us. 

We well and truly bind ourselves and our heirs executors administrators and representatives 

jointly severely and respectively for the above payment only to be paid to M/s. TPSODL. 

AND WHEREAS we, _______________________________________________ (Associate) is 

making compliance of the Employees Provident Fund and Miscellaneous Provisions Act 1952, 

have entered into the above written bond for the indemnity to M/s. TPSODL against all losses 

from the acts or default of the said Associate in respect of compliance of the Provident Fund Act. 

Similarly, we hereby confirm that we have complied with all statutory and local laws and nothing 

is outstanding with regard to Local Sales Tax, Labor Laws, Local Municipal dues, Electricity dues 

etc.  We have entered into the above written bond for the indemnity to M/s. TPSODL against all 

losses from the acts or default of the said Associate in respect of compliance of the Local Sales 

Tax Laws, Local Laws, Labor Laws, Local Municipal Dues, Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate during the 

period of this contract commits any default or fails to make payment of  Contributions in respect 

of his employees to the Employees Provident Fund Organization, he shall indemnify the Principal 

Employer M/s. TPSODL from all and every loss and damage caused to them from any act, 

omissions or negligence of the said Associate in respect of compliances under the Employees 

Provident Fund and Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 
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ANNEXURE-F 

PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE  

To be printed on the letterhead 

To, 

TP Southern Odisha Distribution Limited, 

Berhampur 

Sub: Application for issuance of Consolidated TDS Certificate for the FY _________ 

Dear Sir,  

I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the financial 

year _______ against tax deducted at source by you from my / our payments / bills during the 

said year from time to time under Chapter XVII – B of the Income Tax Act, 1961. 

For and on behalf of  

Signature 

Name 

Address 

Contact No.   (Land Line)     

             (Mobile) 

PAN # 

Assessing authority 

 

ATTACH THE COPY OF PAN CARD 

 

 

 
 

 

 

 

ANNEXURE - G 
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SERVICE LEVEL AGREEMENT  

 (To be adhered to by Business Associates (BAs) in TPSODL on Human Resource Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its association 

with TPSODL:  

Shall Abide by Tata Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and transparency.  Everything we 

do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our colleagues 

and customers and always work for the benefit of the communities we serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in our day to 

day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our customers 

and partners to build strong relationships based on tolerance, understanding and mutual co-

operation.  

e) Responsibility – We must continue to be responsible and sensitive to the communities and 

environments in which we work and always ensuring that what comes from the people; goes back 

to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and innovative in 

our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for managing the 

project site / performance contract etc.  in TPSODL would also ensure adherence of these 

values by his employees / persons deployed by him in connection with his works 

undertaken in TPSODL.  

3.0  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they are not 

complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to collective 

bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect of his 

employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in his areas 

of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the works.  

i) Work against corruptions in all its form including extortion and bribery by himself and his 

employees.   
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4.0  The Business Associates are required to adhere to all applicable labour Laws with special 

reference to the following:  

a) No person below the age of 18 years and no child labour will be engaged directly or indirectly for 

executing the work connected with the business of TPSODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the workers 

shall be made within the prescribed period of 7th / 10th day of the following month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF Act 1952, 

Employees State Insurance Act 1948 and other applicable acts (if any) shall be adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the relevant 

statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect of the 

workers engaged for TPSODL work. The work will be commenced only after completing 

necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification by Statutory 

/ TPSODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of authorized 

representative of TPSODL or shall be made in the form of cheque / bank transfer to the employee. 

h) During the period of contract, the Business Associate will arrange for deployment of his supervisor 

/ manager for total supervision and control of the work and their manpower.  All the activities 

related to their manpower e.g. attendance, leave, wage disbursement etc. will be done under the 

supervision & control of Business Associates, while adhering to the prescribed standard / norms 

of production / productivity & quality.  During execution of the work, Business Associate shall 

engage only such qualified / skilled manpower as may be envisaged / required for ensuring level 

of production / service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every month 

j) The Business Associate shall indemnify TPSODL from any liabilities under applicable Labour 

Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall also maintain 

hygienic working environment / condition in his area of work. 

l) The Business Associate and his employee shall abide by Laws of Land and shall not violate any 

applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPSODL as principal 

employer to fulfil any of his legal obligations, if he fails to do so under applicable labour laws and 
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deduct the same from his running bills / final payments / enchasing security deposit / Bank 

Guarantee as the case may be. If there is any further shortfall TPSODL has the right to recover 

the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral and legal 

conduct and shall not violate any standard conduct envisaged in the premise of TPSODL by all 

such as, Transparency, Safety, Discipline, Integrity etc.  The Business Associate or his employees 

should refrain from corrupt practices, giving or taking bribe in connection with any TPSODL 

business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPSODL is detailed below for 

adherence by all concerned. Business Associate Cell (BA Cell) will be the process owner 

for implementation of the system with the help of concerned Engineer I/c or Officer I/c. 

a) Statutory Compliance being a professed value in TPSODL Code of Conduct, the concerned 

Engineer / Officer in charges are requested to adhere to the provisions and advise respective 

Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the Business 

Associate will report to BA Cell for completion of statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work (CCW) is 

issued by BA Cell to the Business associate. However, in exceptional exigencies in engineer I/c 

/ Officer I/c may direct the Business Associate to start the work and inform BA Cell about the 

same. Statutory requirements in this case may be completed in parallel.  

d) First monthly bill will be released only after producing CCW to the finance department. Similarly 

closure of work and final settlement will be affected after issuance of no objection certificate from 

BA Cell group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 workers 

during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 

7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  
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d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by Statutory/ 

TPSODL authorities.  

f) Certification of wage disbursement by authorized representative of TPSODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the workplace.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all dues like 

retrenchment benefit, bonus, leave encashment etc. Copy of individual declaration by employees 

in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by the concerned 

workers.  

In case any of the above are deviated / not complied with the Letter of Award/Order shall 

be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 

[To be submitted by the Business Associate to the Principal Employer within a week from LoA 

issuance] 

 

A. Details of the Agency 
1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

 Supervisory Staff      : 

 Workers                 : 

14. Do you have any other contract in TPSODL  : Yes/No 

      If yes, furnish details:  
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15. Details of Workmen’s compensation Policy, if applicable 

Name of Insurance Company ……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons covered 

…………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules made there 

under. 

 

C. Details of workers to be engaged 

No. of Workers 

S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  

 

   

 

* Number to be indicated 

I/We shall fulfill all obligations arising from and under all relevant law in force from time to time. I/We 

undertake to keep the TPSODL indemnified against any loss or liability arising out of failure of my / our 

abiding the relevant laws. 

The name of my / our representatives is …………………………………………… to enter the TPSODL 

Premises on my behalf. 

DATE:     

 

 (SIGNATURE OF THE BUSINESS ASSOCIATE 

 OR HIS AUTHORIZED REPRESENTATIVE) 

 

This Business Associate is / will be engaged in TPSODL. 

 

(Signature and seal of   

Officer I/c of the Work)  
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Form X 

Undertaking 

 

I _________________________________________________ hereby undertake that all the dues in 

respect of my employment with M/s ____________________________________ for the period of 

_______________________________ to __________________________have been settled and final 

payments including retrenchment benefit have been made to me in full. 

 

 

 

(                                                        ) 

______________________________ 

 

Date: 
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Form XI 

Undertaking 

 

With reference to the contract job awarded by M/s TP Southern Odisha Distribution Limited to 

M/s__________________________________________________________________ vide work order 

No.______________________________________________ dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said contract, payable 

as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Berhampur Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / payments, M/s 

____________________________________ will settle the same on its own and such liability will 

be borne by M/s  ____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s TPSODL from 

any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

            ________________________ 

 (                        ) 
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Authorized Signatory 

 

For M/s _____________________ 

FORM- VI A 

Notice for Commencement /Completion of contract work 

 

 

I/We, Sh. / M/s ____________________________________________________ (Name and 

Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in establishment of 

the ________________________________________ (name and address of the Principal 

Employer) for which License 

No.___________________________________________dated_____________________has 

been issued to me/us by the Licensing Officer _______________________(name of the 

Headquarters), has been commenced / completed with effect from 

______________________date / on date. 

 

 

 

                                                                                                    

Signature of Contractor 

                                         With Office Seal 
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The Inspector 

__________________________ 

__________________________    

 

FORM XXIV 

[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 
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10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 

Whether the following have been provided – 

(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 

(iii)  Drinking water : _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                                          Signature of contractor 

Place _________________ 

Date __________________ 
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ANNEXURE – H 

UNDERTAKING FOR COMPETENCE OF WORKMEN 

 

Name of Associate :  

Tender No.  : 

Item   : 

 

With reference to the tender mentioned above, I/We _______________________________, 

hereby undertake that the workmen/ employee(s) engaged by M/s 

__________________________ for the job against said tender shall be competent in all respect, 

commensurate to the nature of job.  

 

 

 

 

Date:       _____________________________ 

       (     ) 

         

       Authorized Signatory   

       For M/s 

        

       Seal 
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ANNEXURE-I 
BUSINESS ASSOCIATE FEEDBACK FORM 

With an objective to improve our internal processes and systems, and serve you better, we solicit 

your valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete 

this survey.  We assure you that your feedback shall be kept confidential. Please send the duly 

filled feedback form in the "TPSODL addressed - attached envelop" 

 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Berhampur    Within 200 kms from Berhampur  More than 200 kms from Berhampur 
 
Your nearly turnover with TPSODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  
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                 We once again thank you for your participation in this survey. Please spare 10 minutes to 
give your feedback on following pages (Section A to E) 

 
 

       
 
 
 

 
 
 

SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o

 N
o

t 
A

g
re

e
 

S
li
g

h
tl

y
 i
n

 

A
g

re
e
m

e
n

t 

In
 F

a
ir

 

A
g

re
e
m

e
n

t 

M
o

s
tl

y
 i
n

 

A
g

re
e
m

e
n

t 

F
u

ll
y
 A

g
re

e
 

1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o

 N
o

t 
A

g
re

e
 

S
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g

h
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y
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m
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n

t 

F
u
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y
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g
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e
 

6 

TPSODL demonstrate  
willingness to be flexible in 
administration of Contract / 
Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPSODL representative you 
interact / coordinate with is 
adequately empowered to 
support you in meeting 
contractual obligations 

            

9 

TPSODL provide you all 
necessary infrastructure support 
for timely and quality completion 
of work (including AMC) 

            

10 
TPSODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 

            

11 

TPSODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 

BIRD (Bill Inward Receipt Desk)* 
initiative has improved payment 
disbursement process 
(under development) 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPSODL never defaults on 
contractual terms 

            

15 
In TPSODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 

D
o

 N
o

t 
A

g
re

e
 

S
li
g

h
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A
g

re
e
m

e
n

t 
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 F

a
ir

 

A
g

re
e
m

e
n

t 

M
o
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y
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g
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e
m
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n

t 

F
u
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y
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g
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20 
TPSODL Employees follow 
Ethical behavior  

            

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1 

How do you rate courtesy/ 

empathy/ attitude level and 

warmth of TPSODL employees 

you interact with from following 

team? 

  

  

1.1 Project Engineering           

1.2 Division / Sub-Division           
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SN Parameters 1 2 3 4 5 
Remarks/ 

Suggestion 

1.3 Projects/HOG            

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPSODL in 

comparison to your other clients 

in terms of fairness of 

treatment and transparency 

with its Business Associates? 

            

3 

How would you rate TPSODL in 

comparison to your other clients 

in terms of processes and 

systems to manage 

partnership with its Business 

Associates   

            

4 

How would you rate TPSODL in 

comparison to your other clients 

in terms of building long term & 

mutually relationship with its 

Business Associates 

            

 

 

 

 

 

 

 

 

SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 
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SNo Parameters 

C
e
rt

a
in

ly
 N

O
 

P
ro

b
a
b

ly
 N

O
 

P
ro

b
a
b

ly
 Y

E
S

 

C
e
rt

a
in

ly
 Y

E
S

 

Remarks/ 
Suggestion 

1 
Based on your experience with 
TPSODL, would you like to continue 
your relationship with TPSODL? 

  
        

2 
If someone asks you about TPSODL, 
would you talk “positively” about 
TPSODL? 

  
        

3 

Would you refer TPSODL name to 
others in your community, fraternity and 
society as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPSODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 2 3 4 5 6 7 8 9 10 



  

Doc. Title GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 0 Page 96 of 146 

     NIT No.: TPSODL/ RC/ IT/2020-21/ 002 
 

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 96 of 146 

 

 

SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPSODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPSODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPSODL’s improvement in particular areas of major concerns 

for you. We also welcome your suggestions to adopt any best practices, altitudes that you have 

observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 points 
listed below - 

(Please list down 
improvement you 

expect from 
TPSODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on website 
for tender notification, parties qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction event) 

In a bid to make our entire procurement process fair and transparent, TPSODL intends to use the reverse 

auctions through SAP-SRM tool as an integral part of the entire tendering process. All the bidders who are 

found as technically qualified based on the tender requirements shall be eligible to participate in the reverse 

auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in the 

bid event: 

13. TPSODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

14. TPSODL will make every effort to make the bid process transparent. However, the award decision by 

TPSODL would be final and binding on the supplier. 

15. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPSODL, 

bid process, bid technology, bid documentation and bid details. 

16. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

17. In case of bidding through Internet medium, bidders are further advised to ensure availability of the 

entire infrastructure as required at their end to participate in the auction event. Inability to bid due to 

telephone line glitch, internet response issues, software or hardware hangs, power failure or any other 

reason shall not be the responsibility of TPSODL.  

18. In case of intranet medium, TPSODL shall provide the infrastructure to bidders. Further, TPSODL has 

sole discretion to extend or restart the auction event in case of any glitches in infrastructure observed 

which has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding.  In 

case an auction event is restarted, the best bid as already available in the system shall become the 

start price for the new auction. 

19. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the bidder 

as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price bids 

received from a bidder in lieu of non-participation in the auction event shall be outrightly rejected by 

TPSODL. 

20. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

21. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, 

duties and levies and shall be FOR at TPSODL site. 

22. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

23. No requests for time extension of the auction event shall be considered by TPSODL. 
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24. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based 

on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract 

amount.  

Signature & Seal of the Bidder 
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ANNEXURE-K 

To, 

DGM (Finance) 

The TP Southern Odisha Distribution Limited  

Berhampur 

 

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  

 Gross Settlement System (RTGS) 

Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below: - 

BA Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 

Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 

: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a cheque. 

This cheque should not be a payable at par 

cheque) 

 

   

Bank Branch IFSC Code :               
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  (You can obtain this from branch where you 

have your account) 

   

 

Email Address of accounts person (to 

send payment information) 

:     

Name of the Authorized Signatory :     

Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS 

amounts in our account. Any change in above furnished information shall be informed to TPSODL 

well in time at our own. Further, we kept TPSODL indemnified for any loss incurred due to wrong 

furnishing of above information.  

Thanking you, 

 

For ____________________ 

 

(Authorized Signatory) 

(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm 

that the account number (specify Bank a/c no.) of (Please mention here name of the 

account holder), the signature of the authorized  signatory and the MICR and IFSC Code of 

our branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 

 

(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-L 

CONTRACTOR SAFETY MANAGEMENT SYSTEM 
1. OBJECTIVE 

The objective of the Contractor Safety Management System is to lay down clear guidelines 

for all Business Associates (including their associates, staff and agents) which would facilitate 

them to observe all statutory rules and regulations, comply with applicable standards of 

Central Electricity Authority (Measures relating to safety and electric supply) Regulations, 

2010 & (safety requirements for construction, operation and maintenance of electrical plants 

and electric lines) Regulations,2011, TPSODL Safety Manual and Guidelines and thus, 

ensure creation of safe working environment for all stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  

Minor Contracts: Contracts which satisfy all the criteria listed under the head “Minor 

Contracts”.  

Major Contracts: Contracts which satisfy any two or more criteria listed under the head “Major 

Contracts”  

Criteria Minor Contracts  Major Contracts 

Value of Contract < Rs. 1500000/- (less than 

Rs. Fifteen Lac) 

 >= Rs. 1500000/- 

(Equal or more than 

Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 

electrical equipment No Yes 

Working on height (above 

1.8 Mtrs from ground) No Yes 

Work involving construction 

activity No Yes 

Working with hazardous 

goods or chemicals No Yes 

Work involving danger to 

general public No Yes 

Note: Exceptions for major and minor contract are – in house software development, 

supply of material or equipment but no direct or indirect installation of the same material, 

administration contracts (courier, water supply, printing, security, transport, etc.), minor 
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civil work like plastering at ground level or flooring, etc. The facility management 

(housekeeping) contract will always be treated as a minor contract.  

3. INFORMATION REQUIRED AT TIME OF BA REGISTRATION OR BEFORE 
COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System Questionnaire as 

per annexure 1 and submit along with the BA registration process / bid / tender document. 
The filled questionnaire will be scrutinized by Engineer In-charge / indenting group and 
recommend suitability of the BA with respect to safety requirements. The fulfilment of 
statutory requirements for BA registration pertaining to labour laws etc. shall be done by 
BA Cell on being referred to it.  

3.2 Business Associate is required to take suitable risk control measures mentioned against 
the identified Hazards and Risk document provided for all contracts as per annexure 2. 
The primary objective of this is to evaluate the understanding of the BA towards risk 
mitigation and employment of safe work procedures. BA is required to conduct the Hazard 
identification and Risk Assessment study as per the procedure and deploy more or other 
measures if deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to Safety   and 
Occupational Health and submit the “Safety Undertaking” as per annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY BUSINESS 
ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), Energy 

Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 ACE 
SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old generation hydra cranes 
like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to the Work 

Supervisor. Work Supervisor will deliver all duties and responsibilities of Safety Supervisor as 

detailed in this document.  
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The Business Associate (BA) having major contract will appointing Safety supervisor, engineer / 
manager for the TPSODL work. The BA shall make all necessary arrangements for getting their 
workforce safety trained and competency checked from the concerned official of TPSODL 
before deployment in the field. BA Cell shall recommend the suitability after competency 
checked by Engineer In-charge and SAFETY group (or his representative) of TPSODL. After 
getting the clearance from concerned official, BA cell and receiving temporary I-card issued by 
TPSODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPSODL. BA shall not frequently transfer or terminate the services of any of 
the safety representatives appointed for TPSODL work site. BA needs to ensure that 
Safety representative is available at all points of time; failing which the work being 
carried out in the interim (period when Safety representative is not available) shall be 
treated as working under improper supervision and due penal provisions shall be 
initiated against the BA. BA will be required to provide all applicable infrastructure and power 
to ensure smooth working of the safety representative to maintain a sound safety management 
system. In all contracts safety representative will not be assigned any other activity at site 
apart from the works related to safety management. The duties are detailed in clause 5.5 
of this document. TPSODL will be auditing the facilities provided to the BA`s safety team time 
to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of the 
Engineer In-charge and SAFETY Group of TPSODL. He shall be responsible for providing the 
MIS and/or any other relevant information, as and when desired, within the stipulated time frame 
as per the requirements of TPSODL. Any non-conformance to safety will lead to the negative 
marking or issue of safety violation challan/ tokens which shall affect the monthly evaluation and 
performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances and 
requirement as per The Motor Vehicle Act, 1988 as well as TPSODL Road Safety Policy and 
are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be ITI 
(of relevant trade) / Diploma (Any branch of engineering) and he has a working experience 
on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for Diploma 
holder. Having formal experience of the safety systems will be an added advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at least 
Diploma (relevant branch) and he has working experience on electrical system of at least 3 
yrs. Having the formal experience of the safety systems will be an added advantage.  
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5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 years 
on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA 
shall assign the duties of Safety Representative to the Work Supervisor. Work Supervisor 
will deliver required duties of Safety Representative (as per clause 5.5) in addition to other 
duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the BA 
shall employ only qualified and skilled persons and shall comply the provisions of section 
19 & 29 of Southern Electricity Authority (Measures relating to safety and electric supply) 
Regulations, 2010. Persons holding valid approvals only by any Government approved 
agency or a competency assessment panel or a team set up by TPSODL shall be allowed 
to perform the High Risk / High Hazard activities (refer page 1). The skill / qualification 
required for the electrician and electrical supervisor are given in annexure 5. The contracts 
related to maintenance of Distribution Network, Distribution Projects, EHV Projects, 
maintenance of Sub-Transmission Network, MMG & EAG, maintenance and operation of 
streetlights, shall preferably have at least 20 per cent of ITI qualified electricians in the first 
year of the contract. This figure shall preferably be incremented by 15 per cent every 
subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training to 

all new employees joining the BA will be conducted by the BA as per Safety training 
modules of TPSODL.   

5.5.2 Safety Talk / toolbox talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10% 

buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPSODL as mentioned 

in TPSODL Safety standard and O & M and concerned function’s manual. 
5.5.6 Safety inspections / audits as per the process of TPSODL  
5.5.7 Working in close coordination SAFETY Group of TPSODL. 
5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 

Engineer In-Charge and SAFETY Group of TPSODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed HIRA 
as per the annexure 2. Also, deployment of JSA based checklist shall be ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and providing 
for safety assurance.  
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5.6 Training and Syllabus:  The BA shall not deploy any person at workplace / site or send 
newly recruited personnel directly to concerned official for competency assessment without 
Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety training 
and Competency assessment at training centre of BA cell. This training will be conducted 
once in a week. After the completion of Safety training & Competency assessment I-card 
will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his own end 
before further recommending the workmen for Competency assessment. If any BA workman 
sent for competency assessment. In case any BA workman fails in the Competency test at 
concerned official, it will be deemed that BA has not imparted sufficient training at his end 
and actual cost of training ₹ 7500/ BA employee/ failed attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of TPSODL, are 
not deployed at TPSODL worksites/ voluntarily left the job by workers/ used somewhere 
else other than TPSODL by the BA, in that case Management reserves the rights to 
intervene and recover the actual cost of training i.e. ₹ 7500/BA employee. (Exempted for 
attrition rate of BA workers less than or equal to 10% of total workforce deployed at 
TPSODL) 

5.7 It is desired that Safety representative of the BA to impart the general safety training to each 
employee of duration 2 hrs per month. The training will be organized at BA level and the 
record to be sent to engineer in-charge and SAFETY group of TPSODL every month. Please 
refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the team 
of employees involved in the work. Each PPE of BA shall be checked / inspected by the safety 
representative / supervisor at zone before the work start or as prescribed in the list. Safety 
representative shall regularly check the healthiness of each PPE allocated to lineman. Suitable 
record shall be maintained at zone. Defective PPE shall be immediately replaced or within 24 
hours by the BA. In no case linemen or any other official of BA may be allowed to work with 
defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone for 
immediate replacement with defective one. The PPE shall be IS / BS / CE marked and exactly 
as per the standard or specification mentioned in the annexure 7. Working without PPE / non-
standard PPE shall be treated as safety violation and penalty as stated in section 6.0 of this 
document. If TPSODL finds that BA has not provided the adequate / appropriate PPE to their 
staff, TPSODL reserves the rights to stop the work and call the BA to provide appropriate PPEs 
at the risk. If the BA fails to provide the required PPEs at the risk then the same shall be 
provided by TPSODL at the actual cost of the PPE. The amount shall be charged to BA and 
same shall be first recovered from the current bill of BA or any future payment to be made to 
BA.  In the event of any balance amount still left for recovery, the same shall be adjusted 
against retention amount or by invoking bank guarantee submitted by BA. 

5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / audit 
conducted by his technical team comprising of safety representative as per the annexure 8. 
The safety representative will be required to conduct the HIRA (Hazard Identification and 
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Risk Assessment) as per annexure 2 of the process and work undertaken at least two times 
in a year or every time if a new process / activity / machine is introduced or whenever an 
accident take place. The risk identified to be addressed suitably with –  

 Engineering Control 

 Management Control, and 

 Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk and 
hazard control methods to employees, supervisor and engineer as well as the 
engineer in-charge and SAFETY group of TPSODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety all 
through the contract duration. Safety shall always be of paramount importance during the 
contract period. Safety performance will be monitored on yearly basis throughout the period 
and no relaxation will be given for bad performance. BA with good track record and 
excellent performance will be rewarded suitably as per clause 6.0 of this document. The 
BA has to provide monthly “Performance Report – Safety” to engineer in-charge and 
SAFETY group TPSODL this shall be part of monthly bill along with training details. 
Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted to 
BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. All 
such medical check-ups shall be repeated once in a year for all workers involved in climbing the 
pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and to 
eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described in 
the Safety Manual of the TPSODL will be audit criteria of this system. Broadly the measures 
identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, Incompetent 
driver/ Helper 
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6.1.3 Working without creation of effective safety zone 
6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 

competency 
6.1.5 Working without adherence to PTW process or authorization/ not adherence 

to SOPs / W.I. of TPSODL. 
6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking proper 

fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct 
the surprise audits of the work / project and if any non-conformance is found the same 
will be booked and entered in the format “Safety Violation Record” annexure 10. The 
flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil sent to 

SAFETY team for information. The main form is to be given to 

BA supervisor / Engineer in-charge. (Automatically generated 

if Site audit done through Mobile App.) 

Engineer In-charge/ NSO / 

SC / SAFETY Group /CSI/ 

ASO/ Any authorised 

TPSODL official.  

           ↓ 

Entry of the violation in the master record and sending the 

information to concerned Manager, HoG, HoD, Head and 

Chief (O &S). (Automatically generated if Site audit done 

through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account Payable 

(CAPS) for amount deduction from the current bill of the BA, if 

any.   

Engineer In-charge 

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – Commercial) and 

CAPS to generate the MIS of the violations and the amount 

deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction to be 

utilized in safety welfare of BA employees. 

SAFETY Group with 

approval of CFO/Chief (O & 

S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the violation. If 

the same violation is repeated it may escalate into a higher penalty. If a particular Business 

Associate employee violates safety norms three times, he shall not be allowed to work in TPSODL 

for a period of one year from the date of the 3rd violation. 

6.3 Safety Violation Escalation Matrix 
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6.3.1  

 

 

Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety violation, 

“Termination” notice to BA will be issued from the office of the Head of Department (equivalent to 

GM/ Sr. GM level) and further, if required, continuation / extension of contract will only be initiated 

by Functional Chief / Head of the department (equivalent to Sr. GM / Chief level) and approved 

by CEO & MD. Till the extension, the contract will remain suspended.  

TPSODL encourages the reportage of the safety violation during the contract work by BA. Any 

TPSODL employee can register a safety violation against the BA in the “Safety Violation Form” 

annexure 10. Initially the observer has to fill the form and handover the counterfoil (lower portion) 

of the document to the supervisor of the BA, inform the site engineer of TPSODL and send the 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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top portion of the Safety Violation Form to SAFETY group for the further necessary action against 

the BA. The cumulative nos. of Safety Violations pertaining to any particular BA shall be 

calculated on yearly basis. 

Safety violations resulting in incident / accident will be treated as per gravity of the injury / fatality 

and its impact as well as type i.e. minor or Major. Consequences of incident / accident are shown 

in the matrix (figure 6.3(2) for major and 6.3(3) for minor) below. In case of any accident, findings 

and recommendations of Accident Enquiry Committee will be final and binding and will supersede 

the arbitration clause of GCC.   

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where 

worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be deducted from 

the current bill produced for the payment. This penalty will be similar for first two incidents. However, it will 

increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the above matrix) 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head

Consequence Of an Incident / Accident 

(In case of MAJOR contract) Incident / Accident
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n
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(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) where 

he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged from the 

current bill produced for the payment. This penalty will be similar for first two incidents. However, it will 

increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q of 6.3(3), 

the concerned BA may be debarred from extension of contract or participate in new contract. In 

such event the approval of Chief (O & S) will be necessary for extension or award of new contract 

to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 

medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per 

the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Also, the BA will be required to take adequate measures for compensating the victim(s) or 

his/her/their kin as follows: 

 

I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged employee, to 

cover any incidence of Death or Permanent / Total Disablement (Permanent/Total Disability shall 

be considered as defined under Employees’ Compensation Act, 1923). In the event of any such 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
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unfortunate incident, the BA would ensure that adequate compensation is paid immediately to the 

family of the victim(s) from his own resources. This compensation shall be covered under the 

insurance policy subscribed by the BA mentioned earlier and the arrangement should be such 

that it would get reimbursed to the BA by the insurance agency subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ Compensation Act, 

1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and submit 

documentary evidence of the policy to the BA Cell before commencement of work. The BA shall 

ensure that the Insurance policy is active at all times and all employees are covered in all respects 

till the conclusion of contract period or till working with TPSODL. The BA shall submit a copy of 

the policy after periodic renewals to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) is/are not 

covered under any insurance policy, the BA shall be liable to pay the entire sum of Rs. 10 lakhs 

from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement while on duty, 

the appointed BA Nodal Officer will ensure that the BA complies with all statutory provisions and 

benefits i.e. PF, Compensation, Gratuity etc., and that all these are made available to the 

employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPSODL rewards the BA with good track record of safety management. It is proposed that 

BA complying with Contractors Safety Management, Safety Manual and Safety process will be 

rewarded suitably as per the procedure, rule and regulations of the TPSODL. In any case major 

accident is reported during an assessment period BA will not be eligible for this reward scheme. 

Assessment of contracts will be once in year. Generally, the assessment cycle is calendar year 

and guidelines will be declared time to time.   

Abbreviations Used in the Document 

TPSODL TP Southern Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 

JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 

Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 
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SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice President 

CFO / Chief (O & S)/ 

CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / Chief 

Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the 
company's occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No 
please refer Note 1. 

2      

        

- Are Safety and occupational health 
responsibilities clearly identified for all levels of 
Management and staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       
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 Certification  

- Has the company prepared safe operating 
procedures or specific safety instructions relevant 
to its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

- Comments 

1      

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report 
form, if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if 
No please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

1      
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 Certification  

-If yes provide details (formats), if No please refer Note 
3.        

        

- Is there a procedure by which employees can 
report hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

- If yes provide details           

1      

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE 
for each 

case) 

     

- Has there been any major accident of employee at 
TPSODL site in past 

NO Marks 
(Negative 
mark ONE 
for each 

case 

     

- Has there been any fatal accident of employee at 
TPSODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the 
bid only after formal approval of competent 
authority i.e. CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 
for each 

case) 
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 Certification  

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 

Note  

1: If company does not have formal procedure on Safety Management System than BA may 

submit proposed Safety road map along with safety action plan and brief safety policy on his 

letter head signed by head of the organization. 

2: The BA may submit the same in the Safety Action Plan.  

3: The BA may utilize the same format of TPSODL or on request SAFETY group will assist the 

BA in developing the audit system. For other points also BA may take the assistance of 

SAFETY group for development of Safety management system.  

4: The BA may submit the Safety Improvement Plan and Safety Action Plan for his employees 

based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for safety.  

viii. Action plan for availability and utilization of all required tool and equipment. 

ix. Safety Improvement done in last two years, specially highlighting those which 

have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences BA will be required to submit a detailed 

report in support of his bid. The bid evaluation committee and competent authority will scrutinize 

the facts and the evidence submitted. If found satisfactory competent authority i.e. CTO may 

accord his approval for bid opening otherwise his tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be 
ensured in height work (cup lock 
type) 

9. Deploy competent workforce who 
are medically fit 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated 
tools & tackles on electrical 
system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to Working on 
electrical equipment / network for 
other details 

Excavation / Civil 
work 

 

Collapse of soil, fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 
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Specific 
Task/Activity 

Potential 
Hazards/Conseque

nces 

Class 
of 

Risk 
Control Measures 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire 
rope sling, belt sling, chain, pulley 
block, D-shackles, etc. shall be 
ensured. 

3. The operator’s physical fitness 
and alertness should be judged by 
sup. / EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to 
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of 
TPSODL Road Safety policy  

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 

Guidelines for filling the Risk Assessment Form 

 Specific Task/Activity - The documentation of each major task associated with the 
contract.  

 Potential Hazards - The identification of hazards associated with each activity or task to 
be carried out.  

 Class of Risk - Each hazard should be evaluated as a level of risk, described as Risk 
Class 1, 2 or 3 defined above.  

 Control Measure - The identification and documentation of actions required to eliminate 
or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

 Class 1: Potential to cause injury treatable with first aid  
 Class 2: Potential to cause death or permanent injury  
 Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be required to 

fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1 

 BA shall conduct a job risk assessment and provide information as per Annexure 2 

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   
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 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed.  

 BA shall ensure to depute a Safety Supervisor for managing a complete safety management 
system in a district. In case the BA has been awarded work in more than one district, then 
the following safety structure will be adopted. 
 

 

 

 

Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil the 

following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1. 

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 
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 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety management 
system in the area. In case the BA has been awarded work in more than one circle, then the 
following safety structure will be adopted. 
 

 

 

 

 

Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the following 

conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 
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 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety management 
system in the area. In case the BA has been awarded work in more than one circle, then the 
following safety structure will be adopted. 

 BA shall refer Construction Safety Manual in TPSODL Safety Manual for details. 
  

 

 

 

Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network Contracts:  
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A BA awarded a major contract work of maintenance of sub – transmission network in area of a 

power system will be required to fulfil the following conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA shall ensure to depute a Safety Coordinator for managing a complete safety management 
system in the area. In case the BA has been awarded work in more than one area power 
system, then the following safety structure will be adopted. 
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Annexure 3.5 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Civil / Generation Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required to fulfil the 

following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like: applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 
engineer (for workforce up to 250 at site) / safety manager (for more than two safety 
engineers) for managing a complete safety management system at the project site. In case 
the BA has been awarded more than one major contracts, then the following safety structure 
will be adopted. 

 BA shall refer Construction Safety Manual in TPSODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial Department like - 

MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will be 

required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment (PPE) as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  

 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
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guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 BA shall ensure to depute a Safety Supervisor for managing a complete safety management 
system for the work as per the following safety structure. 

 The BA for the RRG work shall depute one Safety supervisor.  
 

 

 

 

 

Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light group:   

A BA awarded a major contract work in operation and maintenance of street light group will be 

required to fulfil the following safety conditions: 

 BA shall provide Safety Policy and safety objectives of their company. 

 BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, etc. 

 BA shall provide the filled safety management questionnaire as per Annexure 1  

 BA shall conduct a job risk assessment and provide information as per Annexure 2  

 BA shall abide by Safety manuals, guidelines of TPSODL.  

 BA shall provide its organisation structure & responsibilities in terms of Safety Management 
to TPSODL.  

 BA shall document the work practices and procedures in terms of Safety Management.  

 BA shall ensure safety training and induction program for the employees 

 BA shall conduct safety audits & inspections as per TPSODL procedures provided by 
SAFETY group.  

 BA shall provide and ensure the proper usage of the safety equipment PPE as per the 
TPSODL approved list in annexure 7.  

 BA shall ensure periodic inspection of PPE to ensure its serviceability as per the specification 
given by TPSODL.   

 BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
TPSODL.  
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 BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident or 
accident to engineer in-charge and SAFETY team of TPSODL.  

 BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-charge and 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

 Each BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power of 

attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter referred to 

as Contractor [or Business Associate (BA)] which expression shall, unless it be repugnant to 

or inconsistent with the meaning or context thereof, be deemed to include its heirs, executors, 

administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of contract 

awarded by TPSODL and shall be valid till the date of termination of the said contract by 

either parties. The undertaking is binding on me (contractor) as well as my sub-contractor 

and its employees, representatives etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all the safety 

rules, instructions and regulations as may be specified and laid down by The TP Southern 

Odisha Distribution Limited (TPSODL) so as enable TPSODL to   achieve its goal of Zero 

On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and safety 

of its employees, representatives, agents as well as of its subcontractor’s employees, at 

all times during the discharge of their respective obligations under the contract including 

any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, implement  

all requisite  accident prevention tools, first aid boxes, personal protective equipment, fire 

extinguisher, safety training, Material Safety Data Sheet, pre-employment medical test, 

etc. for operations & activities including  as & when so specified by TPSODL specifically. 

, failing which TPSODL shall be entitled, but not obliged, to provide the same and recover 

the actual cost thereof from the Contractor’s payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / Engineer 

/ Manager / Skilled persons at site as per the Para 5 (Qualification and experience of 

safety personnel) and Annexure 3 of Contract Safety Management.  
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6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site work 

as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not up 

to the level of skill and experience required as in skill and experience required in annexure 

5 of this document, but any such replacement shall be only with the prior concurrence of 

TPSODL  .  

8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as per 

Safety Manual, Contract Safety Management and other guidelines issued from time to 

time by TPSODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the compliance 

as required in terms of this undertaking the Contractor shall keep and hold TPSODL / its 

directors / officers / employees indemnified against any / all losses / damage / expense / 

liability / fines / compensation / claims / action / prosecutions or the like which might be 

suffered by TPSODL or to which TPSODL might get exposed to as a result of any breach 

/wilful negligence /deliberate default on the part of the Contractor /Subcontractor in 

complying with the same. Contractor shall also furnish any press release, clarification etc. 

if sought by TPSODL for any near miss or safety violations, accidents, which are 

attributable to fault of Contractor. 

 

 

DEPONENT VERIFICATION 

 

Verified at Berhampur on this _Day of _______20__ that the contents of the above 

affidavit are true and correct and nothing material has been concealed therefrom  

 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 

SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 

2. Working experience of minimum three years of practical wiring. 

OR 

3. Have completed three years apprenticeship course through Apprenticeship Advisor, 

Govt. of Odisha / other state Govt. in the trade of Lineman / Wireman / Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 

Skill / Qualifications Required for Electrical Supervisor (Certificate of Competency Class-

I):  

1. Have at least five years’ experience of practical wiring after passing the certificate of 

competency class-II i.e. electrician.  

OR 

2. Recognized Degree or Diploma or equivalent qualification in Electrical Engineering 

from any Technical institute / College or University recognized by the Board.  

AND 

Must have completed the training/job in rectifying the common defects in electrical 

line and power installation for a period of one and three years after passing Degree 

or Diploma respectively 

OR 

3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 

Session: 1                   

Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance:  

 Planning of the maintenance job 

 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor of the TPSODL 

 Identification of Risks associated with the maintenance work and planning for 
controlling measures by TPSODL supervisor 

 Creation of safety zone by TPSODL supervisor and satisfying that the network is 
dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

 Start of the work – Right person for the right job 

 Alert supervision 

 Completion of the job – Check points 

 Energization of network 

 Actions to be taken in case of some accident 
 

Session: 2 
 

Topic:         Use of Electrical Testing Equipment   

Methodology:  Lecture and Practical Demonstration 

Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         

Topic:         Awareness of Electrical Safety Aspects   
A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

 Planning of the job 
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 Availability of men, material & machine, PPEs, Safety gear and approved PTW 

 Briefing of the job by the supervisor 

 Permit to Work 

 Safety Tagging and Lock Out Tag out 

 Identification of Risks associated with the work to be carried out and planning for 
controlling measures by proper supervision 

 Concept of “Safety Zone”  

 Identification and use of Neon Tester, Shorting Chain, Clamp on Meter, Hi Pot, 
Meggar etc. 

 Completion of the job – Check points 

 Accident Theory & Incident Reporting 

 Actions to be taken in case of some accident 
 

Session: 4   

Topic:  Identification, Demonstration and Usages of Tools, PPEs and other Safety Gears 

and demonstration of working on HT pole 

 

Session:  5   

Topic:  Practical demonstration of Safety Zone creation 

 

FREQUENCY  

Regular Safety Training Program  

 It will be conducted for all field & supervisor staff of BA in such a manner that all BA 
Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

 This training will be for the new BA’s personnel, who have been cleared by the Cross 
Functional Panel to undergo Safety training and who are likely to be deployed at various 
work sites of TPSODL by the BA, as a part of AMC / Work Contract. 
 

Duration / Periodicity: 

 Duration and periodicity has been defined above. However, this is subject to change at 
the discretion of TPSODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298 

(Part-2) 

Monthly and visual 

check every day for any 

crack or damage in the 

leather or sole. 

 

BATA (Model 

No.- Endura L/C)  

Liberty (Model 

No. – 7198-01 HT 

Barton Black – 

Warrior) 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 
Monthly and visual 

check every day for any 

crack in shell.  

 

Karam (PN 

Safetech )  

Joseph Leslie 

Accent Industries 

Honeywell 

03 Full body harness 

(Safety belt) 
EN 361 

Monthly and visual 

check every day of the 

bends and the harness. 

 

Karam (PN 

Safetech)  

Joseph Leslie 

Accent Industries 

04 
Electrical Safety 

Gloves 

EN: 60903 

CE marked 

Weekly and visual check 

for any crack and blow 

test before every work. 

Manufactured 

not beyond 12 

months.   

Make Sparian / 

Sumitech / CATU 

supplied with 

inner cotton glove 

with over glove of 

split leather.  

05 
Full face visor with 

safety helmet 

EN: 166 CE 

marked 

(Visor) 

Monthly and visual 

check every day for any 

crack in shell. 

Clear acrylic 

visor attached 

with safety 

helmet.  

Karam (PN 

Safetech )   

Joseph Leslie 

Accent Industries 

Honeywell 

06 
Fireproof jacket for 

chest protection  
 

Monthly and visual 

check every day. 
  

07 

Safety Chain for 

shorting cum 

earthing.   

As per 

TPSODL 

standard 

Weekly and visual check 

before every work. 

Made of brass, 

Total length – 

5.5 meters and 

made of 12 

SWG.  
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Note:  

1. Any other Personal Protection Equipment required beyond above list will be according to 

BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or SAFETY 

group of TPSODL.  

3. Safety Representative of the BA has to maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN standards. 

5. TPSODL may revise or add the above list of PPE and their specifications as and when 

feel necessary. The information about new specifications /models will be circulated by the 

Engineer In-charge (EIC), which shall adhere by the business associated in the shortest 

possible time. The EIC shall issue a memo / instruction to BA with timeline for 

implementation. Any delay will be treated as non- compliance / safety violations. Refer 

picture of each PPE given in next page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 

Shoes (Color – 

Black) with PU toe 

cap.  

IS:15298(Part-

2) and with test 

report of 

electrical 

resistance.  
 

02 

HDPE Safety 

helmet with chin 

strap and ratchet 

type for 

adjustment.  

IS:2925-1984 

 

03 

Full body harness 

(Safety belt) 

The straps at 

shoulder and thigh 

shall have full pad 

for comfort. The 

back shall be so 

designed that 

harness straps do 

EN 361:2002 

EN 358: 2000 

IS: 

3521:1991/2002 
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not tangle with 

each other. 

 

 

04 

Electrical Safety 

Gloves – 

Composite type 

Soft electrical 

gloves as per size 

of individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor with 

safety helmet 

EN: 166 CE 

marked 

(Visor) 

 

06 

Fireproof jacket 

for chest 

protection  

  

07 

Safety Chain for 

shorting cum 

earthing.   

As per TPSODL 

standard 
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08 
Reflective jacket 

to each workman 

As per TPSODL 

standard 

 

Note: Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED 

 

 

Note:  

1. (BA Safety Representative has to use the formats as per Safety process COR – P – 

12 of TPSODL) 

 

 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field Audit 

BA Safety 
Representative 

 

Weekly 
F04 (COR P -

12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -

12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -

12) 

Fire Extinguisher Record 

(Applicable for the BA 
involved in major 

construction works and 
have storage of flammable 

material at worksite) 

Monthly 
F09 (COR P -

12) 

Safety Talk Register Weekly 
F18 (COR P -

12) 

Site Safety Audit Daily 
F29A (COR P -

12) 
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Annexure 9 (Refer Para 5.9) 

PERFORMANCE REPORT – SAFETY 

FOR THE MONTH OF………………… 

Name of BA: ………………………………………………………………………………………...... 

Name of the Project and Purchase order No: ……………………………………………………… 

Date of commencement of work: ……………………………………………………………………. 

 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): …………………… 

Cumulative Man Hour worked: ……………………………………………………………………… 

Total Number of Minor Injury (this month): …………  Minor Injury (Total) …………………. 

Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 

Month 
Cumulative (Total) 

Day Lost (this 

month) 

Days Lost 

(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 

occurrences 
    

No. of near miss reported      

Substandard Act/Conditions 

observed 
  

Attach details of observation 

of this month 

Safety Violation Notice 

received (from TPSODL) 

(both in numbers and in Rs.) 

No. No. No. of violation letter received 

and compliance report for the 

TPSODL. Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the contract.   

Detail of the Accident / Near Miss Incidents: 

Date and Time 
Type of the 

incident 

Name of 

Employee 

Brief 

Description 

Corrective and 

Preventive actions 

recommended 

     

Details of the Safety Violations: 
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Date and Location Brief Description Name of employee involved Action Taken 

    

Detail of the Safety Talk / Toolbox Talk / Safety Training 

Date and Location Topic (s) 
Total Number of employees 

(Worker / Supervisor) 

Number of 

participants (Worker / 

Supervisor) 

    

Detail of the Safety Meeting 

Date and Location 
Number of 

participants 
Topics discussed 

Major Observations / 

Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPSODL site audit checklist F29A(COR-P-12) 

Date 
Area / 

Location 
Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management Promotional 

Activity (During this month): 

Date Location Activity 
Level of 

Participation 
Number of participations 

     

Signature of the BA Safety Representative    Signature of ZM / HoG 

Name, E. No. and Date      Name, E. No. Date. 

Note: The original form to be deposited with Engineer in-charge and a copy to SAFETY 

group on or before 5th of every month along with bill. List of training of the current month 

and status of PPE to be also mentioned individual wise.  

BA may include additional lines if required. The TPSODL may revise the format as and 

when deemed required.  
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ANNEXURE-M 

BA APPRAISAL FORM 
TO BE SUBMITTED BY BA (To be filled as applicable) 

BA:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. 
OF YEARS EXPERIENCE IN RELATED FIELDS) 

: 
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 8.2 NO. OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 

  
8.3.4 EXPERIENCE LIST OF 

COLLABORATORS 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN BA’S EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 
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  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 

 

 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 
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 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC. 
(AS APPLICABLE) 

: 

 10.14 
SUB-BA APPROVAL SYSTEM AND QUALITY 
CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED 
LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 

13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
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11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST community. 
Governing document shall be Proprietorship Deed. 

 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or 
more than 50% of the total ownership pattern of the firm. Governing document shall be Partnership 
Deed. 

 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding equal 
to or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a 
person. 

 

 

 

 

ANNEXURE-N 

MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Southern Odisha Distribution Limited, 
Berhampur 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories at 
[address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to the 
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Invitation for Bids indicated above, the purpose of which is to provide the following Goods, 
manufactured by us  

…………………………………………………………………………………………………………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special Conditions of 
Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods offered 
by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary services as 
per the Tender Document referred above, M/s [name of OEM] shall provide standard warranty on 
the materials supplied against the contract. The warranty period and inclusion / exclusion of parts 
in the warranty shall remain same as defined in the contract issued to their channel partner against 
this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 

 

 

 

 

 

 

 


