
Sl. No. Short Text Long Text UOM Total Qty Unit Price (Rs.)
GST 

@18%

All Inclusive 
Unit Price 

(Rs.)

Total Amount All 
Inclusive (Rs.)

1
Installation of WPB 160 
X152, 11Mtr pole

Installation/Erection of 11 Mtr long, RS JOIST/WPB Pole including loading and 
unloading, transportation from site/tent upto 10 Km., excavation, refilling, flooding 
with water, ramming/compacting of foundation as per TPSODL specifications and 
drawing including removal & disposal of extra malba as per instruction of EIC. The 
scope of work include  providing & laying of 1:1.5:3 , M20, concrete of  size - 
500(B)x500(W)X1800(H) , and cooping  of  500(B)x500(W)x450(H), Scope of work 
also includes 5 days curing  and  zebra painting (In Black & Yellow Strips/Zebra) .As 
per drawing.

EA 4729

2
Installation of WPB 
160X 152 , 13Mtr pole

Installation/Erection of 13 Mtr long RS JOIST/WPB Pole including loading and 
unloading, transportation from site/tent upto 10 Kms., excavation, refilling, flooding 
with water, ramming/compacting of foundation as per TPSODL specifications and 
drawing including removal & disposal of malba as per instruction of EIC. The scope 
of work include  providing & laying of laying of 1:1.5:3 , M20 Grade cement concrete  
concrete of  size - 500(B)x500(W)X2200(H) , and cooping  of  
500(B)x500(W)x450(H). Scope of work also includes 5 days curing  and  zebra 
painting (In Black & Yellow Strips/Zebra) .As per drawing.

EA 1732

3
Installation of H Pole 
,14Mtr,

Installation/Erection of 14 Mtr.H Pole including loading and unloading, transportation 
from site/tent upto 10 Kms., excavation,work ad civil work. The scope also includes 
providing of all civil material for concreting and couping. Transportation, loading and 
unloading of Pole from Nearest division/store/site office to site(maximum upto 
10KM), Excavation for grouting, including concreting and couping and earthing as 
per TPSODL standards and drawings. The scope of work include  providing & laying 
of laying of 1:1.5:3 , M20 Grade cement concrete concrete of  size - 
600(B)x600(W)X2300(H) , and cooping  of  600(B)x600(W)x450(H).Scope of work 
also includes 5 days curing   and zebra painting (In Black & Yellow Strips/Zebra) .As 
per drawing.

EA 500

4
Installation of PSC pole 
, 9Mtr

Installation/Erection of 9 MTR PSC Pole including loading and unloading, 
transportation from site/tent upto 10 Kms., excavation,Includes  and civil work. The 
scope also includes providing of all civil material for concreting . Transportation, 
loading and unloading of Pole from Nearest division/store/site office to 
site(maximum upto 10KM), Excavation for grouting, including concreting as per 
TPSODL standards and drawings.Concreting to be done with PCC-1:1.5:3. of  size - 
500x500x1500  and ,Padding 500x500x150mm.Scope of work also includes 5 days 
curing  and zebra painting (In Black & Yellow Strips/Zebra) .As per drawing

EA 1700

5
Installation of RS Joist 
116 x 100, 9Mtr Pole

Installation/Erection of (GI coated 116X 100mm WPB (9 Mtr long) (23 kg Per meter) 
(Each 207 kg)) Pole including loading and unloading, transportation from site/tent 
upto 6 Kms., excavation, fixing of base plate, fixing of clamps, iron fittings, steel 
fabricated work (Angle installation), refilling, flooding with water, 
ramming/compacting of foundation as per TPSODL specifications and drawing 
including removal & disposal of malba as per instruction of EIC. The scope of work 
include  providing & laying of 1:1:5:3 cement concrete,  and Painting of Pole (In 
Black & Yellow Strips/Zebra) .As per drawing.

EA 500

6
Straightening existing 
TiltedPole RSJ

 Rectification/Straightening  of tilted pole in all respect including New Gen Hydra/ 
Crane as the case may beas per TPSODL Standards, Drawings, GTP and 
specifications 

EA 1000

7
Straightening existing 
TiltedPole PSC

 Rectification/Straightening  of tilted pole in all respect including New Gen Hydra/ 
Crane as the case may beas per TPSODL Standards, Drawings, GTP and 
specifications 

EA 1000

8
Supply& Inst concrt 
slabbaseplate 2ftx2ft 
PSC pole

Supply and Installation of concrete slab base plate 2ftx2ft for PSC pole as per 
TPSODL specifications , approved make.

EA 100

9
Providing Concreting to 
existing RSJ/WPB Pole

 Providing and laying in position cement concrete of specified grade excluding the 
cost of centering and shuttering - All work up to plinth level as per cc-1.1:5.3 grade 
&  as with 20mm BHG metal per TPSODL Drawing. All necessary materials, 
excavations, removal of malba, are included in this scope while providing concreting 
to existing RSJ/WPB Pole.

EA 100

10
Installation of PSC pole 
, 8Mtr

Installation/Erection of  8 MTR PSC Pole including loading and unloading, 
transportation from site/tent upto 10 Kms., excavation,Includes  and civil work. The 
scope also includes providing of all civil material for concreting . Transportation, 
loading and unloading of Pole from Nearest division/store/site office to 
site(maximum upto 10KM), Excavation for grouting, including concreting  as per 
TPSODL standards and drawings.Concreting to be done with PCC-1:1.5:3. of  size 
500x500x1400  and ,Padding 500x500x150mm.Scope of work also includes 5 days 
curing  and zebra painting (In Black & Yellow Strips/Zebra) .As per drawing

EA 500

11
Erection of Double pole 
structure with H- Pole

Erection of DP Structure with 14 Mtr/13Mtr Long DP Structure Using GI- H-Pole (by 
using 2 EA 200 x 75 x 7.5 mm Channel )  with GI Channel,  GI Angle for Bracing, etc  
(Total Wt of DP Structure - 2.0104 MT) .Installation/Erection/Constrcuction  of 
Double Pole Structure with Hpole  (13 Mtr/14Mtr etc) (56 kg Per meter) The scope 
involves Transporting of  Pole including loading and unloading, transportation from 
site/tent upto 10 Kms. fixing of base plate, fixing of clamps, iron fittings, steel 
fabricated work ( MS  Angle installation 100X50X6mm & 75X75X6 etc)  as per 
TPSODL Drawing Fixing of Hardware Accessories, Earthing Connection, HT Stay 
connection, Concreting & Couping, foundation excavation will be paid separately

EA 5

12
Supply & Installation of  
PIPE HDPE 110MM 
DIA 5.5MM THK PN4

Supply & Laying/Mounting and fixing of HDPE Pipe -110mm dia ( PN-4,Grade PE-
80)and sealing of the same for LT/HT Cables.  Scope aIso includes providing  and 
laying all required consumable etc. for collar fixing and sealing of Pipe. (Excavation 
is excluded)

M 50

13
Supply & Installation of 
HDPE 160MM DIA 7.7-
8.6MM TH PN4

Supply & Laying/Mounting and fixing of HDPE Pipe -160mm dia (PN-4,Grade PE-
80)and sealing of the same for   LT/HT Cables.  Scope aIso includes providing  and 
laying all required consumable etc. for collar fixing and sealing of Pipe. (Excavation 
is excluded)

M 50

14
Supply & Installation of  
HDPE 200MM DIA. 9.6-
10.7MM TH PN4

 Supply & Laying of HDPE-200mmdia and sealing of the same for Laying LT/HT 
Cables.  Scope aIso includes providing  and laying all required consumable etc. for 
collar fixing and sealing of Pipe. (Excavation is excluded)

M 50

15
Providing /laying PVC 
pipes 150mm

BA will supply & lay PVC pipes 150mm  dia .BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M 500

16
Providing /laying PVC 
pipes 200mm

BA will supply & lay PVC pipes 200mm dia.BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M 200

17
Provid/laying B class 
150mmGI pipe

BA will supply & lay B Class 150mm GI pipe(SAIL/TATA/JINDAL/RANL).BA will 
provide necessary Tools,Machinery & Manpower for the activity.

M 500

18
Supply of 2 inch PVC 
pipe heavy duty Supply of 2 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 500

19
Supply of 4 inch PVC 
pipe heavy duty Supply of 4 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 500

20
Supply of 6 inch PVC 
pipe heavy duty Supply of 6 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 500
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21
Laying of 2 inch PVC 
pipe heavy duty Laying of 2 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 100

22
Laying of 4 inch PVC 
pipe heavy duty Laying of 4 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 100

23
Laying of 6 inch PVC 
pipe heavy duty ( Laying of 6 inch PVC pipe heavy duty (schedule -80) for  service cable laying.

M 100

24
SITC of 200 mm dia 
Hume Pipe

Supply and installation including loading , unloading & transportation of HUME  
200mmdia and sealing of the same for Laying LT/HT Cables. Scope aIso includes 
providing and laying all required consumable etc. for collar fixing and sealing of 
Pipe. (Excavation is excluded)

M 500

25 SITC of HDPE- 40 mm

Supply and installation including loading , unloading & transportation of HDPE Pipe - 
40 mm dia for Wire/Cable protection. Scope also include  supply and erection of all  
required accessories for fixing it with pole/structure such as GI clamp (12X3 mm) at 
every interval of 1.5 mtr ,Nut & Bolt ,sealing of the pipe ,collar fixing as per TPSODL 
specification.

M 100

26
SITC of HDPE- 25 mm 
dia

Supply and installation including loading , unloading & transportation of HDPE Pipe - 
25mm dia for Wire/Cable protection. Scope also include  supply and erection of all  
required accessories for fixing it with pole/structure such as GI clamp (12X3 mm) at 
every interval of 1.5 mtr ,Nut & Bolt ,sealing of the pipe ,collar fixing as per TPSODL 
specification.

M 100

27
SITC of HT Tape-25 
mm 10 m

SITC including loading, unloading & transportation of HT Tape 25mm 10m (11 KV) ROLL 100

28 SITC of HUME pipe
SITC OF Hume Pipe (Above200 to 500mm Dia) for transformer oil drain into soak 
pit and other work as per TPSODL specifcation & drawing.

M 50

29
ITC 11KV AB Switch 3 
Pole (200 Amp.

Installation ,Testing & comissioning of at 11KV 3pole AB Switch 200Amp  in existing 
structure providing necessary manpower, nutbolt,Terminal connection, earthing 
connection, site minor modification, alignment, welding,Ms channel etc

SET 439

30
ITC 11KV AB Switch 3 
Pole (400 Amp.)

 Installation ,Testing & comissioning of 11 kV  3- Phase  (200Amp,400Amp) G.O 
/AB Switch on existing structure including alignment correction of all phases as per 
TPSODLspecification and drawing

SET 251

31
ITC of 33KV 3Pole 
400A AB Switch

 Installation of 33 kV  3- Phase  (400Amp) G.O /AB Switch on existing structure 
including alignment correction of all phases as per TPSODLspecification and 
drawing

SET 12

32
ITC of 33KV 3Pole 
200A AB Switch

 Installation of 33 kV  3- Phase  (200Amp) G.O /AB Switch on existing structure 
including alignment correction of all phases as per TPSODLspecification and 
drawing

SET 80

33
ITC-Cantilever based 
GO mechanism

BA will  install -Cantilever based GO mechanism as per TPSODL specifications as 
per TPSODL specification

EA 200

34
Sply&Inst of GI barbed 
wire anticlimbing for 
RSJ Pole

Supply & Installation of Barbed Wire and two set clamp(25x3mm) for fixing the 
barbed wire at top part and bottom part  ( to avoid the climbing at pole) for 11Mtr/13 
Meter pole  as per TPSODL specification and drawing.The approx weight of Barbed 
wire is 2Kg per Pole

KG 51637

35
Sply&Inst of  
anticlimbing to PSC 
Pole

Supply & Installation of anticlimbing device Spike Type ( to avoid the climbing at 
pole) for 9Meter PSC pole  as per TPSODL specification and drawing.

EA 2895

36
Installation of Anti-
Climbing Device on 
Pole

Installation of Barbed Wire ( to avoid the climbing at pole) for 9Mtr/11Mtr/13 Meter 
pole/H Pole  as per TPSODL specification and drawing.

EA 1000

37
ITC of 48V,100AH 
VRLA Battery(4no of 
12V)

Installation including loading, unloading & transportation of 48V, 100 AH 
maintenance free VRLA Battery (set 4 EA of 12V) as per TPSODL specification. 

SET 45

38
ITC of 48V,100AH 
VRLA Battery(24no of 
2V)

Installation including loading, unloading & transportation of 48V, 100 AH 
maintenance free VRLA Battery (set 24 EA of 2V) as per TPSODL specification. 

SET 19

39
ITC of 24V,100AH 
VRLA Battery(2no of 
12V)

Installation including loading, unloading & transportation of 24V, 100 AH 
maintenance free VRLA Battery (set 2 EA of 12V) as per TPSODL specification. 

SET 115

40
ITC of 24V,100 AH 
VRLA Batry(12no of 2V

SITC including loading, unloading & transportation of 24V, 100 AH maintenance 
free VRLA Battery (set 4 EA of 2V) as per TPSODL specification. 

SET 45

41
ITC of  of 24V,80 A 
SMPSbasedFloatcumB
oost

Installation including loading, unloading & transportation of 24V, 80 A SMPS based 
Float cum Boost Charger(SCADA comparible) as per TPSODL specification.

EA 34

42
ITC of 48V,50A SMPS 
based FloatcumBoost

Installation including loading, unloading & transportation of 48V, 50 A SMPS based 
Float cum Boost Charger(SCADA comparible) as per TPSODL specification.

EA 19

43
ITC of 48V,15 SMPS 
based FloatcumBoost

Installation including loading, unloading & transportation of 48V, 15 A SMPS based 
Float cum Boost Charger(SCADA comparible) as per TPSODL specification.

EA 6

44
Sply & Inst  BIRD CAP 
for Surge Arrester

Supply and Installation of Bird Cap for Lightning Arrestor as per TPSODL  spec  & 
approved Make

EA 3800

45
Supply & installation of  
Bird Guard

 Supply and fixing of Bird guard as per TPSODL specification EA 34026

46
Installation of  Bird 
Guard

 fixing of Bird guard as per TPSODL specification EA 1000

47
Term 11/33KV 3C 
XLPE HS/CS/PO ID/OD

BA will supply all necessary tools, Skilled jointer for the activity excluding 
excavation & Termination Kit as per TPSODLStandards.This Line item is only for 
providing jointer and making joint by  using suitable equipments by BA.

EA 10

48
Term 11/33KV 1C 
XLPE HS/CS/PO ID/OD

BA will supply all necessary tools, Skilled jointer for the activity excluding 
excavation & Termination Kit as per TPSODLStandards.This Line item is only for 
providing jointer and making joint by  using suitable equipments by BA.

EA 10

49
LAY CBL PWR XLPE 
11KV TREN/PIPE

Laying of  11KV 3C Cable (70sqmm to 400 Sqmm) sqmm in Trench// cable Tray   as 
per TPSODL. specification including testing of cable. Scope of work also includes 
providing necessary Tools, Machinary, Manpower for laying .

M 500

50
LAY CBL PWR XLPE 
11KV TOW/TRAY/Pole

Laying/Stringing/Mounting of  11KV 3C Cable ( 70sqmm to 400 Sqmm) at  Tower 
/Pole as per TPSODL. specification including testing of cable. Scope of work also 
includes providing necessary Tools, Machinary, Manpower for  
Laying/Stringing/Mounting

M 500

51
LAY CBL XLPE 33KV  
TREN/PIPE

BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 3C Cable 
( 70sqmm to 630Sqmm) in Trench or HDPE Pipe/Hum Pipe

M 500

52
LAY CBL PWR XLPE 
33KV TOW/TRAY

BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 3C Cable 
( 70sqmm to 630Sqmm) in Tower or Pole/ Tray .

M 500

53
LAY CBL PVC/XLPE 
440V/1.1KV 
TREN/PIPE

BA will provide necessary Tools, Machinary, Manpower for laying of 1.1KV 
4C/1C/2C XLPE Cable ( 16sqmm to 630Sqmm) in Trench / HDPE Pipe/ Hum pipe .

M 500

54
LAY CBL PVC/XLPE 
440V/1.1KV 
TOW/TRAY

BA will provide necessary Tools, Machinary, Manpower for laying of 1.1KV 
4C/1C/2C XLPE Cable ( 16sqmm to 630Sqmm) in Trench / HDPE Pipe/ Hum pipe .

M 500

55
LAY CBL PWR 
1CXLPE UPTO 33KV 
ALL SIZES

Laying/ Stringing/Mounting of 33KV 1C Cable upto  630 sqmm cable in 
Tranche/Cable tray/at Tower/Pipe as per TPCODCL. specification including testing 
of cable. Scope of work also includes providing necessary Tools, Machinary, 
Manpower for laying . 

M 500

56
LAY CBL PWR 
1CXLPE  UPTO33KV 
ALLSIZE TOW

BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 1C Cable 
( 70sqmm to 630Sqmm) in Tower or Pole

M 1000

57
LAY CBL PWR1CXLPE  
UPTO33KV ALLSIZE 
TRAY

BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 1C Cable 
( 70sqmm to 630Sqmm) in Tray

M 1000



58
Laying 1.1KV Cable 
upto 10sqmm

Laying/ Stringing/Mounting of  1.1KV AL/CU AR  XLPE/PVC  Control cable upto 
10sqmm .Scope of work also includes  providing  necessary Tools, Machinary, 
Manpower.

M 1000

59
Laying 1.1kV cable 
upto 120sqmm

Laying/ Stringing/Mounting of  1.1KV AL/CU AR  XLPE/PVC (above 10sqmm to 120 
Sqmm)  cable  .Scope of work also includes  providing of  necessary Tools, 
Machinary, Manpower

M 1000

60
Laying 1.1kV cable 
upto 185 to 400sqmm

Laying/ Stringing/Mounting of  1.1KV AL/CU AR  XLPE/PVC (from 185sqmm to 400 
Sqmm)  cable  .Scope of work also includes  providing of  necessary Tools, 
Machinary, Manpower.

EA 1000

61
Laying 1.1kV 1C cable 
630 to 1000sqmm

Laying/ Stringing/Mounting of  1.1KV AL/CU AR  XLPE/PVC (from 400 sqmm to 
1000 Sqmm) cable  .Scope of work also includes  providing of  necessary Tools, 
Machinary, Manpower.

EA 5000

62
String of 1.1kV XLPE 
AB cable- 6 W & 5W

Stringing of  Different size of LT AB Cable A)  6 wire from  4 x35 + 
1x35mm²+1X16mm2  upto 4X70+1X70+1X16SQM B)  & 5 Wire  AB Cable from 
3x35+1x25+1x16 mm upto 3X95+1X70+1X16 sqmm includingTie plastic  BA will 
provide necessary manpower, tools, machinery etc, ladder etc for stringing 
activities. Transport cost will be paid separately

M 50000

63
String of 1.1kV XLPE 
AB cable-6W & 5 W

Stringing of  Different size of LT AB Cable A)  6 wire from  4 x95 + 
1x95mm²+1X16mm2  upto 4X150+1X150+1X16SQM B)  & 5 Wire  AB Cable from 
3x35+1x25+1x16 mm upto 3X95+1X70+1X16 sqmm includingTie plastic  BA will 
provide necessary manpower, tools, machinery etc, ladder etc for stringing 
activities. Transport cost will be paid separately

M 40000

64
String of 1.1kV XLPE 
AB cable -2 W

Stringing of  Different size of LT AB Cable A)  2wire upto  1x35 +1X16mm2   B)    
includingTie plastic  BA will provide necessary manpower, tools, machinery etc, 
ladder etc for stringing activities. Transport cost will be paid separately

M 1000

65
Supply and Installation 
of cable Route marker

 Supply and Installation of cable Route marker including transportation from 
site/tent, excavation, refilling, disposing of malba, flooding with water, 
ramming/compacting of foundation as per TPSODL specifications and drawing. 

EA 500

66
Laying of 11 Kv XLPE 
Cable Underground  by 
HDD 

Laying of 11 Kv XLPE Cable Underground  by HDD Method Under Railway Track for 
30 Mtrs with Heat sink type cable end termination  with HDPE Pipe. 

M 500

67
Laying of 11 Kv XLPE 
Cable Underground  by 
HDD Method 

Laying of 11 Kv XLPE Cable Underground  by HDD Method Under beyond Railway 
Track for 56 Mtrs inclusive of bothside of the Rail Track with Heat sink type cable 
end termination  with HDPE Pipe

M 500

68
ITC of 11kV,XLPE 
insultd,3CX150+1CX15
0sqmm

Installation,testing & commissioning  including loading , unloading & transportation 
of 11kV, XLPE insulated, AL Conductor AB Cable 3CX150+1CX150 sqmm as 
per TPSODL specification

M 1000

69
ITC 11kV, XLPE 
insultd,1CX95+1CX35 
sqmm

Supply, loading , unloading & transportation of 11kV, XLPE insulated, AL 
Conductor AB Cable 1CX95+1CX35 sqmm as per tatapower-ddl specification 
including testing of cable

M 1000

70
ITC 
11kV,XLPEinsulted,1C
X150+1CX155sqmm

 Installation,testing & commissioning  including loading , unloading & transportation 
of 11kV, XLPE insulated, AL Conductor AB Cable 1CX150+1CX155 sqmm as 
per tatapower-ddl specification including testing of cable

M 1000

71
SITC of HT AB Cable 
End Cap

 Supply & Installation  including loading , unloading & transportation of HT AB 
Cable End Cap as per TPSODL specification

EA 1500

72 ITC of Control Cable

Installation,testing & commissioning transporation from store to site of 1.1 KV 
2CX50 SQMM Un Armored, stranded copper conductor, PVC insulated and PVC 
sheathed cable including their termination materials like glands, lugs, tagging etc as 
per TPSODL specification.

M 2000

73 ITC of Cable 1.1 Kv
Installation,testing & commissioning transporation from store to site of 1.1 KV 
1CX150 sqmm XLPE Aluminum Conductor, Stranded, Armored cable including their 
termination materials like glands, lugs, tagging etc as per TPSODL specification

M 77820

74 SITC of cable tray

SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of  T-off or 
L- shape  and other required materials to  complete the tray work and fix the tray. 
FRP Perforated type cable Tray, Size 150 mm wide along with accessories(Coupler 
plate &fastener)(without cover & Clamp), Length : 3000 mm
FRP Cable tray,Size of C -Channel : 150 x 50 x 4 mm thk
FRP Coupler Plates of 200 x 40 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching 
Nut and washer @ 08 EA at every 3000 mm as per TPSODL Specification

M 500

75 SITC of cable tray

SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of  T-off or 
L- shape  and other required materials to  complete the tray work and fix the tray. 
FRP Perforated type cable Tray, Size 300 mm wide along with accessories(Coupler 
plate &fastener)(without cover & Clamp),Length : 3000 mm
FRP Cable tray,Size of C -Channel : 300 x 50 x 4 mm thk
FRP Coupler Plates of 200 x 40 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching 
Nut and washer @ 08 EA at every 3000 mm as per TPSODL specifcation & drawing

M 500

76 SITC of cable tray

SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of  T-off or 
L- shape  and other required materials to  complete the tray work and fix the tray. 
FRP Perforated type cable Tray, Size 600 mm wide along with accessories(Coupler 
plate &fastener)(without cover & Clamp), Length : 3000 mm
FRP Cable tray,Size of C -Channel : 600 x 100 x 4 mm thk
FRP Coupler Plates of 200 x 75 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching 
Nut and washer @ 16 EA at every 3000 mm as per TPSODL specifcation & drawing

M 100

77
String of 1.1kV XLPE 
AB- 5W&6W

Stringing of  Different size of LT AB Cable A)  6wire from  4 x35 + 
1x35mm²+1X16mm2  upto 4X95+1X95+1X16SQM B)   & 5 Wire  AB Cable from 
3x35+1x25+1x16 mm upto 3X50+1X35+1X16 sqmm includingTie plastic  BA will 
provide necessary manpower, tools, machinery etc, ladder etc for stringing 
activities. Transport cost will be paid separately. 

M 81370

78
SITC of Dead end 
clamp along with Back 
Clamp 

Supply & Installation of Dead end clamp all necessary nutbolt for fixing different size 
of LT ABC Cable Size 4X25+1X25+1X16  upto 4CX70+1X70+1X16.supply to be 
done as per TPSODL  spec  & approved Make- Raychem, SICAM,KSE etc

EA 500

79
SITC of Suspension 
clamp with I-Hook 

Supply & Installation of suspension  clamp with EYE HOOK or Suspension clamp 
with Bracket with all necessary nutbolt for fixing different size of LT ABC Cable Size 
4X25+1X25+1X16  upto 4CX70+1X70+1X16 supply to be done as per TPSODL 
spec  & approved Make-Raychem, SICAM,KSE etc

EA 1415

80
SITC of Dead end 
clamp for AB Cable 

Supply & Installation of Dead end clamp with all necessary nutbolt for fixing different 
size of LT ABC Cable Size from 4CX95+1X95+1X16 upto 4CX150+1X150+1X16 
.supply to be done as per TPSODL  spec  & approved Make- Raychem, 
SICAM,KSE etc

EA 2000

81

SITC of Suspension 
clamp with I-Hook -
95Sqmm upto 
150sqmm

Supply & Installation of suspension  clamp with EYE HOOK or Suspension Clamp 
with Bracket with all necessary nutbolt for fixing different size of LT ABC Cable Size 
4CX95+1X95+1X16 from  upto 4CX150+1X150+1X16.supply to be done as per 
TPSODL  spec  & approved Make-Raychem,KSE,SICAM etc

EA 2000

82
Inst of Guy grip Dead 
end for Pole

Installation of Guy Grip Dead end for sringing LT ABC Cable.BA will provide 
necessary tool, manpower, nubolt.

EA 500

83
Inst of Suspension 
clamp with I-Hook

Installation of suspension clamp for stringing LT ABC Cable.BA will provide 
necessary tool, manpower, nubolt.

EA 3000

84
Inst of  Dead end clamp 
for Pole

Installation of Dead end clamp  for stringing LT ABC Cable.BA will provide 
necessary tool, manpower, nubolt.

EA 818

85
Supply & Installation of 
F Clamp on PSC pole

Supply and Installation of F-Clamp on PSC pole as per TPSODL Standards, 
Drawings, GTP and specifications 

KG 1500



86
 Inst F clamp for PSC/ 
RSJ/WPB POLE 

 Installation of  GI F CLAMP for of size 50X50X6 mm Angle and other suitable size  
along with all required other accessories, nut-bolt etc.  on  HT Joist  pole for 11kv 
Line as per Drawing

EA 1000

87 Supply of clamps 
service mains Supply of clamps service mains

EA 100

88 Erection of clamps for 
service mains Erection of clamps for service mains

EA 100

89
ITC of PG Clamp for  
148sqmm AAAC/ACSR

Installation of PG Clamp for  148sqmm AAAC as per IS
EA 62

90
ITC of  PG Clamp for  
100sqmm AAAC/ACSR

Installation of PG Clamp for  100sqmm AAAC as per IS
EA 84

91
ITC of PG Clamp for  
232sqmm AAAC/ACSR

Installation of PG Clamp for  232sqmm AAAC as per IS
EA 252

92
ITC of T Clamp for  100-
148 sqmm 
AAAC/ACSR

Installation of T Clamp for  100-148 sqmm AAAC as per IS
EA 21

93
ITC of T Clamp for  
232sqmm AAAC/ACSR

Installation  of T Clamp for  232sqmm AAAC as per IS
EA 100

94
SITC of Flat Type Eye 
Hook 35 MM *6 MM

SITC including loading ,unloading & transportation  of Flat Type Eye Hook 35 MM 
*6 MM for AB cable as per TPSODL specification.

EA 1000

95
SITC DeadEnd Clamp 
for HT Cable 
below95sqmm

SITC  including loading , unloading & transportation  of Dead End Clamp for HT AB 
Cable of size below 95sqmm as per TPSODL specification and drawing

EA 50

96
SITC DeadEnd Clamp 
forsize 95 to150 sqmm

SITC  including loading , unloading & transportation of Dead End Clamp for HT AB 
Cable of size 95 to 150 sqmm as perTPSODL specification and drawing

EA 50

97
SITC 
SuspensionClamp for 
size blw 95sqmm

SITC  including loading , unloading & transportation   of Suspension Clamp for HT 
AB Cable of size below 95sqmm as per TPSODL specification and drawing

EA 50

98
SITC 
SuspensionClampfor 
size95to150 Sqmm

SITC  including loading , unloading & transportation  of Suspension Clamp for HT 
AB Cable of size 95 to 150  as per TPSODL specification and drawing

EA 50

99
SITC of Cleat set of 
different sizes

SITC including loading , unloading & transportation of Cleat set of different sizes for 
fixing different sizes of HT/LT cable (Price per set).

EA 500

100
SITC of Pole Clamp for 
XLPE Cable

BA will Supply &  Install Pole clamp for XLPE cable as per TPSODL specification. EA 1000

101
SITC  of H/W fitting (T- 
Clamp)

BA will Supply &  Install 11 KV 8  bolted (M-12) "T" clamp 232 mm run & 232 mm2 
drop as per TPSODL Specification

EA 200

102 SITC of S/C bracket BA will Supply &  Install 40 mm G.I. S/C Bracket as per TPSODL Specification EA 100

103
Stringing of 100 mm 
Conductor

Stringing of   100 sq mm AAAC Conductor  including jumpering & earthing 
connection & making of connection etc .

M 2849000

104
Stringing of 55-80 
sqmm Conductor

Stringing of  Conductor including jumpering & earthing connection & making of 
connection hooks etc.(55sq.mm to 80 sq.mm AAAC)

M 400000

105
Stringing of 148sqmm 
Conductor

Stringing of Conductor including jumpering & earthing connection & making of 
connection hooks etc for 148 sq mm AAAC

M 316000

106
Stringing of 232sqmm 
Conductor

Stringing of Conductorncluding jumpering & earthing connection & making of 
connection hooks etc. 232 sq.mm AAAC)

M 11000

107
ITC of ACSR RABBIT 
PVC 61.70SQMM 
Insulated

 Laying  & commissioning of  insulated  ACSR RABBIT Conductor PVC 61.70 
SQMM

M 2500

108
Fixing of  Vibration 
damper  

Fixing of  Vibration damper  suitable to any size AAAC/ACSR conductor. M 1000

109
SITC of  of 1T  HW 
fitting for 232 sq.mm  
Cond

BA will supply & Installation of Single Tension HW fitting for 232 sq.mm conductor  
as per IS IS 2486 ( I & II)

EA
10

110
SITC of  of 2T  HW 
fitting for 232 sq.mm  
Cond

BA will supply & Installation of Double Tension HW fitting for 232 sq.mm conductor  
as per IS IS 2486 ( I & II) EA 10

111 SITC of Tension Fitting
BA will Supply &  Install Tension fitting for 11 kV covered Conductor  as per 

TPSODL specification.
M 3000

112 SITC of Tension Fitting
BA will Supply &  Install Tension fitting for 33 kV covered Conductor  as per 

TPSODL specification.
M 3000

113
 ITC of 33 KV Covered 
Conductor

BA will  Install  33 kV Covered conductor  as per TPSODL specification. M 3000

114
 ITC of 11 KV Covered 
Conductor

BA will  Install  11 kV Covered conductor  as per TPSODL specification. M 3000

115
Stringing of Panther 
Conductor

Stringing, Testing and commissioning including loading, unloading & transportation 
of 232 sqmm All Aluminium Conductor (AAAC) in 33 KV OH Line and 33/11 KV 
PSS as per TPSODL specification including Jumpering & making of connection 
hooks etc. as per TPSODL Specification

M 5000

116
SITC of  Piercing 
connector Type-A

 Supply & Installation of Insulated Piercing Connector Type A suitable for Main -50 
to 150 sq mm & Branch 50 to 150Sqmm conductor as per TPSODL specification 
and drawing, Approved Make

EA 2000

117
SITC of  Piercing 
connector Type-B

 Supply & Installation of Insulated Piercing Connector Type B  suitable for Main 25 
to 150 sq mm & Branch 6 to 35 Sqmm conductor as per TPSODL specification and 
drawing, Approved Make

EA 2000

118
SITC of Piercing 
connector Type-C

 Supply & Installation of Insulated Piercing Connector Type C  suitable for Main 16 
to 95 sq mm & Branch 1.5 to 16 Sqmm conductor as per TPSODL specification and 
drawing, Approved Make

EA 2000

119
SITC of  Piercing 
connector Type-D

 Supply & Installation of Insulated Piercing Connector Type D  suitable for Main 10 
to 50 sq mm & Branch 1.5 to 10 Sqmm conductor as per TPSODL specification and 
drawing, Approved Make

EA 2000

120 ITC  of IP Connector
 Installation of Insulated Piercing Connector as per TPSODL specification and 
drawing

M 1

121
Supply terminal 
connectors at meter 
end Supply terminal connectors for service wire

EA 100

122
Erection terminal 
connectors Erection terminal connectors EA 100

123
SITC CONNECTOR 
PALM LT BRASS 500 
KVA DT

SITC including loading , unloading & transportation of CONNECTOR PALM LT 
BRASS 500 KVA TRF  distribution transformer as per TPSODL specification.

EA 28

124
SITC CONNECTOR 
PALM LT BRASS  250 
KVA DT

SITC including loading , unloading & transportation of CONNECTOR PALM LT 
BRASS  250 KVA TRF  distribution transformer as per TPSODL specification.

EA 270

125
SITC Connector LT 
BRASS 
1000Afor630KVADT

SITC including loading , unloading & transportation of CONNECTOR PALM LT 
BRASS 1000A for 630KVA  distribution transformer as per TPSODL specification.

EA 10

126
SITC of IPC for 11 kV 
Covered Conductor

BA will Supply &  Install IPC for 11kV Covered Conductor  as per TPSODL 
specification.

EA 6

127
SITC of IPC for 33 kV 
Covered Conductor

BA will Supply &  Install IPC for 33 kV Covered Conductor as per TPSODL 
specification.

EA 6

128 ITC-PG Connector
BA will supply & install PG Connector on main line dropper jumper as per TPSODL 
specification

EA 200



129
ITC of Palm Connector 
(63-160 KVA)

Installation  including loading , unloading & transportation of CONNECTOR PALM 
LT BRASS  63 - 160 KVA distribution Transformer  transformer as per TPSODL 
specification.

EA 50

130
ITC of Palm Connector 
(315 kVA- 500 Kva)

Installation  including loading , unloading & transportation of CONNECTOR PALM 
LT BRASS 315 KVA distribution Transformer  transformer as per TPSODL 
specification.

EA 50

131
ITC of Palm Connector 
(630- 100 KVA)

SITC including loading , unloading & transportation of CONNECTOR PALM LT 
BRASS 400 KVA distribution Transformer  transformer as per TPSODL 
specification.

EA 50

132
SITC of Connector 
(Upto 55 sqmm)

SITC including loading , unloading & transportation of wedge Connector  for 
jumpering work for different size of conductor(For Connecting the conductor of 
different conductor  size upto 55 Sq mm) as per TPSODL specification.

EA 600

133
SITC of Connector ( 
Above 55- 100  sqmm)

SITC including loading , unloading & transportation of wedge Connector  for 
jumpering work for different size of conductor(For Connecting the conductor of 
different conductor  size above 55 to 100  Sq mm) as per TPSODL specification.

EA 800

134
SITC of Connector (148-
232 sqmm)

SITC including loading , unloading & transportation of  wedge Connector for 
jumpering work  for 148-232 sqmm conductor as per TPSODL specification.

EA 500

135
ITC of Piercing 
Connector - All Types 

Installation of all types of Piercing Connector as per TPSODL specification and 
isntruction from EIC.

EA 10000

136
SITC of V Cross Arm to 
11KV Pole 

Supply and Installation of  GI V cross arm suitable for RS JOIST/WPB/ PSC POLE 
with  Back clamp,F Clamp/Top Bracket(Top Channel) along with all required other 
accessorie,etc including of nut-bolt .  on  HT pole for 11kv Line as per Drawing

EA 10767

137
Supply & Inst Top 
Bracket for 11KV Pole

Supply and Installation of  GI Top bracket(120mm length of 100X50X6 mm channel 
and other suitable size), along with all required other accessories, nut-bolt etc.on  
HT Joist  pole for 11kv Line as per Drawing

EA 12086

138
Sply & Inst V Cross 
Arm for 33KV Pole

Supply and Installation of GI V cross arm, Back clamp, F Bracket(Top Channel) 
suitable for RS Joist /WPB pole along with all required other accessories excluding  
nut-bolt etc.  on  HT pole for 33kv Line as per Drawing

EA 7000

139
Sply& Inst Top  bracket 
for 33KV Pole

Supply and Installation of  Top bracket(120mm length of 100X50X6 mm channel 
and other suitable size)( along with all required other accessories, nut-bolt etc.  on  
HT  pole for 33kv Line as per Drawing

EA 2000

140
Sply & Inst Back Clamp 
V cross Arm, 33KV

Supply and Installation of GI Back clamp, along with all required other accessories 
excluding nut-bolt etc.  on  HT pole for 33kv Line as per Drawing

EA 2000

141
Installation of 11 KV  V 
cross Arm

 Installation of V cross arm on  pole along with Nut bolts for 11KV line.Nutbolts will 
be paid separately.

EA 2000

142
Installation of Top  
bracket to 11KVpole

 Installation of Top bracket on  pole along with Nutbolts for 11KV line.Nutbolts will be 
paid separately.

EA 1000

143
Inst Back clamp to 11 
KV  V cross Arm

 Installation of Back clamp for  V Cross arm along with Nutbolts for 11KV 
line.Nutbolts will be paid separately.

EA 1000

144
Installation of 33 KV  V 
cross Arm

 Installation of V cross arm on  pole along with Nutbolts for 33KV line.Nutbolts will 
be paid separately.

EA 2000

145
Installation of Top  
bracket to 33KVpole

 Installation of Top bracket on  pole along with Nutbolts for 33KV line.Nutbolts will be 
paid separately.

EA 1000

146
Inst Back clamp to 33 
KV  V cross Arm

 Installation of Back clamp for V Cross arm along with Nutbolts for 33KV 
line.Nutbolts will be paid separately.

EA 1000

147
SITC of 11 kV FRP 
Cross arm 1150 mm

SITC including loading , unloading & transportation of 11 KV FRP CROSS ARM 
1150MM as per TPSODL specification.

EA 100

148
SITC of 415 V FRP 
Cross arm

SITC including loading , unloading & transportation of 415 V FRP CROSS ARM 
1070MM for mounting of DB,etc as per TPSODL specification.

EA 100

149
ITC of  Out Door 33KV 
VCB on exist structure

 Installation, testing and commissioning of 33KV Outdoor type VCB on the existing 
structure.The scope includes provision of crane/ farana for lifting VCB at the 
construction site, Manpower including HT connection, Control circuit connection as 
per TPSODL requirement.

EA 59

150
ITC  of 33KV Out Door  
CT on exist structure

 Installation, testing and commissioning of 33KV Outdoor type current Transformer 
on the existing structure.The scope includes provision of crane/ farana for lifting 
VCB at the construction site, Manpower including HT connection, Control circuit 
connection, site testing  as per TPSODL requirement.

EA 262

151
ITC of 33KV Out Door 
PT on existing structure

 Installation, testing and commissioning of 33KV Outdoor type potential Transformer 
on the existing structure.The scope includes provision of crane/ farana for lifting 
VCB at the construction site, Manpower including HT connection, Control circuit 
connection , site testing as per TPSODL requirement.

EA 78

152
ITC of 11KV Out Door  
VCB on existing str

 Installation, testing and commissioning of 11KV Outdoor type Vaccum circuit 
breaker on the existing structure.The scope includes provision of crane/ farana for 
lifting VCB at the construction site, Manpower including HT connection, Control 
circuit connection, site testing  as per TPSODL drawing.

EA 78

153
ITC of CR  PANEL 
Feeder on existing str

 Installation, testing and commissioning of 11KV Breaker/ 33KV Breaker  control  
panel  on the existing structure.The scope includes provision of crane/ farana for 
lifting VCB at the construction site, Manpower including HT connection, Control 
circuit connection , site Testing as per TPSODL requirement.

EA 100

154
ITC CR  PANEL 
Transformer on exist str

 Installation, testing and commissioning of Transformer Breaker  control  panel  on 
the existing structure.The scope includes provision of crane/ farana for lifting VCB 
at the construction site, Manpower including HT connection, Control circuit 
connection , site Testing as per TPSODL requirement.

EA 135

155
ITC 33KVIsolator includ 
ES in exist str

Installation ,testing & commissioning of 33KV , 3 Ph gang operated , Manual 
Operated, Disconnector (isolator) solid core post insulator.-With earth switch with 
gear box arrangement and other accessories including jumpering & earthing 
connection if any "

EA 82

156
ITC 33KV Isolator 
w/oEarth switch

 "Installation ,testing & commissioning of 33KV , 3 Ph gang operated , Manual 
Operated, Disconnector (Isolator) with solid core post insulator.-Without earth switch 
with gear box arrangement and other accessories including jumpering & earthing 
connection if any "

EA 57

157
ITC of 11KV ID VCB on 
existing str

 Installation, testing and commissioning of 11KV Indoor type Vaccum circuit breaker 
on the existing structure.The scope includes provision of crane/ farana for lifting 
VCB at the construction site, Manpower including HT connection, Control circuit 
connection, site testing  as per TPSODL drawing.

EA 10

158
ITC of 11KV Isolator 
upto 630-1250A with all 
accessories

Installation ,testing & commissioning of 12KV , 3 Ph gang operated , Manual 
Operated, Disconnector (Isolator) with solid core post insulator.-With earth switch 
with gear box arrangement and other accessories  including jumpering & earthing 
connection & earthing connection if any ". 

EA 187

159
ITC of 33 KV Isolator 
upto 630-1250A with all 
accessories

Installation ,testing & commissioning of 36KV , 3 Ph gang operated , Manual 
Operated, Disconnector (Isolator) with solid core pos t insulator.-With earth switch 
with gear box arrangement and other accessories  including jumpering & earthing 
connection & Earthing connection if any "

EA 328

160
ITC of Non-comm FPI 
(33 KV / 11 KV)

 Installation, testing & commissioning including loading , unloading & transportation 
of Non-communicable FPI as per TPSODL specification.

EA 1000

161
ITC of FPI with Comm 
Box- (33 KV / 11 KV)

Installation, testing & commissioning including loading , unloading & transportation 
of FPI with Communication Box with proper wiring on GPRS modem as per 
TPSODL specification.

EA 1650

162
ITC of 33 kV Metering 
Unit

BA will  Install CTPT metering unit on 33 KV  Feeders on existing structure. Scope 
also includes installation of HTTV METER  as per TPSODL specification.

EA 10

163 IT of 11kV Sectionalizer 
Installation,testing & commissioning transporation from store to site of  Sectionalizer 

11KV 3Ph Pole mounted as per TPSODL specification.
EA 20

164
ITC of Trolley mounted 
DTR

ITC of Trolley mounted mobile Sub-Station for restoration of power supply as per 
TPSODL Specification

EA 30

165
ITC  of 11 KV  CT on 
exist structure

 Installation, testing and commissioning of 11 KV Outdoor type current Transformer 
on the existing structure.The scope includes provision of crane/ farana for lifting 
VCB at the construction site, Manpower including HT connection, Control circuit 
connection, site testing  as per TPSODL requirement.

SET 339



ITC of 11 KV  PT on 
existing structure

 Installation, testing and commissioning of 11 KV Outdoor type potential 
Transformer on the existing structure.The scope includes provision of crane/ farana 
for lifting VCB at the construction site, Manpower including HT connection, Control 
circuit connection , site testing as per TPSODL requirement.

SET 177

166
ITC of VCB with CT, PT 
& CRP  for  33kV

33 kV- Supply of material for constrution of foundation  will scope of BA . ITC and 
wiring/laying cable to control pannel/supply unit of equipment will be on BA scope .
Construction of foundation and erection of mountaining structuture will be on  BA 
scope as per TPSODL approved drawing ,GTP and specification .

EA 20

167
ITC of VCB with CT, PT 
& CRP  for  11kV

11 kV- Supply of material for constrution of foundation  will scope of BA . ITC and 
wiring/laying cable to control pannel/supply unit of equipment will be on BA scope .
Construction of foundation and erection of mountaining structuture will be on  BA 
scope as per TPSODL approved drawing ,GTP and specification .

EA 20

168
Retrofitting of 33kV 
VCB

Retrofitting of 33kV VCB,Supply of spare materials as per BOQ and specification 
provided by TPSODL and skilled manpower for retrofitting of VCB will on scope of 
BA .

EA 10

169
Retrofitting of 11kV 
VCB

Retrofitting of 11kV VCB,Supply of spare materials as per BOQ and specification 
provided by TPSODL and skilled manpower for retrofitting of VCB will on scope of 
BA .

EA 10

170
ITC of 
10KVA,11/0.250KV DT

Installation, Testing and Commissioning of 11/0.25kV, 10kVA  Single phase/ 3-
Phase Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading, shifting/transportation from site /tent upto 15KM. 
Scope of work includes jumpering/connection at HT and LT side & Earthing 
Connections

EA 20

171
ITC of 16K-25VA, 
11/0.250V DT

Installation, Testing and Commissioning of 11/0.25kV, 16kVA Single phase/ 3-
Phase  Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading, shifting/transportation from site /tent upto 15KM, 
Testing of Transformer at Site. Scope of work includes jumpering/connection at HT 
and LT side & Earthing Connections.

EA 100

172
ITCof 25KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 25kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading, Testing of Transformer at Site.shifting/transportation from site /tent 
upto15KM. Scope of work includes jumpering/connection at HT and LT side & 
Earthing Connections.

EA 150

173
ITC of 63KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 63kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading,Testing of Transformer at Site. shifting/transportation from site /tent 
upto15KM. Scope of work includes jumpering/connection at HT and LT side & 
Earthing Connections.

EA 435

174
ITC of 100KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 100kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading,Testing of Transformer at Site. shifting/transportation from site /tent. 
Scope of work includes jumpering/connection at HT and LT side & Earthing 
Connections.

EA 299

175
ITC of 250KVA, 
11/0.433V DT

Installation, Testing and Commissioning of 11/0.4kV, 250kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including jumpering 
& earthing connection/connection at HT and LT side,loading, unloading, 
shifting/transportation from site /tent upto15KM. Scope of work includes 
jumpering/connection at HT and LT side & Earthing Connections.

EA 209

176
ITC of 400 KVA 
/500KVA, 11/0.433V 
DT

Installation, Testing and Commissioning of 11/0.4kV, 400 KVA/ 500kVA 3-Phase 
Distribution Transformer on existing structure as per TPSODL specification 
including ,jumpering/connection at HT and LT sideloading, unloading, Testing of 
Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work 
includes jumpering/connection at HT and LT side & Earthing Connections.

EA 50

177
ITC 500KVA-1000KVA 
11/0.433V DT

Installation, Testing and Commissioning of 11/0.4kV, 500KVA-1000kVA 3-Phase 
Distribution Transformer on existing structure as per TPSODL specification 
including, jumpering/connection at HT and LT side loading, unloading, Testing of 
Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work 
includes jumpering/connection at HT and LT side & Earthing Connections. 

EA 72

178
ITC of  11/0.4kV or 
33/0.433KV , 
990/1000KVA,  DT

 Installation, Testing and Commissioning of 11/0.4kV or 33/0.433KV , 990/1000kVA 
3-Phase Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading,  jumpering/connection at HT and LT 
sideshifting/transportation from site/tent upto 10 Km. 

EA 5

179
Dismantling of 16KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  16KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 50

180
Dismantling of 25KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  25KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 100

181
Dismantling of 63KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  63KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 100

182
Dismantling of 100KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer below 
100KVA including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

EA 100

183
Dismantling of  250KVA 
Dist TRF

Dismantling of existing 11/0.4kV, 250kVA Three Phase Distribution Transformer 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 5

184
Dismantling of Dist TRF 
250KVA- 500KVA

Dismantling of existing 11/0.4kV, 250-500kVA Three Phase Distribution 
Transformer including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

Kg 5

185
Dismantling of Dist TRF 
500-1000KVA

Dismantling of existing 11/0.4kV, 500-1000kVA Three Phase Distribution 
Transformer including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

Kg 5

186
DRY TYPE TRF INST 
SERVICES 

BA has to provide all necessary Material, Tools, Manpower for loading, 
unloading,HT&LT Connection,  necessary MS Channel, site modification.Earthing of 
Dry type Transformer upto 1500KVA Rating.4No's of earthing pit to be provided 
along with connection

EA 1

187 ITC of ACDB BA will Install ACDB  as per TPSODL specification. EA 86

188 ITC of DCDB BA will  Install DC Distribution Board  as per specification . EA 100

189 ITC of DT Meter
Installation  , testing & commissioning of DT meter including the Installation of  ring 
CTs , LT wiring  & meter box  as per TPSODL specifcation & drawing

EA 100

190
ITC of 
10KVA,11/0.250KV DT

Installation, Testing and Commissioning of 11/0.25kV, 10kVA  Single phase/ 3-
Phase Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading, shifting/transportation from site /tent upto 15KM. 
Scope of work includes jumpering/connection at HT and LT side & Earthing 
Connections

EA 20

191
ITC of 16K-25VA, 
11/0.250V DT

Installation, Testing and Commissioning of 11/0.25kV, 16kVA Single phase/ 3-
Phase  Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading, shifting/transportation from site /tent upto 15KM, 
Testing of Transformer at Site. Scope of work includes jumpering/connection at HT 
and LT side & Earthing Connections.

EA 20



192
ITCof 25KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 25kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading, Testing of Transformer at Site.shifting/transportation from site /tent 
upto15KM. Scope of work includes jumpering/connection at HT and LT side & 
Earthing Connections.

EA 154

193
ITC of 63KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 63kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading,Testing of Transformer at Site. shifting/transportation from site /tent 
upto15KM. Scope of work includes jumpering/connection at HT and LT side & 
Earthing Connections.

EA 412

194
ITC of 100KVA, 
11/0.433KV DT

Installation, Testing and Commissioning of 11/0.4kV, 100kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including loading, 
unloading,Testing of Transformer at Site. shifting/transportation from site /tent. 
Scope of work includes jumpering/connection at HT and LT side & Earthing 
Connections.

EA 91

195
ITC of 250KVA, 
11/0.433V DT

Installation, Testing and Commissioning of 11/0.4kV, 250kVA 3-Phase Distribution 
Transformer on existing structure as per TPSODL specification including jumpering 
& earthing connection/connection at HT and LT side,loading, unloading, 
shifting/transportation from site /tent upto15KM. Scope of work includes 
jumpering/connection at HT and LT side & Earthing Connections.

EA 94

196
ITC of 400 KVA 
/500KVA, 11/0.433V 
DT

Installation, Testing and Commissioning of 11/0.4kV, 400 KVA/ 500kVA 3-Phase 
Distribution Transformer on existing structure as per TPSODL specification 
including ,jumpering/connection at HT and LT sideloading, unloading, Testing of 
Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work 
includes jumpering/connection at HT and LT side & Earthing Connections.

EA 10

197
ITC 500KVA-1000KVA 
11/0.433V DT

Installation, Testing and Commissioning of 11/0.4kV, 500KVA-1000kVA 3-Phase 
Distribution Transformer on existing structure as per TPSODL specification 
including, jumpering/connection at HT and LT side loading, unloading, Testing of 
Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work 
includes jumpering/connection at HT and LT side & Earthing Connections. 

EA 5

198
ITC of  11/0.4kV or 
33/0.433KV , 
990/1000KVA,  DT

 Installation, Testing and Commissioning of 11/0.4kV or 33/0.433KV , 990/1000kVA 
3-Phase Distribution Transformer on existing structure as per TPSODL specification 
including loading, unloading,  jumpering/connection at HT and LT 
sideshifting/transportation from site/tent upto 10 Km. 

EA 34

199
Dismantling of 16KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  16KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 50

200
Dismantling of 25KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  25KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 100

201
Dismantling of 63KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer  63KVA 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 100

202
Dismantling of 100KVA 
Dist TRF

 Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer below 
100KVA including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

EA 100

203
Dismantling of  250KVA 
Dist TRF

Dismantling of existing 11/0.4kV, 250kVA Three Phase Distribution Transformer 
including removal of HT/LT leads, earth connections and unloading by crane if 
required. Scope of work also includes loading, transportation, unloading and staking 
at a proper place in safe position/site store

EA 5

204
Dismantling of Dist TRF 
250KVA- 500KVA

Dismantling of existing 11/0.4kV, 250-500kVA Three Phase Distribution 
Transformer including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

Kg 5

205
Dismantling of Dist TRF 
500-1000KVA

Dismantling of existing 11/0.4kV, 500-1000kVA Three Phase Distribution 
Transformer including removal of HT/LT leads, earth connections and unloading by 
crane if required. Scope of work also includes loading, transportation, unloading and 
staking at a proper place in safe position/site store

Kg 5

206
DRY TYPE TRF INST 
SERVICES 

BA has to provide all necessary Material, Tools, Manpower for loading, 
unloading,HT&LT Connection,  necessary MS Channel, site modification.Earthing of 
Dry type Transformer upto 1500KVA Rating.4No's of earthing pit to be provided 
along with connection

EA 1

207 ITC of ACDB BA will Install ACDB  as per TPSODL specification. EA 86
208 ITC of DCDB BA will  Install DC Distribution Board  as per specification . EA 100

209 ITC of DT Meter
Installation  , testing & commissioning of DT meter including the Installation of  ring 
CTs , LT wiring  & meter box  as per TPSODL specifcation & drawing

EA 100

210
Detail Survey of  33 kV 
lines

Detail Survey of  33 kV lines, profile plotting, pole spotting and preparation of pole 
schedule

KM 300

211
Detail Survey of  11kV 
lines

Detail Survey of  11 kV lines, profile plotting, pole spotting and preparation of pole 
schedule

KM 500

212
ITC  of NBLS Tower 
Super Structure 

NBLS D/C tower (H type) includes required hardware accesories , Design, 
fabrication and galvanizing complying to the techincal requirment of Hy type tower 
with Diff. size nut & Bolt (GI) & with sp. Washer (Unit Weight 1.84 MT ), (PC Tower 
(6.214 MT/ Tower)  +6 Mtr Extention  (2.342 MT/ Tower) Template  (1.904 MT/ 
Tower) (Unit Weight 10.46 MT ) 

Kg 20920

213
ITC of PC + 6 Tower 
Super Structure 

Erection of PC + 6 Tower Super Structure including tighting,punching & with 
transporttation etc. 

set 5

214
ITC of UR + 6 Tower 
Super Structure 

Erection of UR + 6 Tower Super Structure including tighting,punching & with 
transporttation etc. 

set 5

215
Fixing of  Vibration 
damper suitable

Fixing of  Vibration damper suitable for 7/3.15 mm GI Earth wire &  25x500 mm 
flexible Cu. Earth bond.

M 1000

216 Laying PCC M15

Providing and laying Plain Cement Concrete (PCC) of proportion (1:2:4) in 
foudations and plinths using approved quality of cement, 20mm size hard crusher 
broken granite stone metal and screened, washed sharp sand for mortar of 
approved quality and from approved quarry, including hoisting, lowering, laying 
concrete, ramming, watering and curing etc. complete to required levels in layers 
not exceeding 15cm thick in each layer including  cost, conveyance, loading, 
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries, 
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.

M3 100

217 Laying PCC M20

Providing and laying Plain Cement Concrete (PCC) of proportion (1:1.5:3) in 
foudations and plinths using approved quality of cement, 20mm size hard crusher 
broken granite stone metal and screened, washed sharp sand for mortar of 
approved quality and from approved quarry, including hoisting, lowering, laying 
concrete, ramming, watering and curing etc. complete to required levels in layers 
not exceeding 15cm thick in each layer including  cost, conveyance, loading, 
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries, 
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.

M3 100

218
Provid Water tanker for 
cleaning

Provid Water tanker for cleaning per DAY - 5000 Litres DAY 50

219
Providing unskilled 
labor 

Providing unskilled labor for Misc activities DAY 200

220
Providing Couping to 
existing support

 BA has to provide Couping to the existing pole structre  using CC-1.1:5.3 ratio with  
20mm BHG metal & curing for 5 days as per TPSODL Drawing.Scope of work 
includes the shuttering and centering.BA wil provide necessary Civil material, 
Manpower, Tools& Tackle

CUM 10



221
Civil foundation upto 
990KVA PSS

Construction of Civil Foundation upto 990 KVA Packaged SubStation .BA will 
provide necessary civil material, manpower, machinery for construction of PSS 
Plinth as per TPSODL Drawing

EA 2

222
SITC  of Rod, bending, 
cutting & binding for 
any kind of civil work

Supply & Installation of Rod, bending, cutting & binding for any kind of civil work KG 5000

223 PCC 1:3:6

Providing and laying Plain Cement Concrete (PCC) of proportion (1:3:6) in 
foundations, Trench and plinths using approved quality of cement, 20mm size hard 
crusher broken granite stone metal and screened, washed sharp sand for mortar of 
approved quality and from approved quarry, including hoisting, lowering, laying 
concrete, ramming, watering and curing etc. complete to required levels in layers 
not exceeding 15cm thick in each layer including  cost, conveyance, loading, 
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries, 
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.

M3 100

224
 Centering and 
shuttering 

 Centring and shuttering including struttting , propping etc.and removal of form for  
Foundations, footings, bases of columns etc. for mass concrete

M2 1000

225
 Brick work with F.P.S. 
bricks 

 Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in  
Cement mortar 1:4 (1 Cement : 4 Coarse sand) as per TPSODL  specifcation. 
Scope includes supply of all material

M3 50

226
 Brick work with F.P.S. 
bricks 

 Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in  
Cement mortar 1:6 (1 Cement : 6 Coarse sand) as per TPSODL  specifcation. 
Scope includes supply of all material

M3 20

227
 15 mm cement plaster- 
1:4

 15 mm cement plaster on the rough side of single or half brick wall of mix -1:4  (1 
Cement : 4 Fine sand (50 % fine :50% coarse)) as per TPSODL specification. 
Scope includes supply of all material.

M2 2000

228
 15 mm cement plaster- 
1:6

  15 mm Cement Plaster on the rough side of single or half brick wall of mix-1:6  (1 
Cement : 6 Fine sand (50 % fine :50% coarse)) as per TPSODL specification. 
Scope includes supply of all material.

M2 2000

229  12 mm Cement Plaster 
of mix - 1:4 

 12 mm Cement Plaster of mix - 1:4 (1 Cement :  4 Fine sand (50 % fine :50% 
coarse)) as per as per TPSODL specification. Scope includes supply of all material.

M2 2000

230   12 mm Cement 
Plaster of mix - 1:6 

  12 mm Cement Plaster of mix - 1:6 (1 Cement :  6 Fine sand (50 % fine :50% 
coarse)) as per as per TPSODL specification. Scope includes supply of all material.

M2 2000

231
 12 mm cement Plaster 
1:3 

 12 mm cement Plaster 1:3 (1 Cement : 3 coarse sand) finished with a floating coat 
of neat cement. Scope includes supply of all material

M2 100

232
 6 mm Cement Plaster 
to ceiling of mix - 1:3 

 6 mm Cement Plaster to ceiling of mix - 1:3 (1 cement : 3 fine sand) as per as per 
TPSODL specification. Scope includes supply of all material.

M2 500

233
SITC of  of Stainless 
steel  Strap-7.5KN 

Supply & Installation of Stainless steel  Strap-7.5KN ( 20MM X50MM-), Approved 
Make-Raychem, SICAME

Roll 216

234

SITC of of 
prefabricated RCC 
Slabs 
(950x450x75)M30 

BA will Supply & Install prefabricated RCC Slabs (950x450x75)M30 Grade with 
supply of all civil material,Rods,bending & cutting

EA 50

235
SITC of prefabricated 
RCC Slabs 
(1059x450x100)M30 

BA will Supply& Install prefabricated RCC Slabs (1059x450x100)M30 Grade with 
supply of all civil material,Rods,bending & cutting

EA 50

236
Earthing 
Chamber(2'X2')with 
RCC Slab

Construction of Earthing Chamber (Size: 2'X2') and RCC Slab cover as per 
TPSODL specification including supply of material

EA 1000

237 Road restoration Road restoration charges for trenchless/pole pits as per TPSODL requirements SQM 300

238
Providing and laying 
Reinforced Cement 
Concrete (RCC)

Providing and laying Reinforced Cement Concrete (RCC) of proportion M25 (as per 
design mix) from RMC Batching Plant, using approved quality of cement, 20mm & 
10mm size hard crusher broken granite stone metal and screened, washed sharp 
sand for mortar of approved quality and from approved quarry, including hoisting, 
lowering, laying concrete, ramming, watering and curing etc. complete  to required 
levels in layers not exceeding 15cm thick in each layer including  cost, conveyance, 
loading, unloading, royalties and taxes, cess, of all materials & cost of all labours, 
sundries, T&P and all other machineries required for the work etc., as directed by 
Engineer-in-Charge.

M3 100

239
Providing and laying 
Reinforced Cement 
Concrete (RCC)

Providing and laying Reinforced Cement Concrete (RCC) of proportion M30 (as per 
design mix) from RMC Batching Plant, using approved quality of cement, 20mm & 
10mm size hard crusher broken granite stone metal and screened, washed sharp 
sand for mortar of approved quality and from approved quarry, including hoisting, 
lowering, laying concrete, ramming, watering and curing etc. complete  to required 
levels in layers not exceeding 15cm thick in each layer including  cost, conveyance, 
loading, unloading, royalties and taxes, cess, of all materials & cost of all labours, 
sundries, T&P and all other machineries required for the work etc., as directed by 
Engineer-in-Charge.

M3 100

240
Supplying  and 
spreading sand

Supplying  and spreading, filling  other works  with fine sand under floors,ground etc 
as per EIC instruction. Scope of work also includes  watering, ramming, 
consolidating and dressing complete and other works if required at  site .

M3 300

241
Supplying & Laying of 
Bricks

Supply, laying & fixing of 1st Class Fly Ash Brick  for any types of work( Cable 
Laying etc) Note:- Rate will per Brick

EA 10000

242 SI of stone aggregates

Supplying, Laying, spreading and compacting  with hand roller stone aggregate of 
specified sizes: 63 mm to 45 mm size stone aggregate to WBM specifications in 
uniform thickness, hand picking to proper grade and camber, applying and brooming 
requisite type of screening / binding material to fill up interstices of coarse 
aggregate, watering and compacting to the required density  .Scope of work also 
includes of  jungle such as grass,small tree,plant etc.

CUM 100

243 Base Plate
SITC including loading , unloading & transportation of RCC Base Plate RCC Base 
Plate-450X450X75MM as per TPSODL specifcation

EA 500

244
Dismantling of RSJ/ 
WPB 
pole(150x150mm/R

Dismantling of 11/13 Mtr. Joist/WPB Pole- 150X150 mm/ 160X160 mm (Serviceable 
Pole) after digging the pit and taking out the pole, transportation and stacking the 
pole at a proper place in safe position within 10km /site store and refilling the pit with 
loose earth and ramming including removal and disposal of malba at proper location 
as per instruction of EIC.

EA 500

245
Dismantling of 
RSJ/WPB 
pole(116x100mm)

Dismantling of 09/11 Mtr. Joist/WPB Pole- 116X100mm (Serviceable Pole) after 
digging the pit and taking out the pole, transportation and stacking the pole at a 
proper place in safe position within 10km /site store and refilling the pit with loose 
earth and ramming including removal and disposal of malba at proper location as 
per instruction of EIC.

EA 500

246
Dismantling of PSC  
pole (9mtr) & Return

Dismantling of 9/8 Mtr. PCC/Joist Pole (Serviceable Pole) after digging the pit and 
taking out the pole, transportation and stacking the pole at a proper place in safe 
position within 10km /site store and refilling the pit with loose earth and ramming 
including removal and disposal of malba at proper location as per instruction of EIC.

EA 200

247
Dismantling of 11KV 'V' 
Cross arm & retu

Dismantling / Removal of V Cross arm from pole including loading, transportation, 
unloading and staking of dismantled material at a proper place in safe position at 
Site Store.

EA 1700

248
Dismantling of 11KV GI 
pin with insulato

Dismantling of 11kV Pin Insulator with Pin including loading, transportation, 
unloading and staking at a proper place in safe position/ site store. 

EA 5400

249
Dismantling of 11KV 
Disc insulator with

Dismantling of 11kV Disc Insulator with Hardware including loading, transportation, 
unloading and staking at a proper place in safe position/ site store.

EA 1000

250
Dismantling of LT ABC 
Cable with accesso

 Dismantling of varous size of  LT AB Cable from over head line, recoiling,  
loading,transportation, unloading and staking at a proper place in safe position/BA 
site store.

M 50000

251
Dismantling of faulty 
Equipmet like CB, CT, 
PT Isolator, etc. 

 "Dismantling of faulty Equipmet like CB, CT, PT, Isolator, battery, battery charger, 
ACDB, etc. Loading, Transportation within 30 Kms, Unloading of same PTR  if 
Required. Insurance during transportation shall be in TPSODL scope."

EA 200



252
Dismantling of existing 
Control & Power cable

Dismantling of existing control & power cable includes loading, transportation, 
unloading and staking at a proper place in safe position/Transport to TPSODLstore 
(at Berhampur  Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.

KG 1000

253
Dismantling of CRP 
,VCB,  Switch Board, 
ACDB & DCDB.

Dismantling of control relay Panel, HT switch board, VCB, ACDB, DCDB (Per 
panel/vertical)  with associated accessories including disconnection of all 
terminations and connections etc. Scope also includes loading, transportation, 
unloading and staking at a proper place in TPSODL store(at Berhampur  Central 
store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for 
Jeypore & Rayagada)/ as per instruction of EIC.

EA 100

254
Dismantling of battery 
with Charger

Dismantling of all size of Battery with Charger with associated accessories 
including disconnection of all terminations and connections etc. Scope also includes 
loading, transportation, unloading and staking at a proper place in TPSODL store (at 
Berhampur  Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.

EA 20

255
Dismantling of 10/8 
Way Moulded Bus Bar 
Box

Dismantling of 10/8 Way Moulded Bus Bar Box including removal of all 
Electric/Earth connections, loading, transportation, unloading and staking at a 
proper place in  TPSODL store(at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada) /as per instruction of EIC. 

EA 20

256
Dismantling of ACB 
Including Removal of 
all connections

Dismantling of ACB including removal of all Electric/Earth connections etc, 
loading, transportation, unloading and staking at a proper place in TPSODl store (at 
Berhampur  Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC. .

EA 20

257
Dismantling of 1 ph DD 
/ DO fuse

Dismantling of  SINGLE phase DD Fuse/ DO Fuse set arrangement fitted  on 
structure including removal of all Electric/Earth connections etc., loading, 
transportation, unloading and staking at a proper place in TPSODL  Central store at 
Berhampur / as per instruction of EIC. 

EA 10

258
Dismantling of 11 kV 
GO/ AB Switch

Dismantling of 11 kV GO/AB Switch including removal of all Electric/Earth 
connections etc., loading, transportation, unloading and staking at a proper place in  
TPSODL store(at Berhampur  Central store for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada) /as per instruction of EIC.

EA 10

259
Dismantling of LA, 
including all 
connections

Dismantling of Lightening  Arrester(LA) including removal of all Electric/Earth 
connections etc., loading, transportation, unloading and staking at a proper place in 
TPSODL store(at Berhampur  Central store for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada) (price per Pole)/as per 
instruction of EIC.

EA 10

260
Dismantling/ Removal 
of Insulators with All 
Fittings 

Dismantling/Removal of all hardware fittings & Insulator etc. from HT Single 
Pole including loading, transportation, unloading and staking of dismantled material 
at a proper place in TPSODL store  (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada)(price per Pole)/as per instruction of EIC.

EA 10

261
Dismantling/ Removal 
of Insulators from 3 P 
Strructure

Dismantling/Removal of all hardware fittings & Insulator etc. from Triple Pole 
Structure including loading, transportation, unloading and staking of dismantled 
material at a proper place in TPSODL store  (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada)(price per TP Structure) /as per instruction of EIC. 

EA 10

262
Dismantling/ Removal 
of Insulators from 4 P 
Strructure

Dismantling/Removal of all hardware fittings & Insulator etc. from Four Pole 
Structure including loading, transportation, unloading and staking of dismantled 
material at a proper place in TPSODL Store   (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada)/ as per instruction of EIC.

EA 2

263
Dismatnling of Street 
Light Fix and Loading

Dismantling of existing Street Light fixture and loading, transportation, unloading 
and staking at a proper place in TPSODL Store  (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada)/ as per instruction of EIC.

EA 50

264
Dismantling of Danger 
Board

Dismantling of Danger Board including removal of all Electric/Earth connections, 
loading, transportation, unloading and staking at a proper place in TPSODL store  
(at Berhampur  Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada) / as per instruction of EIC.

EA 1000

265
Dismantling of GI & 
Stay Wire

Dismantling of the G.I. & stay Wire as per standard practice of TP Southern Orissa 
Distribution Co. Ltd. including recoiling loading, transportation, unloading and 
staking at a proper place in TPSODL store  (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada)/ as per instruction of EIC.

KG 2000

266
Dismantling of HT AL 
Bus bar

Dismantling of HT AL Bus bar mounted on 11kV insulator with re-openable 
insulation cover including removal of all Electric/Earth connections, loading, 
transportation, unloading and staking at a proper place in TPSODL  Central store at 
Berhampur /as per instruction of EIC. 

EA 100

267
Dismantling of fencing 
structure

Dismantling of Fencing structure and loading, transportation, unloading and 
staking at a proper place in TPSODL Store (at Berhampur  Central store for 
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore & 
Rayagada) /as per instruction of EIC. .

Kg 500

268
Dismantling of 1 ph DD 
Unit 

Dismantling of single phase DD unit including removal of all Electric/Earth 
connections, loading, transportation, unloading and staking at a proper place in 
TPSODL store (  Central store at Berhampur for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.

EA 100

269
Dismantling of Kit Kat 
Type Fuse

Dismantling of KIT KAT Type Fuse unit including removal of all Electric 
connections, loading, transportation, unloading and staking at a proper place in 
TPSODL store (  Central store at Berhampur for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.

EA 500

270
Dismantling of 1 ph DO 
Unit

Dismantling of single phase DO unit including removal of all Electric/Earth 
connections, loading, transportation, unloading and staking at a proper place in 
TPSODL store (  Central store at Berhampur for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.

EA 100

271 Dismantling of GI Pipe

Dismantling of 20/25/32/40/45/50/100/150 mm Dia GI Pipe including loading, 
transportation, unloading and staking at a proper place in  in TPSODL store(  
Central store at Berhampur for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada)

M 200

272
Dismantling of Metering 
cubicle

Dismantling of Metering Cubicle including removal HT/LT lead, earth connections, 
loading, transportation, unloading and staking at a proper place store in TPSODL 
store(  Central store at Berhampur for Berhampur,Aska,Berhampur City 
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)

EA 10

273
Dismantling of Service 
Cables 

Dismantling of different sizes of service cables KG 100

274
Dismantling of  Steel 
Structure and Nut & 
Bolts

Dismantling of Steel Structure and Nuts and Bolt including loading, transportation, 
unloading and staking of dismanled material at a proper place  in TPSODL store(  
Central store at Berhampur for Berhampur,Aska,Berhampur City ,Bhanjanagar & at 
Jeypore store for Jeypore & Rayagada)

KG 500

275
Dismantling of Auto 
Reclosure.

BA will Dismantle  Auto Reclosure & return to store EA 11

276
Dismantling of 
 Sectionaliser.

BA will Dismantle  Sectionaliser & return to store EA 20



277
Dismantling of 34/ 
55mm2 AAA 
Conductor& retu

Dismantling of ACSR/AAAC 34/ 55mm2 from overhead line, recoiling, loading, 
transportation, unloading and staking at a proper place in safe position/ site store

Kg 10000

278
Dismantling of 80/100 
mm2 AAA Conductor& 
retu

Dismantling of ACSR/AAAC 80/100 mm2 from overhead line, recoiling, loading, 
transportation, unloading and staking at a proper place in safe position/site store

Kg 1000

279
Dismantling of 
148/232mm2 AAA 
Conductor& ret

Dismantling of ACSR/AAAC 148/232mm2  from overhead line, recoiling, loading, 
transportation, unloading and staking at a proper place in safe position/ site store

Kg 500

280
EXCATON OF CBL 
TRENCH 

BA will excavate the cable trench length by providing all necessary tool, Manpower, 
pump etc suitable for HT & LT Cable laying.BA will supply neccessry barricades at 
the excavation site.

M3 1000

281
Excavtn CBL 
Trench,Minor crosg

BA will excavate the cable trench 0.6Mtr depth & 0.8Width & 1Mtr length by 
providing all necessary tool, Manpower, pump etc suitable for LT Cable laying for 
minor crossing like infront of shop, houses etc.where BA will supply temporary 
arrangement-ply woods, Gunny bags etc  for cossing for smooth functioning of 
Traffic...BA will supply neccessry Hard barricades & signages  at the excavation 
site.

M3 1000

282
ExcavtnTrench 
hardRockOver

BA has to provide all necessary Manpower, Tool, Tackles, Barricades, Dewatering 
pump, Gunny bags,Compressor for excavation in Hard Surface.

M3 2000

283
Breaking of pavement 
stones

BA will break of pavement stones  using necessary tools & machinery for 
excavation of cable trench & other civil works.BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M3 100

284
Demolish/removal of 
debris of PCC

BA will demolish PCC & remove the  debris using necessary tools & machinery for 
excavation of cable trench & other civil works.BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M3 200

285
BREAKING OF 
ASPHALT

BA will break Asphalt road & remove the  debris using necessary tools & machinery 
for excavation of cable trench & other civil works.BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M3 50

286
Excavation excl 
dewatering up to 2.5M

BA will excavate the cable trench depth upto 2.5 MTR & remove the  debris using 
necessary tools & machinery for excavation of cable trench & other civil works

M3 50

287
Backfilling with same 
earth

BA will Back fill the cable excvation site with same earth.BA will provide necessary 
Tools,Machinery & Manpower for the activity.

M3 20000

288
Debris Removal With 
Transport

 Removal & disposal of Debris of other agency (Not applicable where removal and 
desposal is mentioned in th item rate)

M3 5000

289
Cleaning of ducts 
across the road

Cleaning of ducts across the road M3 100

290
Prov. backfill. earth with 
consolidation

BA will supply all materials required for backfilling and has to carry out the job of 
backfilling with earth, as per TPSODL standards 

M3 50

291
Prov. backfill. sand with 
consolidation

BA will supply all materials required for backfilling i.e. sand, equipments, etc. and 
has to carry out the job of backfilling with sand, as per TPSODL standards 

M3 100

292
Temporary backfilling 
with gunny bags

Temporary backfilling with gunny bags EA 200

293
Excavation in Rocky 
soil with laying 
Hume/PVC Pipe

 Excavating trenches of  required width and depth  for pipe,cables etc including   
Excavation for sockets  including geting out the excavated 
materials,returning(refillig) the soil   as required in layers not exceeding 200 mm 
depth , including consolidating each deposited layers by ramming ,watering etc, 
stacking servicable materials for measurements and disposal of unservicable 
materials as direct by EIC for laying of different size of cable/pipes laying. Scope of 
work excludes laying of HUME/PVC Pipes as per TPSODL drawing in Rocky soil .

M 100

294
Trenchless Duct 
200mm dia by HDD 
Machine PN4

 Making Trenchless ducts with 200 mm dia through HDD method by using  HDD 
machine.Scope of work excludes  laying of  cable .Supply of HDPE pipe will be 
consider in other line items.

M 200

295
Trenchless Duct 
200mm dia by HDD 
Machine PN6

 Making Trenchless ducts with 200 mm dia including laying of  cable & HDPE pipe 
HDPE pipe casing using HDD machine including supply of pipe of grade PN Grade 
6, 200 mm dia

M 200

296
SITC of Trenchless 
Ducts-160 mm Pipe

SITC including Making Trenchless ducts with 160 mm dia HDPE pipe casing 
using HDD machine including supply of HDPE pipe as per IS 4984, PN6 Class 
PE80

M 50

297
Preparation of holes for 
cable penetration

Making of hole for penetration of Cable from Substation wall and sealing of the 
cable (Price per hole)

EA 200

298
Digging (150CMx60 
CM) of test pit footpath

Digging (150 cm x 60 cm) test pit in Bricks/Foothpath for locating lillo and 
identifying faulty cable. Scope also includes back filling, ramming, leveling and 
removal of malba after jointing. (If it is used in trenchless, only  unsucessful test 
pit will be payable)

EA 100

299
Digging (150CMx60 
CM) of test pit in carpet 
road

Digging (150 cm x 60 cm) test pit in Carpet Road for locating lillo and identifying 
faulty cable. Scope also includes back filling, ramming, leveling and removal of 
malba after jointing. (If it is used in trenchless, only  unsucessful test pit will be 
payable)

EA 100

300
Digging (150CMx60 
CM) of test pit in CC/ 
Dense carpeted road

Digging (150 cm x 60 cm) test pit in CC/Dence Carpeted bituminous for locating 
lillo and identifying faulty cable.Scope also includes back filling, ramming, leveling 
and removal of malba after jointing. (If it is used in trenchless, only  unsucessful 
test pit will be payable)

EA 100

301
SITC of Concentrina 
Coil Fencing

"Providing and fixing concertina coil fencing with punched tape concertina coil 
600 mm dia  having 50 no rounds per 6 metre length on existing angle iron 'Y' 
shaped". (Unit shall be in meter) 

M 500

302
Excavation by 
mechanical means

Earth work in excavation by mechanical means (Hydraulic excavator)/manual 
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on 
plan) including getting out and disposal of excavated earth lead up to 50 m and lift 
up to 1.5 m, as directed by Engineer-in-charge. Note- All kind of excavation work 
with different size for  plinth, Structure  & other works will be considered under this 
line items. All kinds of soil (exlcuding hard rock)

M3 200

303
Excavation by 
mechanical means

Earth work in excavation by mechanical means (Hydraulic excavator)/ manual 
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on 
plan) including getting out and disposal of excavated earth lead upto 50 m and lift 
upto 1.5 m, as directed by Engineer-in charge. Note- All kind of excavation work with 
different size for  plinth, Structure  & other works will be considered under this line 
items  Hard rock.

M3 200

304
Supply & Inst of Coil 
Earthing to Pole

Supply and erection of earthing coil (8 SWG wire dia) along with 8 SWG Wire, Nut -
bolt  & other accessories  to earth the pole as per TPSODL Design .Scope of work 
also  includes the excavation of earth upto 1.2 Mtr depth for erection of earthing  coil  
and  disposal of extra malba upto 150Mtr as EIC instructions.

EA 31000

305
 Inst of Coil Earthing to 

Pole

Erection of earthing coil (8 SWG wire dia) along with 8 SWG Wire, Nut -bolt  & other 
accessories  to earth the pole as per TPSODL Design .Scope of work also  includes 
the excavation of earth upto 1.2 Mtr depth for erection of earthing  coil  and  
disposal of extra malba up to 150Mtr as EIC instructions.

EA 5000

306
Sply &Inst GI PIPE  
Earthing 40 Dia,3Mtr

Supply & Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B GI 
Pipe(Jindal/Tata/Sail/Rinl) with earth chamber as per TPSODL specification and 
drawing (Each pit resistance will be measured and recorded and shall be as per IS). 
Scope include supply of all required material like Earth Electrode, Salt, Charcoal, 
Nuts-Bolt ,40mm dia 3 Mtr  GI pipe &  PVC Pipe PCC ,and brick work for earthing 
chamber (Size: 2'x2')  and RCC or other suitable slab cover(earth resistance 
measurement and with in limit to be achieved by BA).Scope of work also includes 
leveling & ramming of earth and removal of extra malba.

EA 20765

307
SITC Treated Earthing 
Pit

 Bidder will provide necessary material for Earthing with GI pipe- 40 mm dia 3 mtr 
long  earth electrode with treated earth Pit . With earth enhancement material as per 
IEEE80:2000,14.5(D)( Earth pit resistance will be measured and recorded)

EA 1000

308
SITC of Portable 
earthing

SITC including loading , unloading & transportation of portable earthing and other 
accessories complete as per TPSODL specification.

EA 10



309
ITC of Earthing pipe 
with E/C

Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B GI 
Pipe(Jindal/Tata/Sail/Rinl) with earth chamber as per TPSODL specification and 
drawing (Each pit resistance will be measured and recorded and shall be as per IS). 
Scope include supply of all required material like Salt, Charcoal, Nuts-Bolt ,PVC 
Pipe PCC ,and brick work for earthing chamber (Size: 2'x2')  and RCC or other 
suitable slab cover(earth resistance measurement and with in limit to be achieved 
by BA).Scope of work also includes leveling & ramming of earth and removal of 
extra malba. Earting Pipe is to be issued by TPSODL.

EA 2000

310
ITC of Earthing pipe 
without E/C

Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B GI 
Pipe(Jindal/Tata/Sail/Rinl) without earth chamber as per TPSODL specification and 
drawing (Each pit resistance will be measured and recorded and shall be as per IS). 
Scope include supply of all required material like Salt, Charcoal, Nuts-Bolt ,PVC 
Pipe PCC. Scope of work also includes leveling & ramming of earth and removal of 
extra malba. Earting Pipe is to be issued by TPSODL.

EA 2000

311 SITC of Earthing pipe

BA will supply of  perform Installation of Earthing pipe with 40mm dia 3 Mtr long 
Class-B GI Pipe(Jindal/Tata/Sail/Rinl) without earth chamber as per TPSODL 
specification and drawing (Each pit resistance will be measured and recorded and 
shall be as per IS). Scope include supply of all required material like Salt, Charcoal, 
Nuts-Bolt ,PVC Pipe PCC. Scope of work also includes leveling & ramming of earth 
and removal of extra malba. Earting Pipe is to be issued by TPSODL

EA 1000

312
SITC of chemical 
earthing

SITC including loading , unloading & transportation of Chemical earthing including 
all accessories as per TPSODL specification.

EA 1000

313
Earthing by boring (upto 
6 mtr)

BA will install Earthing by boring (upto 6 mtr)   in rocky area after treating with 
chemical compound as per TPSODL specification

EA 100

SITC of Copper Earth 
Bond

SITC  of Flexible CU earth bond 1cm dia and 500mm long,both end provision of 
socket suitable for M-16 bolts as per TPSODL specification.

EA. 100

315
ITC of Copper Earth 
Bond

ITC  of Flexible CU earth bond 1cm dia and 500mm long,both end provision of 
socket suitable for M-16 bolts as per TPSODL specification.

EA. 500

316
Construction of FRP 
fencing

BA will provide necessary Manpower,FRP Fencing  & Ms Material for construction  
boundary wall fencing as per TPSODL Drawing, specification & GTP.

Sqm 10000

317
Construction of 
Boundary wall Fencing

BA will provide necessary Manpower,civil material & Ms Material for construction  
boundary wall fencing as per TPSODL requirement

Sqm 1000

318
Supply & Erection  G.I 
Fencing with Gate

Supply and Erection of GI Fencing with Gate as per TPSODL specifications EA 10

320
SITC of chainlink 
fencing

BA will provide necessary Manpower,Chain link Fencing,Barbed Wire  & Ms Material 
for construction fencing as per TPSODL Drawing, specification & GTP.

SQM 2000

321
SITC of Barbed Wire 
Fencing

BA will provide necessary Manpower, Barbed Wire  & Ms Material including Pillar, 
Gate & locking arrangement for construction of barbed wire fencing as per TPSODL 
Drawing, specification & GTP.

RM 1000

322
Sply & Inst 40x6/ mm 
GI Flat for earthing

Supply & Installation of 40x6mm GI flat for earthing. Scope of work also 
fabrication,modification of GI flat.

KG 2000

323
Sply & Inst 50X6mm GI 
Flat for earthing

Supply & Installation of 50X6mm GI flat for earthing. Scope of work also 
fabrication,modification of GI flat.

KG 2000

324
SUP/FAB/INST CU FLT 
BB 25X6 mm

Supply, Fabrication and Installation of Copper Flats.of 25X6 mm Includes brazing, 
cutting, bending drilling hole etc. as per site requirements.

KG 1896

325
SUP/FAB/INST CU FLT 
BB 50X6 mm

Supply, Fabrication and Installation of Copper Flats  40X5 mm. Includes brazing, 
cutting, bending drilling hole etc. as per site requirements.

KG 500

326
SUP/FAB/INST AL FLT 
BB 

Supply, Fabrication and Installation of AL Flats  of required dimension. Includes 
brazing, cutting, bending drilling hole etc. as per site requirements.

KG 1000

327
 Sup/Inst/Fabri GI 
channel/ Angle / Flat/ 
etc.

Supply, Installation and Fabrication of Angle/ Channle/ Flats, etc. of diff sizes on 
pole , DP structure etc as per TPSODL specifications

KG 40000

328
ITC of 75X10 GI Flat for 
Earthing

BA will  Install Earthing Conductor For Burial : 75X10 mm (5.89 Kg/Mtr.) GI Flat for 
laying (spacing maximum 2m both ways) including bending,welding and painting of 
joints with red oxide & bituminous paint on welded area as per TPSODL 
specification.

EA. 2654

329
ITC  of 11KV HG Fuse 
3 Pole (200/ 400 Amp)

Installation ,Testing & comissioning of HG Fuse set in existing structure providing 
necessary manpower, nutbolt,Terminal connection, earthing connection, site minor 
modification, welding,Ms channel etc

EA 600

330
ITC  of 33KV HG Fuse 
3 Pole (200/400 Amp)

Installation ,Testing & comissioning of HG Fuse set in existing structure providing 
necessary manpower, nutbolt,Terminal connection, earthing connection, site minor 
modification, welding,Ms channel etc

EA 600

331
Inst of DD Fuse for 
11KV /ph

BA will install the DD Fuse unit in existing structure providing necessary manpower, 
nutbolt,Terminal connection, earthing connection, site minor modification, 
alignment, welding,Ms channel etc

EA 100

332
Inst FUSE ELEMENT 
FOR 11KV DD FUSE

BA will install the fuse element on existing DD Fuse unit per phase M 100

333
Glnd/Term 1.5/2.5 
Sqmm hvng 2C/3C/4C

Supply and installation of   double Compression Flameproof Type Glanding armored 
1.1 kV XLPE AL/CU Cable - 2C/3C/4C of cross-section 1.5/2.5 sqmm, including 
making hole in base plate and dressing of cable along with  Vermin proofing 
properly  .supply to be done as per TPSODL  spec  & approved Make  Dowells)

EA 5000

334
Glnd/Term 1.5/2.5 
Sqmm hvng 7C/14C

Supply and installation of  double Compression Flameproof Type Glanding armored 
1.1 kV XLPE AL/ Cu Cable - 7C/14C of cross-section 1.5/2.5 sqmm, including 
making hole in base plate and dressing of cable along with  Vermin proofing 
properly  .supply to be done as per TPSODL  spec  & approved Make  Dowells

EA 5000

335
Glnd/Term 4/6 Sqmm 
hvng 2C/4C

Supply and installation of double Compression Flameproof Type Glanding armored 
1.1 kV XLPE AL/CU Cable - 2C/4C of cross-section 4/6 sqmm, including making 
hole in base plate and dressing of cable along with  Vermin proofing properly  
.supply to be done as per TPSODL  spec  & approved Make  Dowells

EA 500

336
Glnd/Term 10/16 Sqmm 
hvng 2C/4C

Supply and installation of double Compression Flameproof Type Glanding armored 
1.1 kV XLPE AL/ CU Cable - 2C/4C of cross-section 10/16 sqmm, including making 
hole in base plate and dressing of cable along with  Vermin proofing properly  
.supply to be done as per TPSODL  spec  & approved Make  Dowells

EA 5000

337
SUP/INST 3.5/4C 16-35 
SQMM GLND/AL 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable  3.5/4C 16-35 SQMM  including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 100

338
SUP/INST 3.5/4C 50-95 
SQMM GLND/AL 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 3.5/4C 50-95 SQMM  including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 200

339
SUP/INST 3.5/4C 120-
185 SQMM GLND/AL 
TER

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable   3.5/4C 120-185 SQMM including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 200

340
SUP/INST 3.5/4C 240-
300 SQMM GLND/AL 
TER

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 3.5/4C 240-300 SQMM   including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 200

341
SUP/INST 1C 630/1000 
SQMM GLND/AL 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable  1C 630/1000 SQMM  including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 1000

342
SUP/INST 3.5/4C 16-35 
SQMM GLND/CU 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable  3.5/4C 16-35 SQMM   including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 500



343
SUP/INST 3.5/4C 50-95 
SQMM GLND/CU 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 3.5/4C 50-95 SQMM  including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 500

344
SUP/INST 3.5/4C 120-
185 SQMM GLND/CU 
TER

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable3.5/4C 120-185 SQMM  including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 500

345
SUP/INST 3.5/4C 240-
300 SQMM GLND/CU 
TER

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 3.5/4C 240-300 SQMM including making hole in base plate and dressing of 
cable along with  Vermin proofing properly .supply to be done as per TPSODL  spec  
& approved Make Dowells

EA 500

346
SUP/INST 1C 630 
SQMM GLND/CU 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 1C 630 SQMM including making hole in base plate and dressing of cable 
along with  Vermin proofing properly .supply to be done as per TPSODL  spec  & 
approved Make Dowells

EA 500

347
SUP/INST 1C 1000 
SQMM GLND/CU 
TERM

Supply and erection of  double Compression Flameproof Type Glanding for armored 
cable 1C 1000 SQMM  including making hole in base plate and dressing of cable 
along with  Vermin proofing properly .supply to be done as per TPSODL  spec  & 
approved Make Dowells

EA 200

348
Sply & Inst 11KV poly 
Insulator, 5KN

Supply and Installation of  11KV  5KN Polymeric Pin Insulator  as per TPSODL 
Specification-drawing     

EA 1000

349
Sply &Inst 11KV disc 
poly Insulator,70KN

 Supply &  Installation  of 11kV,70KN Polymeric  Disc Insulator B&S type upto 125 
sq mm ACSR conductor as per TPSODL Specification

EA 2292

350
Inst 11KV polymerDisc 
ins with Hardware

 Installation of 11KV Polymer Disc Insulator (45KN- 90KN) along with Hardware 
fitting for 11KV line.Nutbolts will be paid separately.

EA 3549

351
Sply & Inst 33KV poly 
Insulator, 10KN

Supply and  Installation of 33kV,10KN  Polymeric  Pin Insulator  as per TPSODL 
specification-drawing                       

EA 1000

352
Sply &Inst 33KV disc 
poly Insulator,90KN

 Supply &  Installation  of 33kV,90KN polymeric Disc Insulator  for 80,100 148 Sq 
mm AAAC/ACSR Conductor with nuts and bolts as per TPSODL Specification

EA 7109

353
Sply &Inst 33KV disc 
poly Insulator,120KN

 Supply & Installation of 33kV, 120KN polymeric Disc Insulator for 148/232  Sq mm 
AAAC/ACSR Conductor with nuts and bolts as per TPSODL Specification

EA 1000

354
Fixing of L.T. Stay 
Insulator

Fixing of LT Stay Insulator EA 818

355
Inst of 11KV Polymer 
PIN Insulator

 Installation of 11KV Polymer Insulator  along with Nutbolts for 11KV line.Nutbolts 
will be paid separately.

EA 40787

356
Inst of 33KV Polymer 
PIN Insulator

 Installation of 33KV Polymer Pin Insulator 10KN  along with Nutbolts for 33KV 
line.Nutbolts will be paid separately.

EA 27692

357
Inst 33KV polymer Disc 
ins with Hardware

 Installation of 33KV Polymer Disc Insulator (90KN- 120KN) along with Hardware 
fitting for 11KV line.Nutbolts will be paid separately.

EA 20259

358
Fixing of L.T. Stay 
Insulator

Fixing of LT Stay Insulator KG 5000

359
SITC of 33kV Post 
(2X24KV Post insulator

SITC including loading , unloading & transportation of 33kV Post (2X24KV Post 
insulator Stack) Insulator with hardware fitting as per TPSODL specification.

EA 77

360
ITC  of 33kV Post  
Insulator 

ITC  of 33kV Post  Insulator with hardware fitting  as per TPSODL. 
specification/drawing

EA 500

361
S/I JT KT HS 1.1KV/70-
120 SQMM XLPE

BA will supply & Install  Jointing  KIT Heat Shrinkable , Approved Make for Jointing 
Kit- Raychem or 3M for 1.1KV XLPE Cable 70Sqmm-120 SQMM XLPE 4 core cable 
.No extra rate will be paid for Jointing services. Strainght through joints

EA 50

362
S/I JT KT HS 
1.1KV,>120-240 SQMM 
XLPE

BA will supply & Install  Jointing  KIT Heat Shrinkable , Approved Make for Jointing 
Kit-Raychem or 3M for 1.1KV XLPE Cable 120Sqmm-240 SQMM XLPE 4 core 
cable.No extra rate will be paid for Jointing services.Strainght through joints

EA 50

363
S/I JT KT HS 
1.1KV,300 SQMM 
XLPE

BA will supply & Install  Jointing  KITT Heat Shrinkable , Approved Make for Jointing 
Kit-Raychem or 3M for 1.1KV XLPE Cable 120Sqmm-240 SQMM XLPE 4  core 
cable.No extra rate will be paid for Jointing services.Strainght through joints

EA 50

364
Sply & jointin11KV 3C 
95Sqmm HS Jointing

Supply & Installation of jointing kit of 11kV 3Cx 95 sq mm with Heat Shrink and 
providing jointing services as per TPSODL Standards, GTP, Drawing and 
specifications. Approved Make- Raychem & 3M. (straight through). 

M 10

365
Sply&jointing11KV3C 
400Sqmm HS Joint KIT

Supply & Installation of jointing kit of 11kV 3Cx 400 sq mm with Heat Shrink and 
providing jointing services as per TPSODL Standards, GTP, Drawing and 
specifications.  Approved Make- Raychem & 3M. (straight through)

EA 94

366
Sply&jointing11KV3C 
300Sqmm HS Joint KIT

Supply & Installation of jointing kit of 11kV 3C x300 sq mm with Heat Shrink and 
providing jointing services as per TPSODL Standards, GTP, Drawing and 
specifications.  Approved Make- Raychem & 3M.(straight through)

EA 10

367
Sply&jointing11KV3C 
120Sqmm HS Joint KIT

Supply of jointing kit of 11kV 3Cx120 sq mm with Heat Shrink and providing jointing 
services as per TPSODL Standards, GTP, Drawing and specifications.  Approved 
Make- Raychem & 3M. (straight through)

EA 2

368
Spl&Inst 3CX 
300Sqmm,11KV 
IDTerminati

 Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable 
3CX300 sqmm including consumable.BA has to provide the jointer for preparing 
Termination kit. Approved Make- Raychem & 3M.Scope of work includes the 
connection & preparation  of termination kit.No additional cost will be provided for 
jointers.

EA 10

369
Spl&Inst 3CX 
400Sqmm,11KV ID 
Terminati

 Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable 
3CX400 sqmm including consumable. Approved Make- Raychem & 3M.Scope of 
work includes the connection & preparation  of termination kit.No additional cost will 
be provided for jointers.

EA 80

370
Spl&Inst3CX 
120Sqmm,11KV ID 
Terminati

 Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable 
3CX120 sqmm including consumable. Approved Make- Raychem & 3M.Scope of 
work includes the connection & preparation  of termination kit.No additional cost will 
be provided for jointers.

EA 20

371
Spl&Inst3CX 
185Sqmm,11KV ID 
Terminati

 Supply & installation of HS 3Cx185 sq mm 11kV indoor termination as per TPSODL 
Standards, GTP, Drawing and specifications.  Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 10

372
Spl&Inst 3CX 
95Sqmm,11KV ID 
Terminatio

 Supply and installation of HS Outdoor End Termination Kit of 1CX95 sqmm (Single) 
for 11kV XLPE insulated AL AB Cable. Approved Make- Raychem & 3M.Scope of 
work includes the connection & preparation  of termination kit.No additional cost will 
be provided for jointers.

EA 10

373
Spl&Inst 3CX 
400Sqmm,11KV OD 
Terminat

 Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL 
Cable 3CX400 sqmm including consumable  material. Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 50

374
Spl&Inst 3CX 
300Sqmm,11KV OD 
Terminat

 Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL 
Cable 3CX300 sqmm including consumable  material. Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 50

375
Spl&Inst 3CX 
95Sqmm,11KV OD 
Terminat

 Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL 
Cable 3CX95 sqmm including consumable materials. Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 30

376
Spl&Inst 3CX 
185Sqmm,11KV OD 
Terminat

 Supply and installation of HS  Outdoor Termination of 11 kV Armoured XLPE, AL 
Cable 3CX185 sqmm including consumable  material. Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 30

377
Spl&Inst 3CX 
120Sqmm,11KV OD 
Terminat

 Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL 
Cable 3CX120 sqmm including consumable  material. Approved Make- Raychem & 
3M.Scope of work includes the connection & preparation  of termination kit.No 
additional cost will be provided for jointers.

EA 20



378
Sply&jointing 
33KVHSID3C400SQM
M XLPE

Suppply and installation of the HSID Jointing kit for 33KV cable of 3Cx400SQMM 
XLPE size. BA will supply all necessary tools, Skilled jointer for the activity excludin 
excavation as per TPSODLStandards.Approved Make- Raychem & 3M.

EA 10

379
Jointing Service of 
33KVHS ID 
3C400SQMM

BA will supply all necessary tools, Skilled jointer for  33KV HS ID 3Cx400SQMM 
activity of  excludin excavation & Jointing Kit as per TPSODLStandards. This Line 
item is only for providing jointer and making joint by  using suitable equipments by 
BA.

EA 80

380
Jointing Service 11KV 
3C300Sqmm ID XLPE

BA will supply all necessary tools, Skilled jointer for  11KV 3Cx 300Sqmm ID XLPE 
the activity excludin excavation & Jointing Kit as per TPSODLStandards.This Line 
item is only for providing jointer and making joint by  using suitable equipments by 
BA.

EA 2

381
Jointing Service 11KV 
3C400Sqmm ID XLPE

BA will supply all necessary tools, Skilled jointer for the activity excludin excavation 
& Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer 
and making joint by  using suitable equipments by BA.

EA 80

382
Jointing Service 11KV 
3C120Sqmm ID XLPE

BA will supply all necessary tools, Skilled jointer for the activity excludin excavation 
& Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer 
and making joint by  using suitable equipments by BA.

EA 10

383
Jointing Service 11KV 
3C95Sqmm ID XLPE

BA will supply all necessary tools, Skilled jointer for the activity excludin excavation 
& Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer 
and making joint by  using suitable equipments by BA.

EA 10

384
Fixing  of Mid Span 
Compression Joints s

Fixing  of Mid Span Compression Joints suitable for  AAAC/ACSR Conductor EA 1000

385
SITC 
O/DterminationKIT 
forCable1CX95sqmm

Supply, Installation of outdoor termination KIT for LT AB Cable  1CX95 sqmm EA 200

386
SITC O/D KIT for AB 
Cable upto 
1CX50sqmm

Supply, Installation of outdoor termination KIT for LT AB Cable upto  1CX50 sqmm EA 200

387
SITC 
O/DEndTermination Kit 
of 1CX150sqmm

Supply, Installation,testing & commissioning  including loading , unloading & 
transportation of Outdoor End Termination Kit of 1CX150 sqmm (Single) for 11kV 
XLPE insulated AL AB Cable as per TPSODL specification

EA 20

388
Termination  Kit of LT 
UGC (4CX300) Sq mm

Supply, Installation,testing & commissioning including loading , unloading & 
transportation of Outdoor Termination  Kit of LT UGC (4CX300 Sq mm Cable) 
including all related work by OEM approved Jointer as per TPSODL specification.

EA 100

389
ITC of 33 kV 1CX400 
I/D or O/D jointing Kit

BA will  Install heat shrink outdoor/ Indoor  jointing kit for XLPE 1Core x 400mm2, 
33kV as per TPSODL specification.

EA 200

390
ITC of 33 kV 1CX400 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 1Core x 400mm2, 
33kV as per TPSODL specification.

EA 200

391
ITC of 33 kV 3CX400 
I/D or O/D jointing Kit

BA will  Install heat shrink outdoor/ Indoor  jointing kit for XLPE 3Core x 400mm2, 
33kV as per TPSODL specification.

EA 200

392
ITC of 33 kV 3CX400 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 3Core x 400mm2, 
33kV as per TPSODL specification.

EA 200

393
ITC of 33 kV 3CX300 
I/D or O/D jointing Kit

BA will  Install heat shrink outdoor/ Indoor  jointing kit for XLPE 3Core x 300mm2, 
33kV as per TPSODL specification.

EA 200

394
ITC of 33 kV 3CX300 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 3Core x 300mm2, 
33kV as per TPSODL specification.

EA 200

395
ITC of 33 kV 3CX35 I/D 
or O/D jointing Kit

BA will  Install heat shrink outdoor/ Indoor  jointing kit for XLPE 3 Core x 35mm2, 
33kV as per TPSODL specification.

EA 200

396
ITC of 11 kV 1CX400 
I/D or O/D jointing Kit

BA will  Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 400mm2, 
11kV as per TPSODL specification.

EA 200

397
ITC of 11 kV 1CX400 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 1Core x 400mm2, 
11kV as per TPSODL specification.

EA 200

398
ITC of 11 kV 3CX120 
I/D or O/D jointing Kit

BA will  Install heat shrink indoor/ outdoor jointing kit for XLPE 3Core x 120mm2, 
11kV as per TPSODL specification.

EA 200

399
ITC of 11 kV 3CX120 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 3Core x 120mm2, 
11kV as per TPSODL specification.

EA 200

400
ITC of 33 kV 1CX300 
s/t jointing Kit

BA will  Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 300mm2, 
11kV as per TPSODL specification.

EA 200

401
ITC of 33 kV 1CX300 
I/D or O/D jointing Kit

BA will  Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 300mm2, 
11kV as per TPSODL specification.

EA 200

402
ITC of 33 kV 1CX300 
s/t jointing Kit

BA will  Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 400mm2, 
11kV as per TPSODL specification.

EA 200

403
ITC of 33 kV 3CX150 
I/D or O/D jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 3 Core x 150 mm2, 
11kV as per TPSODL specification.

EA 200

404
ITC of 33 kV 3CX150 
s/t jointing Kit

BA will   Install heat shrink straight through jointing kit for XLPE 3 Core x 150 mm2, 
11kV as per TPSODL specification.

EA 200

405
ITC of  LA12 KV 
,10KA/PH

Installation,Testing & comissioning of  the Lighting arrester (single phase)  in 
existing structure providing necessary manpower, nutbolt,Terminal connection, 
earthing connection, site minor modification, welding,Ms channel etc

EA 729

406
ITC of 9-30 KV  10KA , 
3phase Lighting 
arrester

Installation of  3phase , (9-30 KV  10KA Lighting arrester along with earthing 
connection, Fixing of all Three arrester on Ms channel

EA 9003

407 ITC of 11kV LA
 ITC including loading , unloading & transportation of 11 kV LA  Station Type Single 

Phase on existing structure (LA 11KV,10KA FOR 11KV POLYMERIC) as per 
TPSODL specification.

EA. 200

408
Inst of LT ACB on 
existing foundation

Installation testing and commissioning of LT ACB 400 Amps with enclosure on  
existing structure excluding earthing

EA 100

409
Sply& Inst 10W/12W 
LTDB for LT ABC

 Supply & Installation of 10W/12W LTDB for releasing power supply to consumer 
from LT ABC as per TPSODL specification and drawing,Approved Make (Sintex, 
Neelu, plastochem)

EA 500

410
 ITC  OD LTDB for 
10KVATRF existing str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,10kVA Single Phase Transformer on existing structure as per TPSODL 
specification

EA 50

411
 ITC OD LTDB for 
16KVATRF existing str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,10kVA single Phase Transformer on existing structure as per TPSODL 
specification

EA 50

412
 ITC OD LTDB for 
25KVA TRF existing str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,25kVA Three Phase Transformer on existing structure as per TPSODL 
specification

EA 300

413
 ITC OD LTDB for 
63KVA TRF existing str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,63kVA Three Phase Transformer on existing structure as per TPSODL 
specification

EA 747

414
 ITC OD LTDB for 
100KVA TRF existing st

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,100kVA Three Phase Transformer on existing structure as per 
TPSODL specification

EA 406

415
 ITC OD LTDB for 
250KVA TRFexisting 
str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,250kVA Three Phase Transformer on existing structure as per 
TPSODL specification

EA 233

416
ITC  OD LTDB for 
315KVA TRF existin str

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,315kVA Three Phase Transformer on existing structure as per 
TPSODL specification

EA 10

417
ITC of OD LTDB for 
500KVA TRF existing

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB 
for 11/0.4kV,500kVA Three Phase Transformer on existing structure as per 
TPSODL specification

EA 17

418
ITC of OD LTDB for 
500-1000 kVA TRF 
exist

Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with 
MCCB/ACB for 11/0.4kV,500-1000kVA Three Phase Transformer on existing 
structure as per TPSODL specification

EA 10

419
ITC LT Feeder Pillar  
excl foundation

 Installation, Testing & Comissioning of Feeder Pillar /Minipillar Type as per 
TPSODL specification   on existing Structure/foundation. Scope of work exclude 
construction of foundation (brick work, concreting etc) and earthing

EA 500



420
ITC of OD 160A MCCB 
DB in Exist

 Installation ,Testing & comissioning of 1.1kV, 3 Phase ACB/MCCB/ICTP Switch 
Unit- 100/200 A  on existing structure and connecting of cable leads into the 
MCCB/ACB/ICTP Switch.If  aluminium  bus bar  extension required  installation of 
insulators to support the busbar and providing the provision of cable support  
including taping. Scope of work also includes cable dressing & cable termination  if 
required  as per TPSODL requirement.

EA 100

421
ITC of OD  MCCB DB 
in existing foundation

  Installation, testing and commissioning of 1.1kV, 3 PhaseACB/MCCB - 
400/630/800/1250/2000 Amps  existing structure and connecting of cable leads into 
the MCCB/ACB/ICTP Switch.If  aluminium  bus bar  extension required  installation 
of insulators to support the busbar and providing the provision of cable support  
including taping. Scope of work also includes cable dressing & cable termination  if 
required  as per TPSODL requirement.

EA 100

422 ITC of LT ACB 400A
Installation, testing and commissioning of LT ACB 400 Amps with enclosure on 
existing structure

EA 224

423 ITC of LT ACB 800A
 Installation, testing  and commissioning of LT ACB 800 Amps with enclosure on 
existing structure

EA 1

424 ITC of LT ACB 1250A
 Installation, testing  and commissioning of LT ACB 1250 Amps with enclosure on 
existing structure

EA 1

425 ITC of LT ACB 2000A
 Installation, testing  and commissioning  of LT ACB 2000 Amps with enclosure on 
existing structure

M3 1

426 SITC of MCB
Supply, Installation, Testing & Commissioning of 4P MCB 32/40/63 Amps, 10 KA in 
existing DB as per TPSODL specification

EA 100

427 SITC of MCB Enclosure
Supply, Installation of polycarbonate enclosure (where space is not available in 
existing DB) for accomodating 4P MCB 32/40/63 Amps as per TPSODL 
specification

EA 100

428
Supply &  Crimping/ 
Fixing/conn termi 
AL4sqmm Lug

 Supply of AL Lugs  suitable for 4 sq mm  cable/conductor, Crimping with cable and 
Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 200

429
 Supply & Crimping 
/Fixing/conn termi 
AL10SqmLug

 Supply of AL Lugs  suitable for 10 sq mm  cable/conductor, Crimping with cable 
and Fixing/connecting  as per TPSODL Specification .Scope also include supply  
and erection of  PVC Tape as per  voltage requirement.

EA 200

430
Supply &  Crimping/ 
Fixing/conn termi 
AL25SqmLug

 Supply of AL Lugs suitable for 25 sq mm  cable/conductor, Crimping with cable and 
Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 200

431
Supply & Crimping 
/Fixing/conn termi 
AL35SqmmLug

Supply of AL Lugs  suitable for 35 sq mm  cable/conductor, Crimping with cable and 
Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 500

432
Supply & Crimping 
/Fixing/conn termi 
AL50sqmm Lug

Supply of AL Lugs  suitable for 50 sq mm  cable/conductor, Crimping with cable and 
Fixing/connecting ferrule etc.  as per TPSODL Specification.Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

433
Supply & Crimping 
/Fixing/conn  termi 
AL70sqmmLug

 Supply of AL Lugs  suitable for 70 sq mm  cable/conductor, Crimping with cable 
and Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

434
Supply & Crimping 
/Fixing/conn termi 
AL95sqmmLug

 Supply of AL Lugs  suitable for 95 sq mm  cable/conductor, Crimping with cable 
and Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

435
Supply & Crimping 
/Fixing/conn termi 
AL120sqmmLug

 Supply of AL Lugs  suitable for 120 sq mm  cable/conductor, Crimping with cable 
and Fixing/connectingferrule etc  as per TPSODL Specification .Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

436
Supply & Crimping 
/Fixing/conn termi 
AL185sqmmLug

 Supply of Aluminium Lugs  suitable for 185 sq mm  cable/conductor, Crimping with 
cable and Fixing/connecting ferrule etc. as per TPSODL Specification .Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

EA 5000

437
Supply &Crimping 
/Fixing/conn termi 
AL300sqmmLug

 Supply of Aluminium Lugs suitable for 300 sq mm  cable/conductor, Crimping with 
cable and Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

438
Supply & Crimping 
/Fixing/conn termi 
AL400sqmmLug

 Supply of Aluminium Lugs suitable for 400 sq mm cable/conductor, Crimping with 
cable and Fixing/connecting, ferrule etc.  as per TPSODL Specification .Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

EA 1000

439
Supply & Crimping 
/Fixing/conn termi 
AL630sqmmLug

Supply of Aluminium Lugs  suitable for 630 sq mm cable/conductor, Crimping with 
cable and Fixing/connecting,ferrule etc.  as per TPSODL Specification.Scope also 
include supply  and erection of  PVC Tape as per  voltage requirement.

KM 1000

440
SITC of Lug Al- 150 sq 
mm

BA  shall supply & Install Lug Al 150 SQMM XLPE one hole as per TPSODL 
specification.

M 5000

441
SITC of Cu 4 Sq.mm 
.lugs

BA will Supply &  Install CU Lugs  suitable upto 4 sq mm cable/conductor, Crimping 
with cable and Fixing/connecting  as per TPSODL Specification.Scope also include 
supply  and erection of  PVC Tape as per  voltage requirement.

EA 5000

442
SITC of Cu 10 Sqmm 
lugs

BA will Supply &  Install  CU Lugs  suitable upto10 sq mm cable/conductor, 
Crimping with cable and Fixing/connecting  as per TPSODL Specification .Scope 
also include supply  and erection of  PVC Tape as per  voltage requirement.

EA 3000

443
SITC of   of  Cu  lugs 6 
sqmm

SITC of  various types of  Cu   lugs 6 sqmm( Straight type/round type/Half Round/U 
type etc.) with ferule sleeves with printing for  PTR/CB/BAY/TMU etc. of different 
size as per TPSODL specifcation & drawing. Rate will be per Lugs with required 
ferrule

EA 200

444
Supply & Crimping 
/Fixing/conn termi Cu 
Lug 2.5 SqmLug

Supply and installation  of copper  CU lugs 2.5 Sq.mm. will be on scope of BA as 
per TPSODL approved drawing ,GTP and specification.

EA. 50000

445 ITC of HTTV Meter
BA will   Install 11 KV 3Ph 4wire .5A .0.2S Class HTTV Meter,AMR Compatible HT 
Trivector Energy meter with box DLMS Category-C as per TPSODL Specification

EA 100

446 ITC of LTCT Meter BA will  Install 11 KV 50/5 LTCT meter as per TPSODL Specification M 100

447
FiltrationofTrf Oil per Lit 
Dist Trf

BA will provide the oil Filtration machine  for filteration of Trf Oil. Power Supply 
arrangement for Filtration Machine will be done by BA.

L 1000000

448
SUP/INST Backelite 
Sheet 6, 8mm

BA will Supply & Install Backelite Sheet thickness 6 or 8mm length 1M X 1M. 
Thickness requirement will be as per EIC.

L 200

449
Dist TRF Painting 
Services upto 1000 
KVA

BA will supply necessary paints, manpower & compressor for painting the 
Transformer upto 1000 KVA.The painting has to be done through spray. Power 
supply shall be in scope of BA.

M2 500

450
Vermin Proofing RMU 
with material

BA will supply necessary M-Seal , bakelite sheet for Vermin Proofing RMU Cable 
compartment.

EA 200

451
Vermin Proofing 
SWGR/TRF with 
material

BA will supply necessary M-Seal , bakelite sheet for Vermin Proofing switchgear / 
TRF Cable compartment.

EA 200

452
Dewatering pump bet 
5HP / 10 HP  shift

BA will provide Dewatering pump bet 5HP / 10 HP  shift for cable trenches near 
Drainage

DAY 10

453
Provid Air compressor 
w/ operator / fuel

Provide Air compressor with operator and  fuel for  excavation of road where manual 
excavtion is not permittable, and as per site requirement.

DAY 50

454
Inst 10/12 W service LT 
Dist BOX in Pole

BA will install LTDB box in pole for releasing power supply to LT 1ph & 3ph 
consumer.Scope includes provide necessary GI clamp arrangement for fixing LTDB 
to pole.Termination of incoming & outgoing cable in LT Dist Box

EA 2000

455 Inst of Strain fittings
Installation of strain fitting for sringing LT ABC Cable.BA will provide necessary tool, 
manpower, nubolt .

EA 500

456
Painting of Pole in 
Black & Yellow strip

Painting of Pole in Black & Yellow strips/Zebra as per TPSODLspecification and 
indexing/numbering of Poles as per GIS format, scope also include site survey for 
GIS indexing and supply of ISI marked good quality paint.

EA 10000

457
Supply & Installation  of 
Signage Board in venyl

Bidder will supply necessary venyl board & will do the signage writting  as per 
TPSODL requirement

EA 100

458
Supply & Installation of 
Signage Board in poly 
veny

Bidder will supply necessarypoly  venyl board & will do the signage writting  as per 
TPSODL requirement

EA 100

459
Supply & Installation of 
Signage Board in flex

Bidder will supply necessarry Flex board & will do the signage writing  as per 
TPSODL requirement

EA 100



460
Supply & Installation of 
Signage Board in MS 
Frame/plate

Signage Board in MS Frame/ plate as per TPSODL requirement with supply of Paint EA 100

461
Supply & Installation of  
Sign writing on  leg of 
11kV RMU 

 Sign writing on  cable compartment  of 11kV RMU as per details mentioned in the 
scope of work and specification (price per leg) (including  Supply of paint)

EA 50

462
Supply & Installation of  
Sign writing on 
Transformer 

 Sign writing on Transformer as per details mentioned in the scope of work and 
specification (including  Supply of paint)

EA 50

463  Sign writing on Pole 
 Sign writing on Pole as per details mentioned in the scope of work and specification 
(including  Supply of paint)

EA 10000

464
Painting of new & 
existing RS Joist 
Pole/Channel

Painting of RS Joist Pole/ Channel with fittings 2 coats of Al paint over a coat of red 
oxide primer  including all Tools & Tackle and paints.Paint shall be provided by BA

Sqm 1000

465
PROVD/OPERT 
MANLIFT 100FT Boom 
Length

Providing with Operator and MANLIFTER 100FT Boom Length for 8 Hrs DAY 10

466
Supply of Chequerred 
plate 
1000X300X5.6mm thick

BA has to Supply Chequerred plate 1000X300X5.6mm thick Sqm 100

467
Laying of chequerred 
plate 
1000X300X5.6mm thick

BA will Lay the chequerred plate 1000X300X5.6mm thick with all required manpower 
& Tools

Sqm 100

468
SITC of Poly-olyfin 
Black Sleeve

SITC including loading , unloading & transportation of Poly-olyfin Black Sleeve  as 
per TPSODL specification.

M 34022

469
SITC 120 Watts street 
light Fixture

SITC including loading , unloading & transportation of 120 Watts street light 
Fixture for LED Lamp fittings complete with Clamps including Bending of pipe & 
all accessories (Lugs, Gland, Ferrule etc) TPSODL specification.

SET 50

470
SITC of 70 Watts street 
light Fixture

SITC including loading , unloading & transportation of 70 Watts street light Fixture 
for LED Lamp fittings complete with Clamps including Bending of pipe & all 
accessories (Lugs, Gland, Ferrule etc) TPSODL specification.

SET 50

471
SITC of copper 
plate(600X600X3 mm)

SITC including loading , unloading & transportation of copper plate (size-
600X600X3 mm thick) earthing with test link,bentonite powder and other 
accessories complete for power transformer neautral as per IS 3043 /  as per 
TPSODL specification.Each pit resistance will be measured and recorded and shall 
be less than 1 ohm

SET 100

472
SITC of MVLC medium 
voltage line cover

SITC including loading , unloading & transportation of MVLC medium voltage line 
cover (Polypro) as per TPSODL specification

M 10

473
SITC of Wooden cleat 
Set

SITC including loading , unloading & transportation of Wooden Cleat set, MS strip 
and hard ware for fixing power cable including painting one coat of red oxide & two 
coats of black paint as per TPSODL specification. Scope also includes supply of ISI 
marked paint. (Price per set)

EA 1000

474
SITC of ALNOX 3 M 
(reducing Paint)

SITC including loading , unloading & transportation of ALNOX 3M  (HOT SPOT 
REDUCING PASTE) 250 gm. as per TPSODL specification.

EA 10

475
SITC of BUS BAR 
Copper

SITC including loading , unloading & transportation of BUS BAR COPPER HDT 
SIZE 75X10MM as per TPSODL specification

EA 10

476
SITC of BI Mettalic 
Washer

SITC including loading , unloading & transportation of Bi metallic washer/strip 
(wherever applicable) as per TPSODL specification.

EA 1000

477
SITC of Rodenct 
Screen Guard

Providing and fixing including loading , unloading & transportation of RODENT 
CAPACITIVE SCREEN GUARD FOR- DT  as per TPSODL specification.

EA 200

478
SITC of SMC Cleat 630 
sqmm

SITC including loading , unloading & transportation of SMC CLEAT FOR LT 630 
SQMM CABLE for mounting of cable as per TPSODL specification. 

EA 1000

479 SITC of Rubber Mat 
SITC including loading , unloading & transportation  of Rubber Mat & (MAT 
RUBBER 15KV SIZE 1X2MX2.5MM THICK) as per TPSODL Specification

EA 200

480
SITC of 3 M Scotch Fill 
Putty

SITC including loading , unloading & transportation of 3M SCOTCH FILL PUTTY 25 
mm*10 M as per TPSODL Specification

EA 550

481
SITC of 3M Scotch 
1625 Spray

SITC including loading , unloading & transportation of 3M SCOTCH 1625 SPRAY 
250 ml as per TPSODL Specification

EA 100

482
SITC of TAPE HT 23 
25 mmX9.1 M

SITC including loading , unloading & transportation of TAPE HT SCOTCH 23 
25MMX9.1M 36 KV as per TPSODL specification.

ROLL 1000

483 SITC of Vinyl Tape
SITC including loading , unloading & transportation of VINYL TAPE SCOTCH 35  
0.75INCH*66 FEET*0.007 INCH  as per TPSODL specification.

EA 200

484 ITC of Monkey Scare
BA  Install   MONKEY SCARE- ONE LAYER on overhead conductor as per 
TPSODL specification.

EA 11388

485 SITC of Monkey Scare 
Supply & Installation of MONKEY SCARE- ONE LAYER on overhead conductor as 
per TPSODL specification.

EA 1000

486 ITC of Guard Polipro
BA will  Install GUARD POLIPRO for overhead conduuctor as per TPSODL 
specification.

EA 34028

487 SITC of Guard Polipro
Supply & Installation of GUARD POLIPRO for overhead conduuctor as per TPSODL 
specification.

EA 2000

488
ITC of 33Kv & 11 kV 
Busbar

BA will Install 33 KV & 11 KV Bus bar with 232/148/100/80 sq.mm AAA Conductor 
as per TPSODL specification.

EA. 100

489
SITC of 3 Bolted 33Kv 
H/W  fitting

BA will Supply &  Install  3 Bolted( 3 pair M-16 U bolts to be used) 33 Kv H/W  fitting 
with  4 EA Insulator (70KN) String Suitable for 232/148/100/80 sq.mm AAA 
Conductor as per TPSODL specification.

EA. 1000

490
ITC of  Junction  box 
for33 kV Isolator

BA will  Install Only Junction Box for 33 KV Isolator & ES(Including Cabling) for 
Existing isolators as per TPSODL specifcation & drawing

EA. 65

491
ITC of Junction box for 
11kV isolator

BA will   Install Only Junction Box for 11 KV Isolator & ES(Including Cabling) for 
Existing  isolators as per TPSODL specifcation & drawing

EA. 38

492
SITC of Transformer 
maintainance Templete 

BA will Supply &  Install tempelate for Transformer maintainance record as per 
TPSODL specification

EA 500

493
ITC of Anti Tracking 
Silicon Tape

BA will Install Anti Tracking silicon tape 70 3M as per TPSODL specification EA 422

SITC of Anti Tracking 
Silicon Tape

BA will supply and Install Anti Tracking silicon tape 70 3M as per TPSODL 
specification

EA 200

494
SITC of Helical Ties- 33 
kV

BA will Supply &  Install 33 KV conductor Tag(Helical Ties) as per TPSODL 
specification.

NO 60

495
SITC of Helical Ties- 11 
kV

BA will Supply &  Install 11 KV conductor Tag(Helical Ties) as per TPSODL 
specification.

No 60

496 Apply for ROW
 Processing fees for necessary Right of Way by BA in concerned department of GoI 
or GoO wherever applicable as per requirements of TPSODL.

EA 10

497 ITC of FOCL
Laying of 12 core fibre optlical  cables single mode, duct type, fibre a rmo ured in 
HDPE PlB duct  eirther through Open Trench /HDD Merthod as per TPSODL 
specifcation & drawing

M 1000

498
SITC of connector 
(FOCL)

Supply & installation of straight through Connector. (Plastic Couple.) and acessories 
for Optical fibre connection as per TPSODL specifcation & drawing

M 1000

499
ITC of connector 
(FOCL)

Laving of 12 core fibre optlical  cables single mode, duct type, fibre a rmo ured in 
HDPE PlB duct  eirther through Open Trench /HDD Merthod as per TPSODL 
Specification

EA 1000

500 ITC of Animal guard BA will  install -Animal guard on DT HT bushing as per TPSODL specification EA 100

501 SITC-SMC cleat BA will  supply & install-SMC cleat on LV cable of DT as per TPSODL specification EA 200

502
Providing of  1 Ph 
Service Connection

Providing connection of service cable, 1 phase in LV distribution box / IPC as per 
TPSODL specifcation & drawing

EA 100

503
Providing of 3 ph 
Service Connection

Providing connection of service cable, 3 phase in LV distribution box / IPC as per 
TPSODL specifcation & drawing

EA 100



504
ITC of street Light-150 
Watt

Installation of 150 Watts street light Fixture/HPMV/HPSV or equivalent alternative 
LED Lamp fittings complete with Clamps including Bending of pipe (wherever 
required etc.) as per TPSODL specifcation & drawing

EA 100

505
ITC of street Light-250 
Watt

Installation of 250 Watts street light Fixture/HPMV/HPSV or equivalent alternative 
LED Lamp fittings complete with Clamps including Bending of pipe (wherever 
required etc.) as per TPSODL specifcation & drawing

EA 100

506
ITC of Street Light- 400 
Watt

Installation of 400 Watts street light Fixture/HPMV/HPSV or equivalent alternative 
LED Lamp fittings complete with Clamps including Bending of pipe (wherever 
required etc.) as per TPSODL specifcation & drawing

 EA 100

507 Tree Trimming Trimming of tree branches (per branches) as  per TPSODL requirements  EA 5000

508
SITC of Tie Plastic- 7.6 
X380 mm

SITC including loading , unloading & transportation of TIE PLASTIC BLACK SIZE 
7.6 MM X 380 MM as per TPSODL specification. (Lot- Pack of 100 pcs)

LOT 1000

509
SITC of Tie Plastic- 7.6 
X150 mm

SITC including loading , unloading & transportation of TIE PLASTIC BLACK SIZE 
7.6 MM X 150MM as per TPSODL specification. (Lot- Pack of 100 pcs)

LOT 1000

510
SITC of Tie Plastic- 9 
mmX250 Mm

SITC including loading , unloading & transportation of Tie Plastic size 9mmx265mm 
as per TPSODL specification. (Lot- Pack of 100 pcs)

LOT 1000

511
SITC of Fuse Wire- 
TCBW25 SWG/0.51MM 
30A

SITC including loading,unloading & transportation of FUSE WIRE(TCBW25 
SWG/0.51MM 30A as per TPSODL specification

EA 3000

512
SITC of Fuse Wire- 
TCBW 33 
SWG/0.25MM 10A

SITC including loading,unloading & transportation of FUSE WIRE(TCBW 33 
SWG/0.25MM 10A as per TPSODL specification

EA 3000

513 Rubber Spacer- 11 kV
Supply & Installlation of Silicon Rubber Spacer on HT (11 kV)line as per TPSODL 
specification 

EA 100

514
Inst GI Nut , Bolt & 
Washer of different 
Size

 Installation of different size of GI Nut ,bolt & washers KG 107735

515
Sup& Inst GI Nut , Bolt 
& Washer of different 
Size

Supply &  Installation of different size of GI Nut ,bolt & washers KG 20000

516
 Prov Manpower for 
shifting Swgr 
Pan/PwrTRF upto 5T

 Provinding labour for shifting and installation of Transformer/Switchgear Pannel 
etc. equiped with chain block, tripod, required accessories, safety PPE  etc. (price 
per Transformer/Switchgear panel). Manual Shifting upto 100 mt for 5 Tonnage. The 
job to be carried out where vehicle approach is not available.

SET 10

517
 Providing  manpower 
for shifting Swgr 
Pan/PwrTRF upto20T

 Provinding labour for shifting and installation of Transformer/Switchgear Pannel 
etc. equiped with chain block, tripod, required accessories, safety PPE  etc. (price 
per Transformer/Switchgear panel). Manual Shifting upto 50 mt for 20 Tonnage. The 
job to be carried out where vehicle approach is not available.

SET 10

518
ITC 5/8MVATRF 
,50MtrTransport Manual

Installation ,testing & commissioning including  dragging from unloading point to 
foundation(50 meters)of 5/8 MVA,33/11kV, 3 Ph  Transformer with OLTC.There 
shall be outdoor bushings on HV side which shall be connected with the power 
cable s through external  open bus bar arrangement on both sides, and on LV side 
cable box  to be provided. it also includes fixing of a ll loose accessories and 
parts,pre-commissioning checks and oil-Filtration/de-hydration of oil (if required). 
The Transformer shal l be connected with Transformer Monitoring Unit(MR-
Tapcon/A-eberly-REGDA) by necessay wiring as per approved drawings.Ladder with 
anti-climbing device shall be provided between main tank top lid and main tank 
conservator. Bushing palm connectors shall be provi ded for HV and LV / LVN 
bushing. Voltage ratio shall test be done using TTR kit.  including jumpering & 
earthing connection if any "

EA 12

519
ITC 1.6/3.15 MVA TRF, 
50Mtr Transport Manual

 "Installation ,testing & commissioning including  dragging from unloading point to 
foundation(50 meters)of 1.6/3.15 MVA,33/11kV, 3 Ph , 'Dyn11 ONAN/ ONAF 
Transformer .There shall be outdoor bushings on HV side which shall be connected 
with the power cable s through external  open bus bar arrangement on both sides, 
and on LV side cable box  to be provided. it also includes fixing of a ll loose 
accessories and parts,pre-commissioning checks and oil-Filtration/de-hydration of 
oil (if required). .Ladder with anti-climbing device shall be provided between main 
tank top lid and main tank conservator. Bushing palm connectors shall be provi ded 
for HV and LV / LVN bushing. Voltage ratio shall test be done using TTR kit.  
including jumpering & earthing connection if any "

EA 5

520
Dismantling of 1.6/3.15 
MVA Power TRF

 "Dismantling of 1.6/3.15 33/11kV PTR, Loading, Transportation within 30 Kms, 
Unloading of same PTR  if Required. Insurance during transportation shall be in 
TPSODL scope."

EA 2

521
Dismantling of 5/7.5/8 
MVA Power TRF

 "Dismantling of 5/7.5/8 33/11kV PTR, Loading, Transportation within 30 Kms, 
Unloading of same PTR  if Required. Insurance during transportation shall be in 
TPSODL scope."

EA 2

522 SITC of  terminal Block
SITC of  terminal Block (each TB)( for control cable and other works) as per 
TPSODL specifcation & drawing

EA 100

523 SITC of  Din Rail
SITC of  Din Rail.Din rail will be used for mounting each TB  and other works.) 
Standard length shall be 1 mt as per TPSODL specifcation & drawing

EA 100

524
Supply ,fabrication and 
Laying of Rail

Supply ,fabrication and Laying of Rail on PTR foundation and other works, 
(confirming to relevant ISS) as per TPSODL specifcation & drawing

M 100

525 ITC of 42' Rail Pole

Installation/Erection of 42' long Rail Pole including loading and unloading, 
excavation, fixing of base plate, grounting, refilling,  disposing & removal of malba, 
flooding with water, ramming/compacting of foundation as per TPSDOL 
specifications and drawing including removal & disposal of malba as per instruction 
of EIC. Scope of work also include Painting of Pole with one cote of red oxide and 
two coats of AL Paint (paint to be supplied by BA of ISI Mark/superior quality). The 
scope of work excludes, providing & laying of cement concrete, Pole Indexing and 
Painting of Pole (In Black & Yellow Strips/Zebra)  

EA 22

526
ITC of 11 Mtr. Spun 
Pole

Installation/Erection of 11 Mtr. spun Pole -1000kG including loading and unloading, 
transportation from site/tent upto 6 Kms., excavation, fixing of base plate, refilling, 
flooding with water, ramming/compacting of foundation as per TPSODL 
specifications and drawing including removal & disposal of malba as per instruction 
of EIC. The scope of work excludes Brick betting, providing & laying of cement 
concrete, Pole Indexing and Painting of Pole (In Black & Yellow Strips/Zebra)

EA 500

527
Constr of TRF Plinth for 
250-1000KVA

Construction of   Plinth with Brick,  Mortar, 12 mm cement plaster and  for 250-
1000KVA transformer as per TPSODL  drawing.Scope of work includes excavation 
of earth,supply of  Civil material for construction, desposal of extra malba as per 
EIC instruction. 

EA 104

528 ITC of Numerical Relay BA will Install Numerical relay in Relay Panel  as per TPSODL specification. EA 300

529
ITC 11KV RMU on exist 
Foundation

Installation, Testing and Commissioning of 11/33kV 3-way /4-way/5way Ring Main 
Unit (RMU) on existing structure/foundation as per TPSODL.Specification including 
grouting & HT Cable Connections,earthing Connections & minor site modifications. 
Scope of work excludes earthing chamber and construction of foundation.

EA 10

530
ITC 33KV RMU on exist 
Foundation

Installation, Testing and Commissioning of 33kV 3-way / 4-way/5Way Ring Main 
Unit (RMU) on existing structure/foundation as per TPSODL.Specification including 
grouting & HT Cable Connections,earthing Connections & minor site modifications. 
Scope of work excludes earthing chamber and construction of foundation.

EA 10

531
ITC of 11KV Auto 
reclosure

 Installation, Testing and commissioning of 11kV auto reclosure Unit on existing 
structure as per TPSODL specification including  loading, unloading, 
shifting/transportation from site/tent up to 10KM. Scope of work also includes 
earthing, jumpering/connection.

EA 10



532
 ITC of Packaged 
substation

 Installation, testing and commissioning of packaged substation. BA will transport, 
loading & unloading PSS from store to site upto 10KM. Connection of HT & LT 
Cable,earthing connection, comissioning Testing,fixing of the PSS on the 
foundation,necessary Ms support as per site requirement & TPSODL Drawing & 
comissioning checklist. Foundation & crane charges will be paid separately

EA 5

533
SITC 11KV RMU 
Terminal boot 70 to 
400sqm

BA will Supply, Install & Commissioning of 11KV RMU Terminal boot 70 to 400sqm, 
Only Raychem & 3M Make approved.Supply will be done as per TPSODL 
Specification.

SET 5

534
SITC 33KV RMU 
Terminal boot 70 to 
400sqm

BA will Supply, Install & Commissioning of  33KV RMU Terminal boot 70 to 
400sqm.Supply will be done as per TPSODL Specification & approved 
Make.Raychem & 3M Make

SET 5

535
Construction of RMU 
foundation O/D

 Construction of 3-way/4-way/5way  RMU Plinth with Brick,  Mortar, 12 mm cement 
plaster as per drawing.Scope of work  includes excavation of earth for foundation 
and supply of raw material i.e. sand, cement, bricks and removal of extra  malba if 
any as per site requirement including labour required for the same  as per site 
requirement & With respect to TPSODL drawing .

EA 20

536
REMOVAL OF RMU 
upto 33KV

Dismantling / Removal of 3way or 4 way RMU  from existing  foundation  including 
loading, transportation, unloading and staking of dismantled material at a proper 
place in safe position or TPSODL store(Divisional store/Central Store upto 20Km) . 
Beyond the 20Km ,extra payment will be done.

EA 1

537
Supply &  Installation of 
HT Danger Board

Supply & Installation of HT Danger Board  with clamp(GI Flat 25X3 mm), nut & bolt 
as per TPSODL specification

EA 3000

538
Supply & Installation of 
Hard Barricading with 
zebra strip one use

BA will provide hard Barricading with zebra strip one use for cable excavation site 
for safety of the employees & pedestrians

M 100

539

Supply & Installation of 
Warning lights at 
10Meter  intervals per 
bulb

Supply and installation of Warning lights at 10 Meter intervals per bulb for 
excavation site  for safety of the employees & pedestrians. Scope of work also 
includes the dismenting of light after copleting the work.

M 20

540
Supply & Installation of 
Fluorescent reflectors / 
Flashers

BA will supply & Install Fluorescent reflectors / Flashers for  excavation site  for 
safety of the employees & pedestrians

DAY 10

541
Installation of HT&LT 
Danger Board

 Installation of HT Danger Board as per TPSODLspecification EA 24655

542
Supply of First Aid 
Chart

Supply & Fixing of  First Aid Chart EA 100

543 Supply of First Aid Box Supply & Fixing of First Aid Box with standard prescribed medicine EA 1000

544 ITC of Caution Tape
BA will Install CAUTION TAPE DANGER HDPE 100MM WIDTH as per TPSODL 
requirements

M 226438

545
SI of LDPE Warning 
Tape

Supply, Laying of 150 mm wide 100 micron thick Red colour LDPE warning tape 
with desired printing as per latest drawing & specifications  TPSODL  including all 
accessories. (If TPSODL specifications is not available then relevant IS will be 
applicable) as per TPSODL specifcation & drawing

ROLL 200

319 SITC of Fire Bucket
Supply and Installation of Fire Bucket including supply of sand by means of proper 
hooks clamps etc. as required (price per bucket). Scope exclude supply of 
hooks/clamps/MS stand

EA 100

546
Sply & Inst of 11KV 
Complete HT Stay set

Supply and Fixing of HT(11KV) Complete Stay Set( Complete stay set includes 
supply and erection of  Turn Buckle Assembly , Stay Rod , Stay plate, Stay 
Insulator,Tension screw(GI SIZE  750X20MM)  with Stay clamps and  excludes  
Nuts & bolts and  stay wire,)as per TPSODL specifications and drawing. The scope 
of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc., 
breaking of asphalt, back filling removal & disposing of extra malba as per 
instruction of EIC etc. fabrication works required for stay set and providing and 
laying of cement concrete )with Civil foundation size (500mm x 500mmx800mm) for 
Stay Set. cement concret foundation 1:2:4 size  using 20mm BHG metal with all 
labour and  Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable 
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.

Set 1000

547
Sply & Inst of 33KV 
Complete HT Stay set

Supply and Fixing of HT(33KV) Complete Stay Set( Complete stay set includes 
supply and erection of  Turn Buckle Assembly , Stay Rod , Stay plate, Stay 
Insulator,Tension screw(GI SIZE  750X20MM)  with Stay clamps and  excludes  
Nuts & bolts and  stay wire,)as per TPSODL specifications and drawing. The scope 
of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc., 
breaking of asphalt, back filling removal & disposing of extra malba as per 
instruction of EIC etc. fabrication works required for stay set and providing and 
laying of cement concrete )with Civil foundation size(500mm x 500mmx800mm) for 
Stay Set.   cement concret foundation 1:2:4 size  using 20mm BHG metal with all 
labour and  Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable 
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.

Set 1000

548
Sply & Inst of  
Complete LT Stay set

Supply and Fixing of HT(1.1KV) Complete Stay Set( Complete stay set includes 
supply and erection of  Turn Buckle Assembly , Stay Rod , Stay plate, Stay 
Insulator,Tension screw(GI SIZE  750X20MM)  with Stay clamps and  excludes  
Nuts & bolts and  stay wire,) as per TPSODL specifications and drawing. The scope 
of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc., 
breaking of asphalt, back filling removal & disposing of extra malba as per 
instruction of EIC etc. fabrication works required for stay set and providing and 
laying of cement concrete )with Civil foundation size(500mm x 500mmx800mm) for 
Stay Set. cement concret foundation 1:2:4 size  using 20mm BHG metal with all 
labour and  Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable 
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.

Set 1000

549 Fixing of LT Stay clamp Fixing of LT Stay Clamp EA 818

550
Inst 11KVcomplte stay 
set with  concrete

Fixing of complete  11KV line Complete stay set includes 
1) Turn Buckle Assembly    
 2) Stay Rod & Stay plate
 3) Stay Insulator 
4) Stay Wire.
5)Stay clamps with Nuts & bolts  BA will do the excvation including excvation, 
supply of 0.5Cum  cement concrete foundation 1:2:4 size ( 
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as 
per TPSODL Drawing & Standard.

EA 19153

551
Fixing of 33KV Stay set 
with Concreting

Fixing of complete 33KV line  Complete stay set includes
1) Turn Buckle Assembly  
 2) Stay Rod & Stay plate
 3) Stay Insulator 
4) Stay Wire.
5)Stay clamps with Nuts & bolts  BA will do the excvation including excvation, 
supply of 0.5Cum  cement concrete foundation 1:2:4 size ( 
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as 
per TPSODL Drawing & Standard.Note:- Excavation of earth will be done of size 
500X500X1500 mm.

EA 500



552
Fixing of LT stay set 
with Concreting

Fixing of complete  LT line Complete stay set includes 
1) Turn Buckle Assembly  
2) Stay Rod & Stay plate
 3) Stay Insulator 
4) Stay Wire.
5)Stay clamps with Nuts & bolts  BA will do the excvation including excvation, 
supply of 0.5Cum  cement concrete foundation 1:2:4 size ( 
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as 
per TPSODL Drawing & Standard.Note:- Excavation of earth will be done of size 
500X500X1500 mm.

SET 818

553
Fixing of H.T. Stay 
Insulator for 11KV

Fixing of HT stay Insulator as per site requirement .BA will provide only services EA 1000

554
Fixing of HT Stay clamp 
for 11KV

Fixing of HT stay clamp as per site requirement .BA will provide only services Set 19155

555
Fixing of HT Stay clamp 
for 33KV

Fixing of HT stay clamp as per site requirement .BA will provide only services EA 2000

556
Fixing of H.T. Stay 
Insulator for 33/11 KV 

Fixing of HT stay Insulator as per site requirement .BA will provide only services EA 1067

557 Fixing of LT Stay clamp Fixing of LT Stay Clamp SET 818

558
SITC of HDPE 
Aluminium Set

Supply, Fabrication and Erection of HDPE Aluminium set, MS strip and hard ware 
for fixing cable mounting at tower or mounting structure. as per TPSODL 
specifcation & drawing

SET 200

559
SITC of 7/8,7/10 & 
7/127/12 SWG Stay 
Wire

Supply, Installation & Commissioning of 7/8,7/10 & 7/127/12 SWG Stay Wire KG 20000

560
Fixing 7/8,7/10 & 
7/127/12 SWG Stay 
Wire

Fixing 7/8,7/10 & 7/127/12 SWG Stay Wire KG 300000

561
Fixing of 7/10 SWG 
Stay Wire

Fixing of HT stay wire as per site requirement .BA will provide only services Kg 265213

562
Stringing & Fixing of GI 
& stay wire All size

Stringing & Fixing of  all Type of GI & stay wire SWG including jumpering & earthing 
connection & making of connection hooks etc. as per TPSODLspecification

Kg 500

563
 Making&FixingofGuard 
Lace of all type of GI 
wire

 Making & Fixing of Guard Lace of All type of G.I. Wire for HV Line (span length) Kg 10000

564
ITC of 6/8 SWG GI 
Wire for Guarding

ITC of 6 SWG GI wirefor Guarding of conductor on pole at road/street crossing 
including making connection with structures & equipment's with earth 
electrode/pipe/road for earthing etc. as per TPSODL specification.(0.146Kg/mtr)

KG 68185

565 SITC of Binding Wire
BA will Supply &  Install Preformed binding wire for Pin Insulator as per TPSODL 
specification (for 33 Kv & 11 KV both)

EA 10000

566
SITC of Helically 
Formed Binding wire for 
disc insulator

BA will Supply &  Install Helically formed Binding wire for disc insulator as per 
TPSODL specification (for 33 Kv & 11 KV both)

EA 2000

567
Supply& Installation of 
Stainless steel Buckle 
for SS Strap

Supply& Installation of Stainless steel Buckle for SS Strap as AISI304, Approved 
Make -Raychem, SICAME

EA 8000

568
Installation of Stainless 
Steel Strap

Installation of Stainless Steel Strap (20mmX 50 M Long) for fixing Suspension & 
deadend clamp

ROLL 100

569
Installation of Stainless 
Steel Buckle

Installation of Stainless Steel Buckle EA 31600

570
Transport through 
Trailer upto 70KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Trailer  with labours as required (price per trip). Scope of 
work also include loading and unloading of materials heavy items like, 14 mt Rail 
Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT Board . Item whose 
loading&  unloading is to be done with crane , charges for crane will be paid 
separately. (Full Trailer)

EA 300

571
Transport through 
Trailer per KM beyond 
70 KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Trailer per KM beyond 70KM  with labours as required 
(price per trip). Scope of work also include loading and unloading of materials heavy 
items like, 14 mt Rail Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT 
Board . Item whose loading&  unloading is to be done with crane , charges for crane 
will be paid separately. (Full Trailer)

KM 15000

572
Transport through 
Tractor upto 40KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Tractor  with labours as required (price per trip). Scope 
of work also include loading and unloading of materials heavy items like, Rail Pole, 
PCC Pole, HT Panel, Transformer, Cable Drum, LT Board . Item whose loading&  
unloading is to be done with crane , charges for crane will be paid separately. 

EA 500

573
Transport through 
Tractor per KM beyond 
40 KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Tractor per KM beyond 40 KM with labours as required 
(price per trip). Scope of work also include loading and unloading of materials heavy 
items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT Board . 
Item whose loading&  unloading is to be done with crane , charges for crane will be 
paid separately. 

KM 5000

574
Transport through 
Truck upto 70KM

 Transportation of various items from TPSODL store/site to other site or vice versa 
in TPSODL operational area - Full body Truck with labours as required (price per 
trip). Scope of work also include loading and unloading of materials except heavy 
items like  HT Panel, Transformer, Cable Drum, LT Board  where loading, unloading 
is to be done with crane and will be paid separately (Full Truck)

EA 100

575
Transport through 
Truck per KM beyond 
70 KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Full Body Truck per KM beyond 40 KM with labours as 
required (price per trip). Scope of work also include loading and unloading of 
materials heavy items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable 
Drum, LT Board . Item whose loading&  unloading is to be done with crane , charges 
for crane will be paid separately. 

KM 1000

576
Transport thr Tempo 
upto 70KM

 Transportation of various items from TPSODL store/site to other site or vice versa 
in TPSODL operational area - Tempo (Magic, ACE,etc..) with labours as required 
(price per trip). Scope of work also include loading and unloading of materials 
except heavy items like  HT Panel, Transformer, Cable Drum, LT Board  where 
loading, unloading is to be done with crane and will be paid separately

EA 1000

577
Transport through 
Tempo per KM beyond 
40 KM

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area - Tempo (Magic, ACE,etc..) per KM beyond 40 KM with 
labours as required (price per trip). Scope of work also include loading and 
unloading of materials heavy items like, Rail Pole, PCC Pole, HT Panel, 
Transformer, Cable Drum, LT Board . Item whose loading&  unloading is to be done 
with crane , charges for crane will be paid separately. 

KM 10000

578
Transport through 407 
upto 70Km

 Transportation of various items from TPSODL store/site to other site or vice versa 
in TPSODL operational area - Tempo 407 with labours as required (price per trip). 
Scope of work also include loading and unloading of materials except heavy items 
like  HT Panel, Transformer, Cable Drum, LT Board  where loading, unloading is to 
be done with crane and will be paid separately

EA 500

579
Transport through 
TATA 407 per KM 
beyond 70Km

Transportation of various items from TPSODL store/site to other site or vice versa in 
TPSODL operational area -TATA 407 per KM beyond 70 KM with labours as 
required (price per trip). Scope of work also include loading and unloading of 
materials heavy items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable 
Drum, LT Board . Item whose loading&  unloading is to be done with crane , charges 
for crane will be paid separately. 

EA 10000



580
Transportation of 
PSC/WPB/ RSJ Pole 

 AdditionalTransportation beyond 10 KM of RSJ/ WPB/ PSC Poles from TPSODL 
store/site to other site or vice versa in TPSODL operational area/ (Per Pole/ KM) 

KM 10000

581
Providing of  15Ton 
Farana service loading 
& unloading

PROVD/OPERT Farana 15 Ton for 12Hr for loading & unloading of material.Farana 
will be used at TPSODL Store/Site &same farana will be used at site for unloading.

Day 300

All Inclusive Total BOQ Prices (Rs.)


