Annexure- | _BOQ- Various Project Services at TPSODL

All Inclusive

Sl. No. Short Text Long Text uom TotalQty  |UnitPrice (Rs)| SS1 | unitPrice |l otalAmount Al
@18% (Rs.) Inclusive (Rs.)
Installation/Erection of 11 Mtr long, RS JOIST/WPB Pole including loading and
unloading, transportation from site/tent upto 10 Km., excavation, refilling, flooding
with water, ramming/compacting of foundation as per TPSODL specifications and
1 Installation of WPB 160 [drawing including removal & disposal of extra malba as per instruction of EIC. The EA 4729
X152, 11Mtr pole scope of work include providing & laying of 1:1.5:3 , M20, concrete of size -
500(B)x500(W)X1800(H) , and cooping of 500(B)x500(W)x450(H), Scope of work
also includes 5 days curing and zebra painting (In Black & Yellow Strips/Zebra) .As
per drawing.
Installation/Erection of 13 Mtr long RS JOIST/WPB Pole including loading and
unloading, transportation from site/tent upto 10 Kms., excavation, refilling, flooding
with water, ramming/compacting of foundation as per TPSODL specifications and
2 Installation of WPB drawing including removal & disposal of malba as per instruction of EIC. The scope EA 1732
160X 152 , 13Mtr pole |of work include providing & laying of laying of 1:1.5:3 , M20 Grade cement concrete
concrete of size - 500(B)x500(W)X2200(H) , and cooping of
500(B)x500(W)x450(H). Scope of work also includes 5 days curing and zebra
painting (In Black & Yellow Strips/Zebra) .As per drawing.
Installation/Erection of 14 Mtr.H Pole including loading and unloading, transportation
from site/tent upto 10 Kms., excavation,work ad civil work. The scope also includes
providing of all civil material for concreting and couping. Transportation, loading and
unloading of Pole from Nearest division/store/site office to site(maximum upto
3 Installation of H Pole 10KM), Excavation for grouting, including concreting and couping and earthing as EA 500
,14Mtr, per TPSODL standards and drawings. The scope of work include providing & laying
of laying of 1:1.5:3 , M20 Grade cement concrete concrete of size -
600(B)x600(W)X2300(H) , and cooping of 600(B)x600(W)x450(H).Scope of work
also includes 5 days curing and zebra painting (In Black & Yellow Strips/Zebra) .As
per drawing.
Installation/Erection of 9 MTR PSC Pole including loading and unloading,
transportation from site/tent upto 10 Kms., excavation,Includes and civil work. The
scope also includes providing of all civil material for concreting . Transportation,
4 Installation of PSC pole [loading and unloading of Pole from Nearest division/store/site office to EA 1700
, OMtr site(maximum upto 10KM), Excavation for grouting, including concreting as per
TPSODL standards and drawings.Concreting to be done with PCC-1:1.5:3. of size -
500x500x1500 and ,Padding 500x500x150mm.Scope of work also includes 5 days
curing and zebra painting (In Black & Yellow Strips/Zebra) .As per drawing
Installation/Erection of (Gl coated 116X 100mm WPB (9 Mtr long) (23 kg Per meter)
(Each 207 kg)) Pole including loading and unloading, transportation from site/tent
upto 6 Kms., excavation, fixing of base plate, fixing of clamps, iron fittings, steel
5 Installation of RS Joist |fabricated work (Angle installation), refilling, flooding with water, EA 500
116 x 100, 9Mtr Pole  |ramming/compacting of foundation as per TPSODL specifications and drawing
including removal & disposal of malba as per instruction of EIC. The scope of work
include providing & laying of 1:1:5:3 cement concrete, and Painting of Pole (In
Black & Yellow Strips/Zebra) .As per drawing.
Straightening existing Rectification/Straightening of tilted pole in all respect including New Gen Hydra/
6 N Crane as the case may beas per TPSODL Standards, Drawings, GTP and EA 1000
TiltedPole RSJ o
specifications
Straightening existing Rectification/Straightening of tilted pole in all respect including New Gen Hydra/
7 N Crane as the case may beas per TPSODL Standards, Drawings, GTP and EA 1000
TiltedPole PSC P
specifications
8 Supply& Inst conort Supply and Installation of concrete slab base plate 2ftx2ft for PSC pole as per
slabbaseplate 2ftx2ft P EA 100
TPSODL specifications , approved make.
PSC pole
Providing and 1aying I Posion cement concrete of speciied grade exciuding the
Providing Concreting to cost of centering and shuttering - All work up to plinth level as per cc-1.1:5.3 grade
9 - & as with 20mm BHG metal per TPSODL Drawing. All necessary materials, EA 100
existing RSJ/WPB Pole " > P . L .
excavations, removal of malba, are included in this scope while providing concreting
tn Avietinn DS INMDD Daln
Installation/Erection of 8 MTR PSC Pole including loading and unloading,
transportation from site/tent upto 10 Kms., excavation,Includes and civil work. The
scope also includes providing of all civil material for concreting . Transportation,
10 Installation of PSC pole |loading and unloading of Pole from Nearest division/storef/site office to EA 500
, 8Mtr site(maximum upto 10KM), Excavation for grouting, including concreting as per
TPSODL standards and drawings.Concreting to be done with PCC-1:1.5:3. of size
500x500x1400 and ,Padding 500x500x150mm.Scope of work also includes 5 days
curing and zebra painting (In Black & Yellow Strips/Zebra) .As per drawing
Erection of DP Structure with 14 Mtr/13Mtr Long DP Structure Using GI- H-Pole (by
using 2 EA 200 x 75 x 7.5 mm Channel ) with GI Channel, Gl Angle for Bracing, etc|
(Total Wt of DP Structure - 2.0104 MT) .Installation/Erection/Constrcuction of
" Double Pole Structure with Hpole (13 Mtr/14Mtr etc) (56 kg Per meter) The scope
" Erection of Double pole involves Transporting of Pole including loading and unloading, transportation from EA 5
structure with H- Pole N P 9ot 9 ‘oading ng, ransp
site/tent upto 10 Kms. fixing of base plate, fixing of clamps, iron fittings, steel
fabricated work ( MS Angle installation 100X50X6mm & 75X75X6 etc) as per
TPSODL Drawing Fixing of Hardware Accessories, Earthing Connection, HT Stay
connection, Concreting & Couping, foundation excavation will be paid separately
" Supply & Laying/Mounting and fixing of HDPE Pipe -110mm dia ( PN-4,Grade PE-
Supply & Installation of 80)and sealing of the same for LT/HT Cables. Scope also includes providing and
12 PIPE HDPE 110MM laying all required consumable etc. for collar fixing and sealing of Pipe. (Excavation M 50
DIA5.5MM THK PN4 |, : !
is excluded)
Supply & Installation of Supply & La.ying/Mounling and fixing of HDPE Pipe -160mm.dia (PN-4,Grf.ad.e PE-
13 HDPE 160MM DIA 7.7- 80).and seallng of the same for LT/HT Cables.. Scope alsovlnclude.s providing a.md M 50
laying all required consumable etc. for collar fixing and sealing of Pipe. (Excavation
8.6MM TH PN4 R
is excluded)
Supply & Installation of | Supply & Laying of HDPE-200mmdia and sealing of the same for Laying LT/HT
14 HDPE 200MM DIA. 9.6-[Cables. Scope also includes providing and laying all required consumable etc. for M 50
10.7MM TH PN4 collar fixing and sealing of Pipe. (Excavation is excluded)
15 Providing /laying PVC  [BA will supply & lay PVC pipes 150mm dia .BA will provide necessary M 500
pipes 150mm Tools,Machinery & Manpower for the activity.
16 Providing /laying PVC  [BA will supply & lay PVC pipes 200mm dia.BA will provide necessary M 200
pipes 200mm Tools,Machinery & Manpower for the activity.
17 Provid/laying B class  [BA will supply & lay B Class 150mm Gl pipe(SAIL/TATA/JINDAL/RANL).BA will M 500
150mmGl pipe provide necessary Tools,Machinery & Manpower for the activity.
18 Supply of 2 inch PVC M 500
pipe heavy duty Supply of 2 inch PVC pipe heavy duty (schedule -80) for service cable laying.
19 Supply of 4 inch PVC M 500
pipe heavy duty Supply of 4 inch PVC pipe heavy duty (schedule -80) for service cable laying.
20 Supply of 6 inch PVC M 500

pipe heavy duty

Supply of 6 inch PVC pipe heavy duty (schedule -80) for service cable laying.




Laying of 2 inch PVC

2 pipe heavy duty Laying of 2 inch PVC pipe heavy duty (schedule -80) for service cable laying. M 100
2 Laying of 4 inch PVC M 100
pipe heavy duty Laying of 4 inch PVC pipe heavy duty (schedule -80) for service cable laying.
23 Laying of 6 inch PVC M 100
pipe heavy duty ( Laying of 6 inch PVC pipe heavy duty (schedule -80) for service cable laying.
Supply and installation including loading , unloading & transportation of HUME
24 SITC of 200 mm dia 200mmdia and sealing of the same for Laying LT/HT Cables. Scope also includes M 500
Hume Pipe providing and laying all required consumable etc. for collar fixing and sealing of
Pipe. (Excavation is excluded)
Supply and installation including loading , unloading & transportation of HDPE Pipe |
40 mm dia for Wire/Cable protection. Scope also include supply and erection of all
25 SITC of HDPE- 40 mm |required accessories for fixing it with pole/structure such as Gl clamp (12X3 mm) at M 100
every interval of 1.5 mtr ,Nut & Bolt ,sealing of the pipe ,collar fixing as per TPSODL
specification.
Supply and installation including loading , unloading & transportation of HDPE Pipe -|
~ 25mm dia for Wire/Cable protection. Scope also include supply and erection of all
26 jigc of HDPE- 25 mm required accessories for fixing it with pole/structure such as Gl clamp (12X3 mm) at M 100
every interval of 1.5 mtr ,Nut & Bolt ,sealing of the pipe ,collar fixing as per TPSODL
specification.
27 il;ﬁgfn:ﬁ Tape-25 SITC including loading, unloading & transportation of HT Tape 25mm 10m (11 KV) ROLL 100
. SITC OF Hume Pipe (Above200 to 500mm Dia) for transformer oil drain into soak
28 |SITC of HUME pipe pit and other work as per TPSODL specifcation & drawing. M 0
. Installation ,Testing & comissioning of at 11KV 3pole AB Switch 200Amp in existing
29 ITC 11KV AB Switch 3 structure providing necessary manpower, nutbolt, Terminal connection, earthing SET 439
Pole (200 Amp. ¥ . d Wi . "
connection, site minor modification, alignment, welding,Ms channel etc
ITC 11KV AB Switch 3 Installa.tlon ,Test.lng. & comissioning of 11 k\_/ 3- Phase (2(3!0Amp,400Amp) G.O
30 Pole (400 Amp.) /AB Switch on existing structure including alignment correction of all phases as per SET 251
P- TPSODLspecification and drawing
ITC of 33KV 3Pole Installation of 33 kV 3- Phase (400Amp) G.O /AB Switch on existing structure
31 400A AB Switch ?rzl:lidr:;g alignment correction of all phases as per TPSODLspecification and SET 12
e [T e | e e s | st |
200A AB Switch drawing
33 ITC-Cantilever based |BA will install -Cantilever based GO mechanism as per TPSODL specifications as EA 200
GO mechanism per TPSODL specification
Supply & Installation of Barbed Wire and two set clamp(25x3mm) for fixing the
Sply&ln§t .Of Cf'l barbed barbed wire at top part and bottom part ( to avoid the climbing at pole) for 11Mtr/13
34 |wire anticlimbing for L X f KG 51637
Meter pole as per TPSODL specification and drawing.The approx weight of Barbed
RSJ Pole o
wire is 2Kg per Pole
35 js:ﬁ::::f to PSC Supply & Installation of anticlimbing device Spike Type ( to avoid the climbing at EA 2895
Pole 9 pole) for 9Meter PSC pole as per TPSODL specification and drawing.
In§ta|l§t|on of.Antl- Installation of Barbed Wire ( to avoid the climbing at pole) for 9Mtr/11Mtr/13 Meter
36  |Climbing Device on e X EA 1000
Pole pole/H Pole as per TPSODL specification and drawing.
37 {/TRCL(: ;:x; 08:;;' of Installation including loading, unloading & transportation of 48V, 100 AH SET 45
12v) Y maintenance free VRLA Battery (set 4 EA of 12V) as per TPSODL specification.
38 C-I‘SL[Z égxg 0(02/2:0 of Installation including loading, unloading & transportation of 48V, 100 AH SET 19
2v) Y maintenance free VRLA Battery (set 24 EA of 2V) as per TPSODL specification.
39 {/TRCL(: é:x; 0(02;;;' of Installation including loading, unloading & transportation of 24V, 100 AH SET 115
12v) Y maintenance free VRLA Battery (set 2 EA of 12V) as per TPSODL specification.
40 ITC of 24V,100 AH SITC including loading, unloading & transportation of 24V, 100 AH maintenance SET 45
VRLA Batry(12no of 2V |free VRLA Battery (set 4 EA of 2V) as per TPSODL specification.
4 gI\SI:POSbefsig\FII’cS)St?umB Installation including loading, unloading & transportation of 24V, 80 A SMPS based EA 24
oost Float cum Boost Charger(SCADA comparible) as per TPSODL specification.
42 ITC of 48V,50A SMPS |Installation including loading, unloading & transportation of 48V, 50 A SMPS based EA 19
based FloatcumBoost |Float cum Boost Charger(SCADA comparible) as per TPSODL specification.
43 ITC of 48V,15 SMPS Installation including loading, unloading & transportation of 48V, 15 A SMPS based EA 6
based FloatcumBoost |Float cum Boost Charger(SCADA comparible) as per TPSODL specification.
Sply & Inst BIRD CAP |Supply and Installation of Bird Cap for Lightning Arrestor as per TPSODL spec &
44 EA 3800
for Surge Arrester approved Make
45 Sypply & installation of Supply and fixing of Bird guard as per TPSODL specification EA 34026
Bird Guard
46 I(gz;arltljatlon of Bird fixing of Bird guard as per TPSODL specification EA 1000
Term 11/33KV 3C BA wiill §upply all n.ece§sary‘tools, Skilled jointer for the actl.vny. exc.ludln.g
47 excavation & Termination Kit as per TPSODLStandards.This Line item is only for EA 10
XLPE HS/CS/PO ID/OD A P X ¥ .
providing jointer and making joint by using suitable equipments by BA.
Term 11/33KV 1C BA will supply all necessary tools, Skilled jointer for the activity excluding
48 excavation & Termination Kit as per TPSODLStandards.This Line item is only for EA 10
XLPE HS/CS/PO ID/OD| I Lo N N :
providing jointer and making joint by using suitable equipments by BA.
LAY CBL PWR XLPE Laying of 11KV 3C. .Cat?le (70sqmm to 490 Sgmm) sqmm in Trench/ cab!e Tray as
49 per TPSODL. specification including testing of cable. Scope of work also includes M 500
11KV TREN/PIPE L . :
providing necessary Tools, Machinary, Manpower for laying .
Laying/Stringing/Mounting of 11KV 3C Cable ( 70sqmm to 400 Sqgmm) at Tower
50 LAY CBL PWR XLPE |/Pole as per TPSODL. specification including testing of cable. Scope of work also M 500
11KV TOW/TRAY/Pole |includes providing necessary Tools, Machinary, Manpower for
Laying/Stringing/Mounting
51 LAY CBL XLPE 33KV [BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 3C Cable M 500
TREN/PIPE ( 70sgmm to 630Sgmm) in Trench or HDPE Pipe/Hum Pipe
52 LAY CBL PWR XLPE [BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 3C Cable M 500
33KV TOW/TRAY ( 70sgmm to 630Sgmm) in Tower or Pole/ Tray .
53 E?JV%B:'KF\’/VC/XLPE BA will provide necessary Tools, Machinary, Manpower for laying of 1.1KV M 500
TREN/PIPE 4C/1C/2C XLPE Cable ( 16sqmm to 630Sgmm) in Trench / HDPE Pipe/ Hum pipe .
54 h“AOYV%B!I'KF\)/VC/XLPE BA will provide necessary Tools, Machinary, Manpower for laying of 1.1KV M 500
TOW/TRAY 4C/1C/2C XLPE Cable ( 16sgmm to 630Sgmm) in Trench / HDPE Pipe/ Hum pipe .
Laying/ Stringing/Mounting of 33KV 1C Cable upto 630 sqmm cable in
LAY CBL PWR " e . .
Tranche/Cable tray/at Tower/Pipe as per TPCODCL. specification including testing
55 |1CXLPE UPTO 33KV . L N M 500
of cable. Scope of work also includes providing necessary Tools, Machinary,
ALL SIZES .
Manpower for laying .
LAY CBL PWR BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 1C Cable
56 1CXLPE UPTO33KV ( 70sgmm to 630Sgmm) in Tower or Pole M 1000
ALLSIZE TOW 9 d
LAY CBL PWR1CXLPE . . . .
57  |UPTO33KV ALLSIZE BA will provide necessary Tools, Machinary, Manpower for laying of 33KV 1C Cable M 1000

TRAY

( 70sgmm to 630Sgmm) in Tray




Laying 1.1KV Cable

Laying/ Stringing/Mounting of 1.1KV AL/CU AR XLPE/PVC Control cable upto

58 upto 10sqmm 10sgmm .Scope of work also includes providing necessary Tools, Machinary, M 1000
Manpower.
Laying 1.1kV cable Laying/ Stringing/Mounting of 1.1KV AL/CU AR XLPE/PVC (above 10sqmm to 120
59 ving 1. Sgmm) cable .Scope of work also includes providing of necessary Tools, M 1000
upto 120sgmm .
Machinary, Manpower
. Laying/ Stringing/Mounting of 1.1KV AL/CU AR XLPE/PVC (from 185sqmm to 400
60 Laying 1.1kV cable Sgmm) cable .Scope of work also includes providing of necessary Tools, EA 1000
upto 185 to 400sqmm .
Machinary, Manpower.
o Laying 1.1kV 1C cable Laying/ Stringing/Mounting of 1.1KV AL/_CU AR XLPE{RVC (from 400 sgqmm to
630 to 1000sqmm 1000 _Sqmm) cable .Scope of work also includes providing of necessary Tools, EA 5000
Machinary, Manpower.
Stringing of Different size of LT AB Cable A) 6 wire from 4 x35 +
String of 1.1kV XLPE 1x35mm2+1X16mm2 upto 4X70+1X70+1X16SQM B) & 5 Wire AB Cable from
62 y 3x35+1x25+1x16 mm upto 3X95+1X70+1X16 sqmm includingTie plastic BA will M 50000
AB cable- 6 W & 5W . 8 -
provide necessary manpower, tools, machinery etc, ladder etc for stringing
activities. Transport cost will be paid separately
Stringing of Different size of LT AB Cable A) 6 wire from 4 x95 +
String of 1.1kV XLPE 1x95mm?+1X16mm2 upto 4X150+1X150+1X16SQM B) & 5 Wire AB Cable from
63 N 3x35+1x25+1x16 mm upto 3X95+1X70+1X16 sqmm includingTie plastic BA will M 40000
AB cable-6W & 5 W . . L
provide necessary manpower, tools, machinery etc, ladder etc for stringing
activities. Transport cost will be paid separately
o String of 1.1kV XLPE .Stringi.ng gf Diffe.rent sizg of LT AB Cable A) 2wire upto 1x35 +1X16mm2 B) " 1000
AB cable -2 W includingTie plasvtK:I BA WI!| .p.rowde necessary manpower, tools, machinery etc,
ladder etc for stringing activities. Transport cost will be paid separately
Supply and Installation Supply and Installation of cable Route marker including transportation from
65 of cable Route marker site/tent, excavation, refilling, disposing of malba, flooding with water, EA 500
ramming/compacting of foundation as per TPSODL specifications and drawing.
66 EZ{;I”SJ;J;;‘; Lﬁfiy Laying of 11 Kv XLPE Cable Underground by HDD Method Under Railway Track for| 500
HDD 30 Mtrs with Heat sink type cable end termination with HDPE Pipe.
Laying of 11 Kv XLPE |Laying of 11 Kv XLPE Cable Underground by HDD Method Under beyond Railway
67 Cable Underground by [Track for 56 Mtrs inclusive of bothside of the Rail Track with Heat sink type cable M 500
HDD Method end termination with HDPE Pipe
ITC of 11kV,XLPE Installation,testing & commissioning including loading , unloading & transportation
68 insultd,3CX150+1CX15 |of 11kV, XLPE insulated, AL Conductor AB Cable 3CX150+1CX150 sqmm as M 1000
Osgmm per TPSODL specification
ITC 11kV, XLPE Supply, loading , unloading & transportation of 11kV, XLPE insulated, AL
69 |insultd,1CX95+1CX35 |Conductor AB Cable 1CX95+1CX35 sqmm as per tatapower-dd| specification M 1000
sgmm including testing of cable
ITC Installation,testing & commissioning including loading , unloading & transportation
70 11kV,XLPEinsulted,1C |of 11kV, XLPE insulated, AL Conductor AB Cable 1CX150+1CX155 sqmm as M 1000
X150+1CX155sqmm__|per tatapower-dd| specification including testing of cable
71 SITC of HT AB Cable | Supply & Installation including loading , unloading & transportation of HT AB EA 1500
End Cap Cable End Cap as per TPSODL specification
Installation,testing & commissioning transporation from store to site of 1.1 KV
72 ITC of Control Cable 2CX50 SQMM U_n Arn_]ored, s_;trandgd copper cor_\ducsor, PVC insulated an§ PVC M 2000
sheathed cable including their termination materials like glands, lugs, tagging etc as
per TPSODL specification.
Installation,testing & commissioning transporation from store to site of 1.1 KV
73  |ITC of Cable 1.1 Kv 1CX150 sgqmm XLPE Aluminum Conductor, Stranded, Armored cable including their M 77820
termination materials like glands, lugs, tagging etc as per TPSODL specification
SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of T-off or
L- shape and other required materials to complete the tray work and fix the tray.
FRP Perforated type cable Tray, Size 150 mm wide along with accessories(Coupler
plate &fastener)(without cover & Clamp), Length : 3000 mm
74 |SITC of cable tray FRP Cable tray,Size of C -Channel : 150 x 50 x 4 mm thk M 500
FRP Coupler Plates of 200 x 40 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching
Nut and washer @ 08 EA at every 3000 mm as per TPSODL Specification
SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of T-off or
L- shape and other required materials to complete the tray work and fix the tray.
FRP Perforated type cable Tray, Size 300 mm wide along with accessories(Coupler
plate &fastener)(without cover & Clamp),Length : 3000 mm
5 SITC of cable tray FRP Cable tray,Size of C -Channel : 300 x 50 x 4 mm thk M 500
FRP Coupler Plates of 200 x 40 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching
Nut and washer @ 08 EA at every 3000 mm as per TPSODL specifcation & drawing
SITC OF Cable tray - FRP. Scope of work includes supply of accesseries of T-off or
L- shape and other required materials to complete the tray work and fix the tray.
FRP Perforated type cable Tray, Size 600 mm wide along with accessories(Coupler
plate &fastener)(without cover & Clamp), Length : 3000 mm
76 |SITC of cable tray FRP Cable tray,Size of C -Channel : 600 x 100 x 4 mm thk M 100
FRP Coupler Plates of 200 x 75 x 4 mm thick @ 2 EA at every 3000mm Length
A set of Fastener, Material : SS- 304, A Hex Bolt of M6 x 20 mm with a matching
Nut and washer @ 16 EA at every 3000 mm as per TPSODL specifcation & drawing
Stringing of Different size of LT AB Cable A) 6wire from 4 x35 +
String of 1.1kV XLPE 1x35mm>2+1X16mm2 upto 4X95+1X95+1X16SQM B) & 5 Wire AB Cable from
7 . 3x35+1x25+1x16 mm upto 3X50+1X35+1X16 sgmm includingTie plastic BA will M 81370
AB- 5W&6W . 8 L
provide necessary manpower, tools, machinery etc, ladder etc for stringing
activities. Transport cost will be paid separately.
SITC of Dead end Supply & Installation of Dead end clamp all necessary nutbolt for fixing different size
78 clamp along with Back [of LT ABC Cable Size 4X25+1X25+1X16 upto 4CX70+1X70+1X16.supply to be EA 500
Clamp done as per TPSODL spec & approved Make- Raychem, SICAM,KSE etc
Supply & Installation of suspension clamp with EYE HOOK or Suspension clamp
79 SITC of Suspension with Bracket with all necessary nutbolt for fixing different size of LT ABC Cable Size EA 1415
clamp with I-Hook 4X25+1X25+1X16 upto 4CX70+1X70+1X16 supply to be done as per TPSODL
spec & approved Make-Raychem, SICAM,KSE etc
Supply & Installation of Dead end clamp with all necessary nutbolt for fixing different
go |SITC of Dead end size of LT ABC Cable Size from 4CX95+1X95+1X16 upto 4CX150+1X150+1X16 EA 2000
clamp for AB Cable .supply to be done as per TPSODL spec & approved Make- Raychem,
SICAM,KSE etc
SITC of Suspension Supply & Installation of suspension clamp with EYE HOOK or Suspension Clamp
81 clamp with |-Hook - with Bracket with all necessary nutbolt for fixing different size of LT ABC Cable Size EA 2000
95Sgmm upto 4CX95+1X95+1X16 from upto 4CX150+1X150+1X16.supply to be done as per
150sgmm TPSODL spec & approved Make-Raychem,KSE,SICAM etc
82 Inst of Guy grip Dead |Installation of Guy Grip Dead end for sringing LT ABC Cable.BA will provide EA 500
end for Pole necessary tool, manpower, nubolt.
83 Inst of Suspension Installation of suspension clamp for stringing LT ABC Cable.BA will provide EA 3000
clamp with I-Hook necessary tool, manpower, nubolt.
84 Inst of Dead end clamp|Installation of Dead end clamp for stringing LT ABC Cable.BA will provide EA 818
for Pole necessary tool, manpower, nubolt.
85 Supply & Installation of [Supply and Installation of F-Clamp on PSC pole as per TPSODL Standards, KG 1500

F Clamp on PSC pole

Drawings, GTP and specifications




Inst F clamp for PSC/

Installation of GI F CLAMP for of size 50X50X6 mm Angle and other suitable size

86 RSJ/WPB POLE a!ong with all reqylred other accessories, nut-bolt etc. on HT Joist pole for 11kv EA 1000
Line as per Drawing
87 Supply of clamps EA 100
service mains Supply of clamps service mains
88 Erection of clamps for EA 100
service mains Erection of clamps for service mains
ITC of PG Clamp for Installation of PG Clamp for 148sqmm AAAC as per IS
89  |148sgmm AAAC/ACSR EA 62
ITC of PG Clamp for |Installation of PG Clamp for 100sqmm AAAC as per IS
90 100sgmm AAAC/ACSR EA 84
ITC of PG Clamp for Installation of PG Clamp for 232sgmm AAAC as per IS
91 |232sgmm AAAC/ACSR EA 252
ITC of T Clamp for 100+ Installation of T Clamp for 100-148 sqmm AAAC as per IS
92 148 sgmm EA 21
AAAC/ACSR
ITC of T Clamp for Installation of T Clamp for 232sqmm AAAC as per IS
93 |232sgmm AAAC/ACSR EA 100
94 SITC of Flat Type Eye [SITC including loading ,unloading & transportation of Flat Type Eye Hook 35 MM EA 1000
Hook 35 MM *6 MM *6 MM for AB cable as per TPSODL specification.
SITC DeadEnd Clamp SITC including loading , unloading & transportation of Dead End Clamp for HT AB|
95  |for HT Cable N e N EA 50
Cable of size below 95sqmm as per TPSODL specification and drawing
below95sgmm
9% SITC DeadEnd Clamp [SITC including loading , unloading & transportation of Dead End Clamp for HT AB EA 50
forsize 95 to150 sqmm |Cable of size 95 to 150 sqmm as perTPSODL specification and drawing
sSITC ) . . . . .
. SITC including loading , unloading & transportation of Suspension Clamp for HT
o7 Suspenslonclamp for AB Cable of size below 95sqmm as per TPSODL specification and drawing EA 50
size blw 95sgmm
SITC . . . . . .
. SITC including loading , unloading & transportation of Suspension Clamp for HT
98 $uspen5|onCIampfor AB Cable of size 95 to 150 as per TPSODL specification and drawing EA %0
size95t0150 Sgmm
99 SITC of Cleat set of SITC including loading , unloading & transportation of Cleat set of different sizes for EA 500
different sizes fixing different sizes of HT/LT cable (Price per set).
100 i:_TF?EO(;:;Le Clamp for BA will Supply & Install Pole clamp for XLPE cable as per TPSODL specification. EA 1000
101 SITC of H/W fitting (T- [BA will Supply & Install 11 KV 8 bolted (M-12) "T" clamp 232 mm run & 232 mm2 EA 200
Clamp) drop as per TPSODL Specification
102 [SITC of S/C bracket BA will Supply & Install 40 mm G.I. S/C Bracket as per TPSODL Specification EA 100
Stringing of 100 mm Stringing of 100 sq mm AAAC Conductor including jumpering & earthing
103 2 _ N M 2849000
Conductor connection & making of connection etc .
104 Stringing of 55-80 Stringing of Conductor including jumpering & earthing connection & making of M 400000
sagmm Conductor connection hooks etc.(55sa.mm to 80 sa.mm AAAC)
105 Stringing of 148sqmm  [Stringing of Conductor including jumpering & earthing connection & making of M 316000
Conductor connection hooks etc for 148 sq mm AAAC
106 Stringing of 232sqmm | Stringing of Conductorncluding jumpering & earthing connection & making of M 11000
Conductor connection hooks etc. 232 sg.mm AAAC)
ITC of ACSR RABBIT . - .
107 |PvC 61.705QMM Laying & commissioning of insulated ACSR RABBIT Conductor PVC 61.70 M 2500
SQMM
Insulated
108 Z;Xr:][?e(r)f Vibration Fixing of Vibration damper suitable to any size AAAC/ACSR conductor. M 1000
SITC of of 1T HW
109 |fitting for 232 sq.mm BA will supply & Installation of Single Tension HW fitting for 232 sq.mm conductor EA
Cond as per IS IS 2486 (| & II) 10
SITC of of 2T HW BA will supply & Installation of Double Tension HW fitting for 232 sq.mm conductor
110 |fitting for 232 sq.mm as per IS IS 2486 (1 & II) EA 10
Cond
111 |SITC of Tension Fitting BA will Supply & Install Tension fitting fo_r_11 !(V covered Conductor as per M 3000
TPSODL specification.
112 |SITC of Tension Fitting BA will Supply & Install Tension fitting fo_r_33 !(V covered Conductor as per M 3000
TPSODL specification.
113 ITC of 33 KV Covered BA will Install 33 kV Covered conductor as per TPSODL specification. M 3000
Conductor
114 ITC of 11 KV Covered BA will Install 11 kV Covered conductor as per TPSODL specification. M 3000
Conductor
Stringing, Testing and commissioning including loading, unloading & transportation
115 Stringing of Panther of 232 sqmm All Aluminium Conductor (AAAC) in 33 KV OH Line and 33/11 KV M 5000
Conductor PSS as per TPSODL specification including Jumpering & making of connection
hooks etc. as per TPSODL Specification
SITC of Piercin Supply & Installation of Insulated Piercing Connector Type A suitable for Main -50
116 9 to 150 sq mm & Branch 50 to 150Sgmm conductor as per TPSODL specification EA 2000
connector Type-A L
and drawing, Approved Make
SITC of Piercin Supply & Installation of Insulated Piercing Connector Type B suitable for Main 25
117 9 to 150 sq mm & Branch 6 to 35 Sgmm conductor as per TPSODL specification and EA 2000
connector Type-B .
drawing, Approved Make
SITC of Piercin Supply & Installation of Insulated Piercing Connector Type C suitable for Main 16
118 9 to 95 sq mm & Branch 1.5 to 16 Sqmm conductor as per TPSODL specification and EA 2000
connector Type-C .
drawing, Approved Make
SITC of Piercin Supply & Installation of Insulated Piercing Connector Type D suitable for Main 10
119 9 to 50 sqg mm & Branch 1.5 to 10 Sgqmm conductor as per TPSODL specification and EA 2000
connector Type-D .
drawing, Approved Make
120 |ITC of IP Connector Instgllatlon of Insulated Piercing Connector as per TPSODL specification and M 1
drawing
Supply terminal
121 [connectors at meter EA 100
end Supply terminal connectors for service wire
Erection terminal
122 |connectors Erection terminal connectors EA 100
123 IEL\TI?MCL(')TNBNREACSTSO;)O SITC including loading , unloading & transportation of CONNECTOR PALM LT EA 28
KVA DT BRASS 500 KVA TRF distribution transformer as per TPSODL specification.
124 gELCMCLQI'NBNREA%TSOESO SITC including loading , unloading & transportation of CONNECTOR PALM LT EA 270
KVA DT BRASS 250 KVA TRF distribution transformer as per TPSODL specification.
125 :g}fs%""”ec“" LT |SITC including loading , unloading & transportation of CONNECTOR PALM LT EA 10
1000Afor630KVADT BRASS 1000A for 630KVA distribution transformer as per TPSODL specification.
SITC of IPC for 11 kV  [BA will Supply & Install IPC for 11kV Covered Conductor as per TPSODL
126 e EA 6
Covered Conductor specification.
SITC of IPC for 33 kV BA will Supply & Install IPC for 33 kV Covered Conductor as per TPSODL
127 e EA 6
Covered Conductor specification.
128 |ITC-PG Connector BA will supply & install PG Connector on main line dropper jumper as per TPSODL EA 200

specification




ITC of Palm Connector

Installation including loading , unloading & transportation of CONNECTOR PALM

129 (63-160 KVA) LT BR.AS.S 63 - 160 KVA distribution Transformer transformer as per TPSODL EA 50
specification.
ITC of Palm Connector Installation including loading , unloading & transportation of CONNECTOR PALM
130 LT BRASS 315 KVA distribution Transformer transformer as per TPSODL EA 50
(315 kVA- 500 Kva) e
specification.
ITC of Palm Connector SITC including loading , unloading & transportation of CONNECTOR PALM LT
131 BRASS 400 KVA distribution Transformer transformer as per TPSODL EA 50
(630- 100 KVA) o
specification.
SITC including loading , unloading & transportation of wedge Connector for
132 (SJTz(;fsim::s‘C)mr jumpering work for different size of conductor(For Connecting the conductor of EA 600
P q different conductor size upto 55 Sq mm) as per TPSODL specification.
SITC including loading , unloading & transportation of wedge Connector for
133 i:;zs:;g?:ggc;orn:m) jumpering work for different size of conductor(For Connecting the conductor of EA 800
q different conductor size above 55 to 100 Sq mm) as per TPSODL specification.
134 SITC of Connector (148{SITC including loading , unloading & transportation of wedge Connector for EA 500
232 sgmm) iumpering work for 148-232 sgqmm conductor as per TPSODL specification.
ITC of Piercing Installation of all types of Piercing Connector as per TPSODL specification and
135 . Ny EA 10000
Connector - All Types _|isntruction from EIC.
Supply and Installation of GI V cross arm suitable for RS JOIST/WPB/ PSC POLE
136 SITC of V Cross Am to with Back clamp,F Clamp/Top Bracket(Top Channel) along with all required other EA 10767
11KV Pole - R . . N
accessorie,etc including of nut-bolt . on HT pole for 11kv Line as per Drawing
Supply & Inst Tor Supply and Installation of GI Top bracket(120mm length of 100X50X6 mm channel
137 PPy P and other suitable size), along with all required other accessories, nut-bolt etc.on EA 12086
Bracket for 11KV Pole X N .
HT Joist pole for 11kv Line as per Drawing
Sply & Inst V Cross Supply and Installation of GI V cross arm, Back clamp, F Bracket(Top Channel)
138 Py suitable for RS Joist /WPB pole along with all required other accessories excluding EA 7000
Arm for 33KV Pole . .
nut-bolt etc. on HT pole for 33kv Line as per Drawing
Supply and Installation of Top bracket(120mm length of 100X50X6 mm channel
139 Sply& Inst Top bracket and other suitable size)( along with all required other accessories, nut-bolt etc. on EA 2000
for 33KV Pole . .
HT pole for 33kv Line as per Drawing
140 Sply & Inst Back Clamp [Supply and Installation of GI Back clamp, along with all required other accessories EA 2000
V cross Arm, 33KV, excluding nut-bolt etc. on HT pole for 33kv Line as per Drawing
Installation of 11 KV V | Installation of V cross arm on pole along with Nut bolts for 11KV line.Nutbolts will
141 N EA 2000
cross Arm be paid separately.
Installation of Top Installation of Top bracket on pole along with Nutbolts for 11KV line.Nutbolts will be
142 N EA 1000
bracket to 11KVpole paid separately.
143 Inst Back clamp to 11 Installation of Back clamp for V Cross arm along with Nutbolts for 11KV EA 1000
KV_V cross Arm line.Nutbolts will be paid separately.
Installation of 33 KV V | Installation of V cross arm on pole along with Nutbolts for 33KV line.Nutbolts will
144 N EA 2000
cross Arm be paid separately.
Installation of Top Installation of Top bracket on pole along with Nutbolts for 33KV line.Nutbolts will be
145 N EA 1000
bracket to 33KVpole paid separately.
146 Inst Back clamp to 33 | Installation of Back clamp for V Cross arm along with Nutbolts for 33KV EA 1000
KV_V cross Arm line.Nutbolts will be paid separately.
147 SITC of 11 kV FRP SITC including loading , unloading & transportation of 11 KV FRP CROSS ARM EA 100
Cross arm 1150 mm 1150MM as per TPSODL specification.
148 SITC of 415V FRP SITC including loading , unloading & transportation of 415 V FRP CROSS ARM EA 100
Cross arm 1070MM for mounting of DB,etc as per TPSODL specification.
Installation, testing and commissioning of 33KV Outdoor type VCB on the existing
149 ITC of Out Door 33KV |structure.The scope includes provision of crane/ farana for lifting VCB at the EA 50
VCB on exist structure [construction site, Manpower including HT connection, Control circuit connection as
per TPSODL requirement.
Installation, testing and commissioning of 33KV Outdoor type current Transformer
150 ITC of 33KV Out Door |on the existing structure.The scope includes provision of crane/ farana for lifting EA 262
CT on exist structure VCB at the construction site, Manpower including HT connection, Control circuit
connection, site testing as per TPSODL requirement.
Installation, testing and commissioning of 33KV Outdoor type potential Transformer
151 ITC of 33KV Out Door |on the existing structure.The scope includes provision of crane/ farana for lifting EA 78
PT on existing structure|VCB at the construction site, Manpower including HT connection, Control circuit
connection , site testing as per TPSODL requirement.
Installation, testing and commissioning of 11KV Outdoor type Vaccum circuit
152 ITC of 11KV Out Door |breaker on the existing structure.The scope includes provision of crane/ farana for EA 78
VCB on existing str lifting VCB at the construction site, Manpower including HT connection, Control
circuit connection, site testing as per TPSODL drawing.
Installation, testing and commissioning of 11KV Breaker/ 33KV Breaker control
153 ITC of CR PANEL panel on the existing structure.The scope includes provision of crane/ farana for EA 100
Feeder on existing str  |lifting VCB at the construction site, Manpower including HT connection, Control
circuit connection , site Testing as per TPSODL requirement.
Installation, testing and commissioning of Transformer Breaker control panel on
154 ITC CR PANEL the existing structure.The scope includes provision of crane/ farana for lifting VCB EA 135
Transformer on exist str|at the construction site, Manpower including HT connection, Control circuit
connection , site Testing as per TPSODL requirement.
Installation ,testing & commissioning of 33KV , 3 Ph gang operated , Manual
ITC 33KViIsolator includ | Operated, Disconnector (isolator) solid core post insulator.-With earth switch with
155 S AR < ) ] EA 82
ES in exist str gear box arrangement and other accessories including jumpering & earthing
connection if any "
"Installation ,testing & commissioning of 33KV , 3 Ph gang operated , Manual
156 ITC 33KV lIsolator Operated, Disconnector (Isolator) with solid core post insulator.-Without earth switch EA 57
w/oEarth switch with gear box arrangement and other accessories including jumpering & earthing
connection if any "
Installation, testing and commissioning of 11KV Indoor type Vaccum circuit breaker
157 ITC of 11KV ID VCB on |on the existing structure.The scope includes provision of crane/ farana for lifting EA 10
existing str VCB at the construction site, Manpower including HT connection, Control circuit
connection, site testing as per TPSODL drawing.
Installation ,testing & commissioning of 12KV , 3 Ph gang operated , Manual
ITC of 11KV Isolatpr Operated, Disconnector (Isolator) with solid core post insulator.-With earth switch
158  |upto 630-1250A with all | ~ N L N . EA 187
. with gear box arrangement and other accessories including jumpering & earthing
accessories N ; L M
connection & earthing connection if any ".
Installation ,testing & commissioning of 36KV , 3 Ph gang operated , Manual
ITC of 33 KV Isola.tor Operated, Disconnector (Isolator) with solid core pos t insulator.-With earth switch
159  |upto 630-1250A with all | o o . N EA 328
. with gear box arrangement and other accessories including jumpering & earthing
accessories N > L "
connection & Earthing connection if any
160 ITC of Non-comm FPI | Installation, testing & commissioning including loading , unloading & transportation EA 1000
(33 KV /11 KV) of Non-communicable FPI as per TPSODL specification.
N Installation, testing & commissioning including loading , unloading & transportation
161 ITC of FPI with Comm of FPI with Communication Box with proper wiring on GPRS modem as per EA 1650
Box- (33 KV /11 KV) P
TPSODL specification.
162 ITC of 33 kV Metering |BA will Install CTPT metering unit on 33 KV Feeders on existing structure. Scope EA 10
Unit also includes installation of HTTV METER as per TPSODL specification.
. . Installation,testing & commissioning transporation from store to site of Sectionalizer
163 |IT of 11kV Sectionalizer 11KV 3Ph Pole mounted as per TPSODL specification. EA 20
164 ITC of Trolley mounted |ITC of Trolley mounted mobile Sub-Station for restoration of power supply as per EA 30
DTR TPSODL Specification
Installation, testing and commissioning of 11 KV Outdoor type current Transformer
165 ITC of 11KV CTon |on the existing structure.The scope includes provision of crane/ farana for lifting SET 339

exist structure

VCB at the construction site, Manpower including HT connection, Control circuit
connection, site testing as per TPSODL requirement.




ITC of 11 KV PT on

Installation, testing and commissioning of 11 KV Outdoor type potential
Transformer on the existing structure.The scope includes provision of crane/ farana

existing structure for lifting VCB at the construction site, Manpower including HT connection, Control SET 1
circuit connection , site testing as per TPSODL requirement.
33 kV- Supply of material for constrution of foundation will scope of BA . ITC and
166 ITC of VCB with CT, PT |wiring/laying cable to control pannel/supply unit of equipment will be on BA scope . EA 20
& CRP for 33kV Construction of foundation and erection of mountaining structuture will be on BA
scope as per TPSODL approved drawing ,GTP and specification .
11 kV- Supply of material for constrution of foundation will scope of BA . ITC and
167 ITC of VCB with CT, PT |wiring/laying cable to control pannel/supply unit of equipment will be on BA scope . EA 20
& CRP for 11kV Construction of foundation and erection of mountaining structuture will be on BA
scope as per TPSODL approved drawing ,GTP and specification .
" Retrofitting of 33kV VCB,Supply of spare materials as per BOQ and specification
168 Retrofitting of 33kV provided by TPSODL and skilled manpower for retrofitting of VCB will on scope of EA 10
BA.
Retrofitting of 11kV Retrofitting of 11kV VCB,Supply of spare materials as per BOQ and specification
169 VCB provided by TPSODL and skilled manpower for retrofitting of VCB will on scope of EA 10
BA .
Installation, Testing and Commissioning of 11/0.25kV, 10kVA Single phase/ 3-
ITC of Phase Distribution Transformer on existing structure as per TPSODL specification
170 10KVA.11/0.250KV DT including loading, unloading, shifting/transportation from site /tent upto 15KM. EA 20
’ ) Scope of work includes jumpering/connection at HT and LT side & Earthing
Connections
Installation, Testing and Commissioning of 11/0.25kV, 16kVA Single phase/ 3-
ITC of 16K-25VA Phase Distribution Transformer on existing structure as per TPSODL specification
171 11/0.250V DT ’ including loading, unloading, shifting/transportation from site /tent upto 15KM, EA 100
: Testing of Transformer at Site. Scope of work includes jumpering/connection at HT
and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 25kVA 3-Phase Distribution
ITCof 25KVA. Transformer on existing structure as per TPSODL specification including loading,
172 11/0.433KV E;T unloading, Testing of Transformer at Site.shifting/transportation from site /tent EA 150
: upto15KM. Scope of work includes jumpering/connection at HT and LT side &
Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 63kVA 3-Phase Distribution
ITC of 63KVA. Transformer on existing structure as per TPSODL specification including loading,
173 11/0.433KV DYT unloading, Testing of Transformer at Site. shifting/transportation from site /tent EA 435
: upto15KM. Scope of work includes jumpering/connection at HT and LT side &
Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 100kVA 3-Phase Distribution
ITC of 100KVA. Transformer on existing structure as per TPSODL specification including loading,
174 11/0.433KV DT’ unloading, Testing of Transformer at Site. shifting/transportation from site /tent. EA 299
: Scope of work includes jumpering/connection at HT and LT side & Earthing
Connections.
Installation, Testing and Commissioning of 11/0.4kV, 250kVA 3-Phase Distribution
ITC of 250KVA. Transformer on existing structure as per TPSODL specification including jumpering
175 11/0.433V DT ’ & earthing connection/connection at HT and LT side,loading, unloading, EA 209
: shifting/transportation from site /tent upto15KM. Scope of work includes
jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 400 KVA/ 500kVA 3-Phase
ITC of 400 KVA Distribution Transformer on existing structure as per TPSODL specification
176 |/500KVA, 11/0.433V including ,jumpering/connection at HT and LT sideloading, unloading, Testing of EA 50
DT Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work
includes jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 500KVA-1000kVA 3-Phase
Distribution Transformer on existing structure as per TPSODL specification
177 ;E?OSB;);)/S_T‘IOOOKVA including, jumpering/connection at HT and LT side loading, unloading, Testing of EA 72
: Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work
includes jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV or 33/0.433KV , 990/1000kVA
ITC of 11/0.4kV or . e P
178 |33/0.433KV ?-Pha§e DISlI'I.butIOI’] TrarTsfon.ner on .exlstlng smfcture as per TPSODL specification EA 5
990/1000KVA DT including loading, unloading, jumpering/connection at HT and LT
! sideshifting/transportation from site/tent upto 10 Km.
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 16KVA
179 Dismantling of 16KVA  |including removal of HT/LT leads, earth connections and unloading by crane if EA 50
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 25KVA
180 Dismantling of 25KVA  [including removal of HT/LT leads, earth connections and unloading by crane if EA 100
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 63KVA
181 Dismantling of 63KVA  |including removal of HT/LT leads, earth connections and unloading by crane if EA 100
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer below
182 Dismantling of 100KVA [100KVA including removal of HT/LT leads, earth connections and unloading by EA 100
Dist TRF crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 250kVA Three Phase Distribution Transformer
183 Dismantling of 250KVA|including removal of HT/LT leads, earth connections and unloading by crane if EA 5
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 250-500kVA Three Phase Distribution
184 Dismantling of Dist TRF|Transformer including removal of HT/LT leads, earth connections and unloading by Kg 5
250KVA- 500KVA crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 500-1000kVA Three Phase Distribution
185 Dismantling of Dist TRF|Transformer including removal of HT/LT leads, earth connections and unloading by Kg 5
500-1000KVA crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
BA has to provide all necessary Material, Tools, Manpower for loading,
186 DRY TYPE TRF INST [unloading,HT&LT Connection, necessary MS Channel, site modification.Earthing of EA 1
SERVICES Dry type Transformer upto 1500KVA Rating.4No's of earthing pit to be provided
along with connection
187 [ITC of ACDB BA will Install ACDB as per TPSODL specification. EA 86
188 |ITC of DCDB BA will Install DC Distribution Board as per specification . EA 100
Installation , testing & commissioning of DT meter including the Installation of ring
189 |ITC of DT Meter CTs, LT wiring & meter box as per TPSODL specifcation & drawing EA 100
Installation, Testing and Commissioning of 11/0.25kV, 10kVA Single phase/ 3-
ITC of Phase Distribution Transformer on existing structure as per TPSODL specification
190 10KVA 11/0.250KV DT including loading, unloading, shifting/transportation from site /tent upto 15KM. EA 20
! ) Scope of work includes jumpering/connection at HT and LT side & Earthing
Connections
Installation, Testing and Commissioning of 11/0.25kV, 16kVA Single phase/ 3-
ITC of 16K-25VA Phase Distribution Transformer on existing structure as per TPSODL specification
191 ! including loading, unloading, shifting/transportation from site /tent upto 15KM, EA 20

11/0.250V DT

Testing of Transformer at Site. Scope of work includes jumpering/connection at HT
and LT side & Earthing Connections.




ITCof 25KVA,

Installation, Testing and Commissioning of 11/0.4kV, 25kVA 3-Phase Distribution
Transformer on existing structure as per TPSODL specification including loading,

192 11/0.433KV DT unloading, Testing of Transformer at Site.shifting/transportation from site /tent EA 154
: upto15KM. Scope of work includes jumpering/connection at HT and LT side &
Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 63kVA 3-Phase Distribution
ITC of 63KVA. Transformer on existing structure as per TPSODL specification including loading,
193 11/0.433KV DYT unloading, Testing of Transformer at Site. shifting/transportation from site /tent EA 412
: upto15KM. Scope of work includes jumpering/connection at HT and LT side &
Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 100kVA 3-Phase Distribution
ITC of 100KVA. Transformer on existing structure as per TPSODL specification including loading,
194 11/0.433KV DT’ unloading, Testing of Transformer at Site. shifting/transportation from site /tent. EA 91
: Scope of work includes jumpering/connection at HT and LT side & Earthing
Connections.
Installation, Testing and Commissioning of 11/0.4kV, 250kVA 3-Phase Distribution
ITC of 250KVA. Transformer on existing structure as per TPSODL specification including jumpering
195 11/0.433V DT ’ & earthing connection/connection at HT and LT side,loading, unloading, EA 94
. shifting/transportation from site /tent upto15KM. Scope of work includes
jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 400 KVA/ 500kVA 3-Phase
ITC of 400 KVA Distribution Transformer on existing structure as per TPSODL specification
196  [/500KVA, 11/0.433V including ,jumpering/connection at HT and LT sideloading, unloading, Testing of EA 10
DT Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work
includes jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV, 500KVA-1000kVA 3-Phase
Distribution Transformer on existing structure as per TPSODL specification
197 ;E?OSB;);)/S_T‘IOOOKVA including, jumpering/connection at HT and LT side loading, unloading, Testing of EA 5
: Transformer at Site.shifting/transportation from site /tent upto 15KM. Scope of work
includes jumpering/connection at HT and LT side & Earthing Connections.
Installation, Testing and Commissioning of 11/0.4kV or 33/0.433KV , 990/1000kVA
ITC of 11/0.4kV or B e P
198 |33/0.433KV ?-Pha§e DISlI'I.bulIOI’] TrarTsfon.ner on .exlstlng stnfcture as per TPSODL specification EA 24
990/1000KVA, DT |rTcIud|.ng loading, unloz.adlng, Jumperlng/connectlon atHT and LT
! sideshifting/transportation from site/tent upto 10 Km.
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 16KVA
199 Dismantling of 16KVA  |including removal of HT/LT leads, earth connections and unloading by crane if EA 50
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 25KVA
200 Dismantling of 25KVA  [including removal of HT/LT leads, earth connections and unloading by crane if EA 100
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer 63KVA
201 Dismantling of 63KVA  |including removal of HT/LT leads, earth connections and unloading by crane if EA 100
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, Three Phase Distribution Transformer below
202 Dismantling of 100KVA [100KVA including removal of HT/LT leads, earth connections and unloading by EA 100
Dist TRF crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 250kVA Three Phase Distribution Transformer
203 Dismantling of 250KVA|including removal of HT/LT leads, earth connections and unloading by crane if EA 5
Dist TRF required. Scope of work also includes loading, transportation, unloading and staking
at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 250-500kVA Three Phase Distribution
204 Dismantling of Dist TRF|Transformer including removal of HT/LT leads, earth connections and unloading by Kg 5
250KVA- 500KVA crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
Dismantling of existing 11/0.4kV, 500-1000kVA Three Phase Distribution
205 Dismantling of Dist TRF|Transformer including removal of HT/LT leads, earth connections and unloading by Kg 5
500-1000KVA crane if required. Scope of work also includes loading, transportation, unloading and
staking at a proper place in safe position/site store
BA has to provide all necessary Material, Tools, Manpower for loading,
206 DRY TYPE TRF INST [unloading,HT&LT Connection, necessary MS Channel, site modification.Earthing of EA 1
SERVICES Dry type Transformer upto 1500KVA Rating.4No's of earthing pit to be provided
along with connection
207 _|ITC of ACDB BA will Install ACDB_as per TPSODL specification. EA 86
208 |ITC of DCDB BA will Install DC Distribution Board as per specification . EA 100
Installation , testing & commissioning of DT meter including the Installation of ring
209 |ITC of DT Meter CTs, LT wiring & meter box as per TPSODL specifcation & drawing EA 100
210 Detail Survey of 33 kV |Detail Survey of 33 kV lines, profile plotting, pole spotting and preparation of pole KM 300
lines schedule
211 Detail Survey of 11kV |Detail Survey of 11 kV lines, profile plotting, pole spotting and preparation of pole KM 500
lines schedule
NBLS D/C tower (H type) includes required hardware accesories , Design,
fabrication and galvanizing complying to the techincal requirment of Hy type tower
212 gﬁ);g":ﬁtﬁj;‘m&r with Diff. size nut & Bolt (GI) & with sp. Washer (Unit Weight 1.84 MT ), (PC Tower Kg 20920
(6.214 MT/ Tower) +6 Mtr Extention (2.342 MT/ Tower) Template (1.904 MT/
Tower) (Unit Weight 10.46 MT )
213 ITC of PC + 6 Tower Erection of PC + 6 Tower Super Structure including tighting,punching & with set 5
Super Structure transporttation etc.
214 ITC of UR + 6 Tower Erection of UR + 6 Tower Super Structure including tighting,punching & with set 5
Super Structure transporttation etc.
215 Fixing of Vibration Fixing of Vibration damper suitable for 7/3.15 mm GI Earth wire & 25x500 mm M 1000
damper suitable flexible Cu. Earth bond.
Providing and laying Plain Cement Concrete (PCC) of proportion (1:2:4) in
foudations and plinths using approved quality of cement, 20mm size hard crusher
broken granite stone metal and screened, washed sharp sand for mortar of
approved quality and from approved quarry, including hoisting, lowering, laying
216 |Laying PCC M15 concrete, ramming, watering and curing etc. complete to required levels in layers M3 100
not exceeding 15cm thick in each layer including cost, conveyance, loading,
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries,
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.
Providing and laying Plain Cement Concrete (PCC) of proportion (1:1.5:3) in
foudations and plinths using approved quality of cement, 20mm size hard crusher
broken granite stone metal and screened, washed sharp sand for mortar of
approved quality and from approved quarry, including hoisting, lowering, laying
217  |Laying PCC M20 concrete, ramming, watering and curing etc. complete to required levels in layers M3 100
not exceeding 15cm thick in each layer including cost, conveyance, loading,
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries,
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.
218 Z?;r:?n‘éva‘er tanker for Provid Water tanker for cleaning per DAY - 5000 Litres DAY 50
219 Efg:dmg unskilled Providing unskilled labor for Misc activities DAY 200
BA has to provide Couping to the existing pole structre using CC-1.1:5.3 ratio with
220 Providing Couping to  |20mm BHG metal & curing for 5 days as per TPSODL Drawing.Scope of work cuM 10

existing support

includes the shuttering and centering.BA wil provide necessary Civil material,
Manpower, Tools& Tackle




Civil foundation upto

Construction of Civil Foundation upto 990 KVA Packaged SubStation .BA will

221 provide necessary civil material, manpower, machinery for construction of PSS EA 2
990KVA PSS Plinth as per TPSODL Drawing
SITC of Rod, bending,
222 |cutting & binding for Supply & Installation of Rod, bending, cutting & binding for any kind of civil work KG 5000
any kind of civil work
Providing and laying Plain Cement Concrete (PCC) of proportion (1:3:6) in
foundations, Trench and plinths using approved quality of cement, 20mm size hard
crusher broken granite stone metal and screened, washed sharp sand for mortar of
approved quality and from approved quarry, including hoisting, lowering, laying
223 |PCC 1:3:6 concrete, ramming, watering and curing etc. complete to required levels in layers M3 100
not exceeding 15cm thick in each layer including cost, conveyance, loading,
unloading, royalties and taxes, cess, of all materials & cost of all labours, sundries,
T&P and all other machinaries required for the work etc., as directed by Engineer-in-
Charge.
204 Centering and Centring and shuttering including struttting , propping etc.and removal of form for M2 1000
shuttering Foundations, footings, bases of columns etc. for mass concrete
Brick work with F.P.S Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in
225 bricks © ™" |Cement mortar 1:4 (1 Cement : 4 Coarse sand) as per TPSODL specifcation. M3 50
Scope includes supply of all material
Brick work with F.P.S Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in
226 bricks © 7" |Cement mortar 1:6 (1 Cement : 6 Coarse sand) as per TPSODL specifcation. M3 20
Scope includes supply of all material
15 mm cement plaster on the rough side of single or half brick wall of mix -1:4 (1
227 1_5 mm cement plaster- Cement : 4 Fine sand (50 % fine :50% coarse)) as per TPSODL specification. M2 2000
1:4 Scope includes supply of all material.
15 mm Cement Plaster on the rough side of single or half brick wall of mix-1:6 (1
228 1_5 mm cement plaster- Cement : 6 Fine sand (50 % fine :50% coarse)) as per TPSODL specification. M2 2000
1:6 Scope includes supply of all material.
229 12 mm Cement Plaster| 12 mm Cement Plaster of mix - 1:4 (1 Cement : 4 Fine sand (50 % fine :50% M2 2000
of mix - 1:4 coarse)) as per as per TPSODL specification. Scope includes supply of all material.
230 12 mm Cement 12 mm Cement Plaster of mix - 1:6 (1 Cement : 6 Fine sand (50 % fine :50% M2 2000
Plaster of mix - 1:6 coarse)) as per as per TPSODL specification. Scope includes supply of all material.
12 mm cement Plaster | 12 mm cement Plaster 1:3 (1 Cement : 3 coarse sand) finished with a floating coat
231 1:3 of neat cement. Scope includ ly of all material M2 100
B . pe Includes supply or all material
232 6 mm Cement Plaster | 6 mm Cement Plaster to ceiling of mix - 1:3 (1 cement : 3 fine sand) as per as per M2 500
to ceiling of mix - 1:3  |[TPSODL specification. Scope includes supply of all material.
233 SITC of of Stainless Supply & Installation of Stainless steel Strap-7.5KN ( 20MM X50MM-), Approved Roll 216
steel Strap-7.5KN Make-Raychem, SICAME
SITC of of
234 prefabricated RCC BA will Supply & Install prefabricated RCC Slabs (950x450x75)M30 Grade with EA 50
Slabs supply of all civil material,Rods,bending & cutting
(950x450x75)M30
235 :'gg glfa’i":fab”cated BA will Supply& Install prefabricated RCC Slabs (1059x450x100)M30 Grade with EA 0
(1059x450x100)M30 supply of all civil material,Rods,bending & cutting
Earthing Construction of Earthing Chamber (Size: 2'X2') and RCC Slab cover as per
236 | Chamber@X2)with | 1ps o) specification includin Iy of material EA 1000
RCC Slab ol g supply of material
237 |Road restoration Road restoration charges for trenchless/pole pits as per TPSODL requirements SQM 300
Providing and laying Reinforced Cement Concrete (RCC) of proportion M25 (as per
design mix) from RMC Batching Plant, using approved quality of cement, 20mm &
10mm size hard crusher broken granite stone metal and screened, washed sharp
Providing and laying sand for mortar of approved quality and from approved quarry, including hoisting,
238 |Reinforced Cement lowering, laying concrete, ramming, watering and curing etc. complete to required M3 100
Concrete (RCC) levels in layers not exceeding 15cm thick in each layer including cost, conveyance,
loading, unloading, royalties and taxes, cess, of all materials & cost of all labours,
sundries, T&P and all other machineries required for the work etc., as directed by
Engineer-in-Charge.
Providing and laying Reinforced Cement Concrete (RCC) of proportion M30 (as per
design mix) from RMC Batching Plant, using approved quality of cement, 20mm &
10mm size hard crusher broken granite stone metal and screened, washed sharp
Providing and laying sand for mortar of approved quality and from approved quarry, including hoisting,
239 |Reinforced Cement lowering, laying concrete, ramming, watering and curing etc. complete to required M3 100
Concrete (RCC) levels in layers not exceeding 15cm thick in each layer including cost, conveyance,
loading, unloading, royalties and taxes, cess, of all materials & cost of all labours,
sundries, T&P and all other machineries required for the work etc., as directed by
Engineer-in-Charge.
Supplying and Supplying and spreading, filling other works with fine sand under floors,ground etc
240 spreading sand as per EIC instruction. Scope of work also includes watering, ramming, M3 300
consolidating and dressing complete and other works if required at site .
241 Supplying & Laying of |Supply, laying & fixing of 1st Class Fly Ash Brick for any types of work( Cable EA 10000
Bricks Laying etc) Note:- Rate will per Brick
Supplying, Laying, spreading and compacting with hand roller stone aggregate of
specified sizes: 63 mm to 45 mm size stone aggregate to WBM specifications in
242 |SI of stone aggregates unifqrm thickness, hanq pickir)g t.o proper grade ‘and c.ambel.', applying and brooming| cuM 100
requisite type of screening / binding material to fill up interstices of coarse
aggregate, watering and compacting to the required density .Scope of work also
includes of jungle such as grass,small tree,plant etc.
SITC including loading , unloading & transportation of RCC Base Plate RCC Base
243 |Base Plate Plate-450X450X75MM as per TPSODL specifcation EA 500
Dismantling of 11/13 Mtr. Joist/WPB Pole- 150X150 mm/ 160X160 mm (Serviceable!
Dismantling of RSJ/ Pole) after digging the pit and taking out the pole, transportation and stacking the
244 pole at a proper place in safe position within 10km /site store and refilling the pit with EA 500
pole(150x150mm/R loose earth and ramming including removal and disposal of malba at proper location
as per instruction of EIC.
Dismantling of 09/11 Mtr. Joist/ WPB Pole- 116X100mm (Serviceable Pole) after
Dismantling of digging the pit and taking out the pole, transportation and stacking the pole at a
245 |RSJ/WPB proper place in safe position within 10km /site store and refilling the pit with loose EA 500
pole(116x100mm) earth and ramming including removal and disposal of malba at proper location as
per instruction of EIC.
Dismantling of 9/8 Mtr. PCC/Joist Pole (Serviceable Pole) after digging the pit and
246 Dismantling of PSC taking out the pole, transportation and stacking the pole at a proper place in safe EA 200
pole (9mtr) & Return position within 10km /site store and refilling the pit with loose earth and ramming
including removal and disposal of malba at proper location as per instruction of EIC.
. . | Dismantling / Removal of V Cross arm from pole including loading, transportation,
247 Dismantling of 11KV 'V unloading and staking of dismantled material at a proper place in safe position at EA 1700
Cross arm & retu "
Site Store.
248 Dismantling of 11KV GI |Dismantling of 11kV Pin Insulator with Pin including loading, transportation, EA 5400
pin with insulato unloading and staking at a proper place in safe position/ site store.
249 Dismantling of 11KV Dismantling of 11kV Disc Insulator with Hardware including loading, transportation, EA 1000
Disc insulator with unloading and staking at a proper place in safe position/ site store.
Dismantling of LT ABC Dismantling of varous size of LT AB Cable from over head line, recoiling,
250 ¢ N loading,transportation, unloading and staking at a proper place in safe position/BA M 50000
able with accesso "
site store.
Dismantling of faulty "Dismantling of faulty Equipmet like CB, CT, PT, Isolator, battery, battery charger,
251 |Equipmet like CB, CT, |ACDB, etc. Loading, Transportation within 30 Kms, Unloading of same PTR if EA 200

PT Isolator, etc.

Required. Insurance during transportation shall be in TPSODL scope."




Dismantling of existing

Dismantling of existing control & power cable includes loading, transportation,
unloading and staking at a proper place in safe position/Transport to TPSODLstore

252 Control & Power cable |(at Berhampur Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at KG 1000
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of control relay Panel, HT switch board, VCB, ACDB, DCDB (Per
. . panel/vertical) with associated accessories including disconnection of all
Dismantling of CRP . : X . "
253 | VCB, Switch Board, termlna.tlons and cc?nnectlons etc. Scopg also includes loading, transportation, EA 100
ACDB & DCDB. unloading and staking at a proper place in TPSODL store(at Berhampur Central
store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for
Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of all size of Battery with Charger with associated accessories
Dismantling of battery including disconnection of all terminations and connections etc. Scope also includes
254 with Charger loading, transportation, unloading and staking at a proper place in TPSODL store (at EA 20
Berhampur Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of 10/8 Way Moulded Bus Bar Box including removal of all
Dismantling of 10/8 Electric/Earth connections, loading, transportation, unloading and staking at a
255 |Way Moulded Bus Bar |proper place in TPSODL store(at Berhampur Central store for EA 20
Box Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada) /as per instruction of EIC.
. . Dismantling of ACB including removal of all Electric/Earth connections etc,
Dismantling of ACB . . " . .
256 |Including Removal of loading, transportation, unloading and staking at a proper pla_ce in TF’_SODI store (at EA 20
9
all connections Berhampur Central store for Berhampur,Aska.B_erhampur City ,Bhanjanagar & at
Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC. .
Dismantling of SINGLE phase DD Fuse/ DO Fuse set arrangement fitted on
257 Dismantling of 1 ph DD (structure including removal of all Electric/Earth connections etc., loading, EA 10
/DO fuse transportation, unloading and staking at a proper place in TPSODL Central store at
Berhampur / as per instruction of EIC.
Dismantling of 11 kV GO/AB Switch including removal of all Electric/Earth
258 Dismantling of 11 kV  [connections etc., loading, transportation, unloading and staking at a proper place in EA 10
GO/ AB Switch TPSODL store(at Berhampur Central store for Berhampur,Aska,Berhampur City
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada) /as per instruction of EIC.
Dismantling of Lightening Arrester(LA) including removal of all Electric/Earth
Dismantling of LA, connections etc., loading, transportation, unloading and staking at a proper place in
259 |including all TPSODL store(at Berhampur Central store for Berhampur,Aska,Berhampur City EA 10
connections ,Bhanjanagar & at Jeypore store for Jeypore & Rayagada) (price per Pole)/as per
instruction of EIC.
Dismantling/Removal of all hardware fittings & Insulator etc. from HT Single
Dismantling/ Removal |Pole including loading, transportation, unloading and staking of dismantled material
260 |of Insulators with All at a proper place in TPSODL store (at Berhampur Central store for EA 10
Fittings Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada)(price per Pole)/as per instruction of EIC.
Dismantling/Removal of all hardware fittings & Insulator etc. from Triple Pole
Dismantling/ Removal |Structure including loading, transportation, unloading and staking of dismantled
261 |of Insulators from 3 P |material at a proper place in TPSODL store (at Berhampur Central store for EA 10
Strructure Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada)(price per TP Structure) /as per instruction of EIC.
Dismantling/Removal of all hardware fittings & Insulator etc. from Four Pole
Dismantling/ Removal |Structure including loading, transportation, unloading and staking of dismantled
262 |of Insulators from 4 P |material at a proper place in TPSODL Store (at Berhampur Central store for EA 2
Strructure Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada)/ as per instruction of EIC.
Dismantling of existing Street Light fixture and loading, transportation, unloading
263 Dismatnling of Street  [and staking at a proper place in TPSODL Store (at Berhampur Central store for EA 50
Light Fix and Loading |Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada)/ as per instruction of EIC.
Dismantling of Danger Board including removal of all Electric/Earth connections,
264 Dismantling of Danger |loading, transportation, unloading and staking at a proper place in TPSODL store EA 1000
Board (at Berhampur Central store for Berhampur,Aska,Berhampur City ,Bhanjanagar & at;
Jeypore store for Jeypore & Rayagada) / as per instruction of EIC.
Dismantling of the G.I. & stay Wire as per standard practice of TP Southern Orissa
" . Distribution Co. Ltd. including recoiling loading, transportation, unloading and
265 |Dismanting of GI& gy ying at lace in TPSODL store (at Berh Central store f KG 2000
Stay Wire g at a proper place in TP store (at Berhampur Central store for
Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada)/ as per instruction of EIC.
Dismantling of HT AL Bus bar mounted on 11kV insulator with re-openable
266 Dismantling of HT AL  [insulation cover including removal of all Electric/Earth connections, loading, EA 100
Bus bar transportation, unloading and staking at a proper place in TPSODL Central store at
Berhampur /as per instruction of EIC.
Dismantling of Fencing structure and loading, transportation, unloading and
267 Dismantling of fencing |[staking at a proper place in TPSODL Store (at Berhampur Central store for Kg 500
structure Berhampur,Aska,Berhampur City ,Bhanjanagar & at Jeypore store for Jeypore &
Rayagada) /as per instruction of EIC. .
Dismantling of single phase DD unit including removal of all Electric/Earth
268 Dismantling of 1 ph DD [connections, loading, transportation, unloading and staking at a proper place in EA 100
Unit TPSODL store ( Central store at Berhampur for Berhampur,Aska,Berhampur City
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of KIT KAT Type Fuse unit including removal of all Electric
269 Dismantling of Kit Kat ~[connections, loading, transportation, unloading and staking at a proper place in EA 500
Type Fuse TPSODL store ( Central store at Berhampur for Berhampur,Aska,Berhampur City
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of single phase DO unit including removal of all Electric/Earth
270 Dismantling of 1 ph DO [connections, loading, transportation, unloading and staking at a proper place in EA 100
Unit TPSODL store ( Central store at Berhampur for Berhampur,Aska,Berhampur City
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)/ as per instruction of EIC.
Dismantling of 20/25/32/40/45/50/100/150 mm Dia Gl Pipe including loading,
" . " transportation, unloading and staking at a proper place in in TPSODL store(
271 |Dismantiing of Gl Pipe Central store at Berhampur for Berhampur,Aska,Berhampur City ,Bhanjanagar & at M 200
Jeypore store for Jeypore & Rayagada)
Dismantling of Metering Cubicle including removal HT/LT lead, earth connections,
272 Dismantling of Metering [loading, transportation, unloading and staking at a proper place store in TPSODL EA 10
cubicle store( Central store at Berhampur for Berhampur,Aska,Berhampur City
,Bhanjanagar & at Jeypore store for Jeypore & Rayagada)
273 g:;\:snﬂlng of Service Dismantling of different sizes of service cables KG 100
" . Dismantling of Steel Structure and Nuts and Bolt including loading, transportation,
Dismantling of Steel . . ) N N
274 |Structure and Nut & unloading and staking of dismanled material at a proper place_ in TPSQDL store( KG 500
Bolts Central store at Berhampur for Berhampur,Aska,Berhampur City ,Bhanjanagar & at
Jeypore store for Jeypore & Rayagada)
275 Dismantling of Auto BA will Dismantle Auto Reclosure & return to store EA 1"
Reclosure.
276 Dismantling of BA will Dismantle Sectionaliser & return to store EA 20

Sectionaliser.




Dismantling of 34/

Dismantling of ACSR/AAAC 34/ 55mm2 from overhead line, recoiling, loading,

277 |55mm2 AAA > . . ; . ! Kg 10000
Conductor& retu transportation, unloading and staking at a proper place in safe position/ site store
Dismantling of 80/100 " . " - "
278 [mm2 AAA Conductor& Dlsmantllng of ACSR/AAAC 80/10.0 mm2 from overheafi line, reco}l!ng, Ipadlng, Kg 1000
retu transportation, unloading and staking at a proper place in safe position/site store
Dismantling of Dismantling of ACSRIAAAC 148/232mm2 from overhead line, recoiling, loading,
29 |148/232mm2 transportation, unloading and staking at a proper place in safe position/ site store Ko 500
Conductor& ret P . 9 9 proper p P
EXCATON OF CBL BA will exca\_/ate the cable trench Iength_by provm_jlng all necessary tool, Manpower.
280 TRENCH pump etc suitable for HT & LT Cable laying.BA will supply neccessry barricades at M3 1000
the excavation site.
BA will excavate the cable trench 0.6Mtr depth & 0.8Width & 1Mtr length by
providing all necessary tool, Manpower, pump etc suitable for LT Cable laying for
Excavtn CBL minor crossing like infront of shop, houses etc.where BA will supply temporary
281 - N L M3 1000
Trench,Minor crosg arrangement-ply woods, Gunny bags etc for cossing for smooth functioning of
Traffic...BA will supply neccessry Hard barricades & signages at the excavation
site.
282 ExcavtnTrench BA has to provide all necessary Manpower, Tool, Tackles, Barricades, Dewatering M3 2000
hardRockOver pump, Gunny bags,Compressor for excavation in Hard Surface.
Breaking of pavement BA will break of pavement stones using necessary tools & machinery for
283 gorp excavation of cable trench & other civil works.BA will provide necessary M3 100
stones X L
Tools,Machinery & Manpower for the activity.
. BA will demolish PCC & remove the debris using necessary tools & machinery for
Demolish/removal of X - N .
284 debris of PCC excavation of cable trench & other civil works.BA will provide necessary M3 200
Tools,Machinery & Manpower for the activity.
BA will break Asphalt road & remove the debris using necessary tools & machinery
BREAKING OF . . . .
285 for excavation of cable trench & other civil works.BA will provide necessary M3 50
ASPHALT h -
Tools,Machinery & Manpower for the activity.
286 Excavation excl BA will excavate the cable trench depth upto 2.5 MTR & remove the debris using M3 50
dewatering up to 2.5M _|necessary tools & machinery for excavation of cable trench & other civil works
Backfilling with same  [BA will Back fill the cable excvation site with same earth.BA will provide necessary
287 . L M3 20000
earth Tools,Machinery & Manpower for the activity.
288 Debris Removal With | Removal & disposal of Debris of other agency (Not applicable where removal and M3 5000
Transport desposal is mentioned in th item rate)
289 Cleaning of ducts Cleaning of ducts across the road M3 100
across the road
290 Prov. backfill. earth with[ BA will supply all materials required for backfilling and has to carry out the job of M3 50
consolidation backfilling with earth, as per TPSODL standards
291 Prov. backfill. sand with [BA will supply all materials required for backfilling i.e. sand, equipments, etc. and M3 100
consolidation has to carry out the job of backfilling with sand, as per TPSODL standards
Temporary backfilling - X
292 with qunny bags Temporary backfilling with gunny bags EA 200
Excavating trenches of required width and depth for pipe,cables etc including
Excavation for sockets including geting out the excavated
Excavation in Rocky materials,returning(refillig) the soil as required in layers not exceeding 200 mm
293 |soil with laying depth , including consolidating each deposited layers by ramming ,watering etc, M 100
Hume/PVC Pipe stacking servicable materials for measurements and disposal of unservicable
materials as direct by EIC for laying of different size of cable/pipes laying. Scope of
work excludes laying of HUME/PVC Pipes as per TPSODL drawing in Rocky soil .
Trenchless Duct Making Trenchless ducts with 200 mm dia through HDD method by using HDD
294 |200mm dia by HDD machine.Scope of work excludes laying of cable .Supply of HDPE pipe will be M 200
Machine PN4 consider in other line items.
Trenchless Duct Making Trenchless ducts with 200 mm dia including laying of cable & HDPE pipe
295 |200mm dia by HDD HDPE pipe casing using HDD machine including supply of pipe of grade PN Grade M 200
Machine PN6 6, 200 mm dia
SITC including Making Trenchless ducts with 160 mm dia HDPE pipe casing
296 SITC of Trenchle.ss using HDD machine including supply of HDPE pipe as per IS 4984, PN6 Class M 50
Ducts-160 mm Pipe PESO
297 Preparation of holes for [Making of hole for penetration of Cable from Substation wall and sealing of the EA 200
cable penetration cable (Price per hole)
Digging (150 cm x 60 cm) test pit in Bricks/Foothpath for locating lillo and
208 Digging (150CMx60 identifying faulty cable. Scope also includes back filling, ramming, leveling and EA 100
CM) of test pit footpath [removal of malba after jointing. (If it is used in trenchless, only unsucessful test
pit will be payable)
Digging (150CMx60 Digging (150 cm x 60 cm) test pit in C.arpet Road.for Iocatl.ng lillo and identifying
o faulty cable. Scope also includes back filling, ramming, leveling and removal of
299 |CM) of test pit in carpet P s h o EA 100
road malba after jointing. (If it is used in trenchless, only unsucessful test pit will be
payable)
Digging (150CMx60 IZ.)lggmg.(150. cm x 60 cm) test pit in CC/Dgnce Carpeteq pltumanU§ for Iocat‘lng
o lillo and identifying faulty cable.Scope also includes back filling, ramming, leveling
300 |CM) of test pitin CC/ - et N EA 100
and removal of malba after jointing. (If it is used in trenchless, only unsucessful
Dense carpeted road P
test pit will be payable)
SITC of Concentrina Prowdlng. and f|>.<|ng concertina coil fencing with puncheg tgpe concgnlnall <IIOI|
301 . 8 600 mm dia having 50 no rounds per 6 metre length on existing angle iron 'Y’ M 500
Coil Fencing " " .
shaped". (Unit shall be in meter)
Earth work in excavation by mechanical means (Hydraulic excavator)/manual
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on
302 Excavation by plan) including getting out and disposal of excavated earth lead up to 50 m and lift M3 200
mechanical means up to 1.5 m, as directed by Engineer-in-charge. Note- All kind of excavation work
with different size for plinth, Structure & other works will be considered under this
line items. All kinds of soil (exlcuding hard rock)
Earth work in excavation by mechanical means (Hydraulic excavator)/ manual
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm on
303 Excavation by plan) including getting out and disposal of excavated earth lead upto 50 m and lift M3 200
mechanical means upto 1.5 m, as directed by Engineer-in charge. Note- All kind of excavation work with|
different size for plinth, Structure & other works will be considered under this line
items Hard rock.
Supply and erection of earthing coil (8 SWG wire dia) along with 8 SWG Wire, Nut -
304 Supply & Inst of Coil bolt & other accessories to earth the pole as per TPSODL Design .Scope of work EA 31000
Earthing to Pole also includes the excavation of earth upto 1.2 Mtr depth for erection of earthing coil
and disposal of extra malba upto 150Mtr as EIC instructions.
Erection of earthing coil (8 SWG wire dia) along with 8 SWG Wire, Nut -bolt & other
305 Inst of Coil Earthing to |accessories to earth the pole as per TPSODL Design .Scope of work also includes EA 5000
Pole the excavation of earth upto 1.2 Mtr depth for erection of earthing coil and
disposal of extra malba up to 150Mtr as EIC instructions.
Supply & Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B Gl
Pipe(Jindal/Tata/Sail/Rinl) with earth chamber as per TPSODL specification and
drawing (Each pit resistance will be measured and recorded and shall be as per IS).
306 Sply &Inst GI PIPE Scope include supply of all required material like Earth Electrode, Salt, Charcoal, EA 20765
Earthing 40 Dia,3Mtr Nuts-Bolt ,40mm dia 3 Mtr Gl pipe & PVC Pipe PCC ,and brick work for earthing
chamber (Size: 2'x2') and RCC or other suitable slab cover(earth resistance
measurement and with in limit to be achieved by BA).Scope of work also includes
leveling & ramming of earth and removal of extra malba.
. Bidder will provide necessary material for Earthing with Gl pipe- 40 mm dia 3 mtr
307 ﬁ:‘TC Treated Barthing long earth electrode with treated earth Pit . With earth enhancement material as per EA 1000
IEEE80:2000,14.5(D)( Earth pit resistance will be measured and recorded)
308 SITC of Portable SITC including loading , unloading & transportation of portable earthing and other EA 10

earthing

accessories complete as per TPSODL specification.




ITC of Earthing pipe

Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B Gl
Pipe(Jindal/Tata/Sail/Rinl) with earth chamber as per TPSODL specification and
drawing (Each pit resistance will be measured and recorded and shall be as per IS).
Scope include supply of all required material like Salt, Charcoal, Nuts-Bolt ,PVC

309 with E/C Pipe PCC ,and brick work for earthing chamber (Size: 2'x2") and RCC or other EA 2000
suitable slab cover(earth resistance measurement and with in limit to be achieved
by BA).Scope of work also includes leveling & ramming of earth and removal of
extra malba. Earting Pipe is to be issued by TPSODL.
Installation of Earthing pipe with 40mm dia 3 Mtr long Class-B Gl
Pipe(Jindal/Tata/Sail/Rinl) without earth chamber as per TPSODL specification and
310 ITC of Earthing pipe drawing (Each pit resistance will be measured and recorded and shall be as per IS). EA 2000
without E/C Scope include supply of all required material like Salt, Charcoal, Nuts-Bolt ,PVC
Pipe PCC. Scope of work also includes leveling & ramming of earth and removal of
extra malba. Earting Pipe is to be issued by TPSODL.
BA will supply of perform Installation of Earthing pipe with 40mm dia 3 Mtr long
Class-B Gl Pipe(Jindal/Tata/Sail/Rinl) without earth chamber as per TPSODL
. . specification and drawing (Each pit resistance will be measured and recorded and
311 |SITC of Earthing pipe shall be as per IS). Scope include supply of all required material like Salt, Charcoal, EA 1000
Nuts-Bolt ,PVC Pipe PCC. Scope of work also includes leveling & ramming of earth
and removal of extra malba. Earting Pipe is to be issued by TPSODL
312 SITC of chemical SITC including loading , unloading & transportation of Chemical earthing including EA 1000
earthing all accessories as per TPSODL specification.
313 Earthing by boring (upto|BA will install Earthing by boring (upto 6 mtr) in rocky area after treating with EA 100
6 mtr) chemical compound as per TPSODL specification
SITC of Copper Earth  [SITC of Flexible CU earth bond 1cm dia and 500mm long,both end provision of EA 100
Bond socket suitable for M-16 bolts as per TPSODL specification. .
315 ITC of Copper Earth ITC of Flexible CU earth bond 1cm dia and 500mm long,both end provision of EA 500
Bond socket suitable for M-16 bolts as per TPSODL specification. .
316 Construction of FRP BA will provide necessary Manpower,FRP Fencing & Ms Material for construction Sqm 10000
fencing boundary wall fencing as per TPSODL Drawing, specification & GTP.
317 Construction of BA will provide necessary Manpower,civil material & Ms Material for construction Sqm 1000
Boundary wall Fencing |boundary wall fencing as per TPSODL requirement
318 E:sgilr}:q&wliztfg;g Gl Supply and Erection of Gl Fencing with Gate as per TPSODL specifications EA 10
320 SITC of chainlink BA will provide necessary Manpower,Chain link Fencing,Barbed Wire & Ms Material sam 2000
fencing for construction fencing as per TPSODL Drawing, specification & GTP.
. BA will provide necessary Manpower, Barbed Wire & Ms Material including Pillar,
321 §;Tr](éi:f Barbed Wire Gate & locking arrangement for construction of barbed wire fencing as per TPSODL RM 1000
9 Drawing, specification & GTP.
322 Sply & Inst 40x6/ mm | Supply & Installation of 40x6mm Gl flat for earthing. Scope of work also KG 2000
Gl Flat for earthing fabrication,modification of Gl flat.
323 Sply & Inst 50X6mm Gl | Supply & Installation of 50X6mm Gl flat for earthing. Scope of work also KG 2000
Flat for earthing fabrication,modification of Gl flat.
324 SUP/FAB/INST CU FLT|Supply, Fabrication and Installation of Copper Flats.of 25X6 mm Includes brazing, KG 1896
BB 25X6 mm cutting, bending drilling hole etc. as per site requirements.
305 SUP/FABI/INST CU FLT|Supply, Fabrication and Installation of Copper Flats 40X5 mm. Includes brazing, KG 500
BB 50X6 mm cutting, bending drilling hole etc. as per site requirements.
SUP/FAB/INST AL FLT |Supply, Fabrication and Installation of AL Flats of required dimension. Includes
326 - ! N . X . KG 1000
BB brazing, cutting, bending drilling hole etc. as per site requirements.
Sup/inst/Fabri GI Supply, Installation and Fabrication of Angle/ Channle/ Flats, etc. of diff sizes on
327  |channel/ Angle / Flat/ e KG 40000
etc pole , DP structure etc as per TPSODL specifications
BA will Install Earthing Conductor For Burial : 75X10 mm (5.89 Kg/Mtr.) Gl Flat for
328 ITC of 75X10 Gl Flat for|laying (spacing maximum 2m both ways) including bending,welding and painting of EA 2654
Earthing joints with red oxide & bituminous paint on welded area as per TPSODL )
specification.
Installation ,Testing & comissioning of HG Fuse set in existing structure providing
329 I3T§0|Zf(121o®/4Hog::fe) necessary manpower, nutbolt, Terminal connection, earthing connection, site minor EA 600
P. modification, welding,Ms channel etc
Installation ,Testing & comissioning of HG Fuse set in existing structure providing
330 ggolzfé%}éxg(i\?sf necessary manpower, nutbolt, Terminal connection, earthing connection, site minor EA 600
P modification, welding,Ms channel etc
BA will install the DD Fuse unit in existing structure providing necessary manpower,
331 I1n1sé\<;f/DhD Fuse for nutbolt, Terminal connection, earthing connection, site minor modification, EA 100
P alignment, welding,Ms channel etc
332 ::nCS)tRF:J1SKE/EDLDE’\l£52g BA will install the fuse element on existing DD Fuse unit per phase M 100
Supply and installation of double Compression Flameproof Type Glanding armored
333 GInd/Term 1.5/2.5 1.1 kV XLPE AL/CU Cable - 2C/3C/4C of cross-section 1.5/2.5 sqmm, including EA 5000
Sgmm hvng 2C/3C/4C [making hole in base plate and dressing of cable along with Vermin proofing
properly .supply to be done as per TPSODL spec & approved Make Dowells)
Supply and installation of double Compression Flameproof Type Glanding armored
334 GInd/Term 1.5/2.5 1.1 kV XLPE AL/ Cu Cable - 7C/14C of cross-section 1.5/2.5 sqmm, including EA 5000
Sgmm hvng 7C/14C making hole in base plate and dressing of cable along with Vermin proofing
properly .supply to be done as per TPSODL spec & approved Make Dowells
Supply and installation of double Compression Flameproof Type Glanding armored
335 GInd/Term 4/6 Sgmm  |1.1 kV XLPE AL/CU Cable - 2C/4C of cross-section 4/6 sqmm, including making EA 500
hvng 2C/4C hole in base plate and dressing of cable along with Vermin proofing properly
.supply to be done as per TPSODL spec & approved Make Dowells
Supply and installation of double Compression Flameproof Type Glanding armored
336 GInd/Term 10/16 Sgmm| 1.1 kV XLPE AL/ CU Cable - 2C/4C of cross-section 10/16 sqmm, including making EA 5000
hvng 2C/4C hole in base plate and dressing of cable along with Vermin proofing properly
.supply to be done as per TPSODL spec & approved Make Dowells
Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 16-35 cable 3.5/4C 16-35 SQMM including making hole in base plate and dressing of
337 [SQMM GLND/AL By N N EA 100
TERM cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
o5 | Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 50-95) cable 3.5/4C 50-95 SQMM including making hole in base plate and dressing of
338 |SQMM GLND/AL - " - EA 200
TERM cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 120- cable 3.5/4C 120-185 SQMM including making hole in base plate and dressing of
339 (185 SQMM GLND/AL - . N EA 200
TER cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
_ | Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 240 cable 3.5/4C 240-300 SQMM including making hole in base plate and dressing of
340 |300 SQMM GLND/AL - - X EA 200
TER cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 1C 630/1000 cable 1C 630/1000 SQMM including making hole in base plate and dressing of
341 [SQMM GLND/AL X N N EA 1000
TERM cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 16-35| . . . H .
342 |sSQMM GLND/CU cable 3.5/4C 16-35 SQMM including making hole in base plate and dressing of EA 500

TERM

cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells




SUP/INST 3.5/4C 50-95

Supply and erection of double Compression Flameproof Type Glanding for armored
cable 3.5/4C 50-95 SQMM including making hole in base plate and dressing of

343 ?gglMM GLND/CU cable along with Vermin proofing properly .supply to be done as per TPSODL spec EA 500
& approved Make Dowells
_ | Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 120 cable3.5/4C 120-185 SQMM including making hole in base plate and dressing of
344|185 SQMM GLND/CU . . N EA 500
TER cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
Supply and erection of double Compression Flameproof Type Glanding for armored
SUP/INST 3.5/4C 240- cable 3.5/4C 240-300 SQMM including making hole in base plate and dressing of
345 (300 SQMM GLND/CU N X N EA 500
TER cable along with Vermin proofing properly .supply to be done as per TPSODL spec
& approved Make Dowells
SUP/INST 1C 630 Supply and erection of double Compression Flameproof Type Glanding for armored
cable 1C 630 SQMM including making hole in base plate and dressing of cable
346  |SQMM GLND/CU - N y EA 500
TERM along with Vermin proofing properly .supply to be done as per TPSODL spec &
approved Make Dowells
SUP/INST 1C 1000 Supply and erection of double Compression Flameproof Type Glanding for armored
cable 1C 1000 SQMM including making hole in base plate and dressing of cable
347 [SQMM GLND/CU N N N EA 200
TERM along with Vermin proofing properly .supply to be done as per TPSODL spec &
approved Make Dowells
348 Sply & Inst 11KV poly  [Supply and Installation of 11KV 5KN Polymeric Pin Insulator as per TPSODL EA 1000
Insulator, 5KN Specification-drawing
349 Sply &Inst 11KV disc Supply & Installation of 11kV,70KN Polymeric Disc Insulator B&S type upto 125 EA 2292
poly Insulator,70KN sa mm ACSR conductor as per TPSODL Specification
350 Inst 11KV polymerDisc | Installation of 11KV Polymer Disc Insulator (45KN- 90KN) along with Hardware EA 3549
ins with Hardware fitting for 11KV line.Nutbolts will be paid separately.
351 Sply & Inst 33KV poly [Supply and Installation of 33kV,10KN Polymeric Pin Insulator as per TPSODL EA 1000
Insulator, 10KN specification-drawing
352 Sply &Inst 33KV disc Supply & Installation of 33kV,90KN polymeric Disc Insulator for 80,100 148 Sq EA 7109
poly Insulator,90KN mm AAAC/ACSR Conductor with nuts and bolts as per TPSODL Specification
353 Sply &Inst 33KV disc Supply & Installation of 33kV, 120KN polymeric Disc Insulator for 148/232 Sq mm EA 1000
poly Insulator,120KN _ |AAAC/ACSR Conductor with nuts and bolts as per TPSODL Specification
354 ::::j‘lg‘gi LT. Stay Fixing of LT Stay Insulator EA 818
355 Inst of 11KV Polymer Installation of 11KV Polymer Insulator along with Nutbolts for 11KV line.Nutbolts EA 40787
PIN Insulator will be paid separately.
356 Inst of 33KV Polymer Installation of 33KV Polymer Pin Insulator 10KN along with Nutbolts for 33KV EA 27692
PIN Insulator line.Nutbolts will be paid separately.
357 Inst 33KV polymer Disc | Installation of 33KV Polymer Disc Insulator (90KN- 120KN) along with Hardware EA 20259
ins with Hardware fitting for 11KV line.Nutbolts will be paid separately.
358 ::nl)s(:.:]lgtg{' LT. Stay Fixing of LT Stay Insulator KG 5000
350 SITC of 33kV Post SITC including loading , unloading & transportation of 33kV Post (2X24KV Post EA 77
(2X24KV Post insulator |insulator Stack) Insulator with hardware fitting as per TPSODL specification.
360 ITC of 33kV Post ITC of 33kV Post Insulator with hardware fitting as per TPSODL. EA 500
Insulator specification/drawing
S/ JT KT HS 1.1KV/70- BA will supply & Install Jointing KIT Heat Shrinkable , Approved Make for Jointing
361 120 SQMM XLI-JE Kit- Raychem or 3M for 1.1KV XLPE Cable 70Sqmm-120 SQMM XLPE 4 core cable EA 50
-No extra rate will be paid for Jointing services. Strainght through joints
S/NJTKTHS BA will supply & Install Jointing KIT Heat Shrinkable , Approved Make for Jointing
362 |1.1KV,>120-240 SQMM |Kit-Raychem or 3M for 1.1KV XLPE Cable 120Sgmm-240 SQMM XLPE 4 core EA 50
XLPE cable.No extra rate will be paid for Jointing services.Strainght through joints
S/NJT KT HS BA will supply & Install Jointing KITT Heat Shrinkable , Approved Make for Jointing
363 |1.1KV,300 SQMM Kit-Raychem or 3M for 1.1KV XLPE Cable 120Sqmm-240 SQMM XLPE 4 core EA 50
XLPE cable.No extra rate will be paid for Jointing services.Strainght through joints
_— Supply & Installation of jointing kit of 11kV 3Cx 95 sq mm with Heat Shrink and
364 gglsy iﬁlﬁgllﬁ\ﬁsc providing jointing services as per TPSODL Standards, GTP, Drawing and M 10
a 9 specifications. Approved Make- Raychem & 3M. (straight through).
- Supply & Installation of jointing kit of 11kV 3Cx 400 sq mm with Heat Shrink and
365 fggg‘]zmi‘g; TJﬁiY\?ilT providing jointing services as per TPSODL Standards, GTP, Drawing and EA 94
a specifications. Approved Make- Raychem & 3M. (straight through)
_— Supply & Installation of jointing kit of 11kV 3C x300 sq mm with Heat Shrink and
366 ?g(l)}g]z’l‘::\mg; ?J};i\l/‘lfﬁﬂ' providing jointing services as per TPSODL Standards, GTP, Drawing and EA 10
a specifications. Approved Make- Raychem & 3M.(straight through)
- Supply of jointing kit of 11kV 3Cx120 sq mm with Heat Shrink and providing jointing
367 fg(l)ys&lzmlg; y:inilT services as per TPSODL Standards, GTP, Drawing and specifications. Approved EA 2
a Make- Raychem & 3M. (straight through)
Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable
Spl&Inst 3CX 3CX300 sgmm including consumable.BA has to provide the jointer for preparing
368 |300Sgmm,11KV Termination kit. Approved Make- Raychem & 3M.Scope of work includes the EA 10
IDTerminati connection & preparation of termination kit.No additional cost will be provided for
jointers.
Spl&lnst 3CX Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable
P 3CX400 sgmm including consumable. Approved Make- Raychem & 3M.Scope of
369 [400Sgmm,11KV ID R " § B L . EA 80
Terminati work includes the connection & preparation of termination kit.No additional cost will
be provided for jointers.
SpI&INSt3CX Supply & installation of HS Indoor Termination of 11 kV Armoured XLPE, AL Cable
P 3CX120 sgmm including consumable. Approved Make- Raychem & 3M.Scope of
370  |120Sgmm,11KV ID . . N S L ] EA 20
Terminati work includes the connection & preparation of termination kit.No additional cost will
be provided for jointers.
SpI&INSt3CX Supply & installation of HS 3Cx185 sq mm 11kV indoor termination as per TPSODL|
P Standards, GTP, Drawing and specifications. Approved Make- Raychem &
371 [185Sqmm,11KV ID . N N RN EA 10
Terminati 3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.
Spl&lnst 3CX Supply and installation of HS Outdoor End Termination Kit of 1CX95 sqmm (Single)
P for 11kV XLPE insulated AL AB Cable. Approved Make- Raychem & 3M.Scope of
372 |95Sgmm,11KV ID 3 h . o ’ o . EA 10
Terminatio work includes the connection & preparation of termination kit.No additional cost will
be provided for jointers.
Spl&lnst 3CX Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL
P Cable 3CX400 sgmm including consumable material. Approved Make- Raychem &
373 [400Sgmm,11KV OD . N " o EA 50
Terminat 3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.
Spl&lnst 3CX Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL
P Cable 3CX300 sgmm including consumable material. Approved Make- Raychem &
374 |300Sgmm, 11KV OD . N . T EA 50
Terminat 3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.
Spl&lnst 3CX Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL
P Cable 3CX95 sgmm including consumable materials. Approved Make- Raychem &
375 [95Sgmm, 11KV OD . N . e EA 30
Terminat 3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.
Spl&lnst 3CX Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL
$ Cable 3CX185 sgmm including consumable material. Approved Make- Raychem &
376 [185Sgmm,11KV OD . N . T EA 30
Terminat 3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.
Spl&lnst 30X Supply and installation of HS Outdoor Termination of 11 kV Armoured XLPE, AL
377 [120Sqmm, 11KV OD Cable 3CX120 sgmm including consumable material. Approved Make- Raychem & EA 20

Terminat

3M.Scope of work includes the connection & preparation of termination kit.No
additional cost will be provided for jointers.




Sply&jointing

Suppply and installation of the HSID Jointing kit for 33KV cable of 3Cx400SQMM

378 |33KVHSID3C400SQM |XLPE size. BA will supply all necessary tools, Skilled jointer for the activity excludin EA 10
M XLPE excavation as per TPSODLStandards.Approved Make- Raychem & 3M.
- . BA will supply all necessary tools, Skilled jointer for 33KV HS ID 3Cx400SQMM
Jointing Service of L " N i Ny R
379 |33KVHS ID activity of excludin excavation & Jointing Kit as per TPSODLStandards. This Line EA 80
item is only for providing jointer and making joint by using suitable equipments by
3C400SQMM BA
BA will supply all necessary tools, Skilled jointer for 11KV 3Cx 300Sgmm ID XLPE
380 Jointing Service 11KV |the activity excludin excavation & Jointing Kit as per TPSODLStandards.This Line EA 2
3C300Sgmm ID XLPE |item is only for providing jointer and making joint by using suitable equipments by
BA.
- . BA will supply all necessary tools, Skilled jointer for the activity excludin excavation
381 Jointing Service 11KV & Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer EA 80
3C400Sgmm ID XLPE S . ) N
and making joint by using suitable equipments by BA.
- . BA will supply all necessary tools, Skilled jointer for the activity excludin excavation
382 Jointing Service 11KV & Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer EA 10
3C120Sgmm ID XLPE c o R X N
and making joint by using suitable equipments by BA.
- . BA will supply all necessary tools, Skilled jointer for the activity excludin excavation
383 Jointing Service 11KV & Jointing Kit as per TPSODLStandards.This Line item is only for providing jointer EA 10
3C95Sgmm ID XLPE o . ) )
and making joint by using suitable equipments by BA.
384 Fixing of M'd Span Fixing of Mid Span Compression Joints suitable for AAAC/ACSR Conductor EA 1000
Compression Joints s
SITC
385 |O/DterminationKIT Supply, Installation of outdoor termination KIT for LT AB Cable 1CX95 sqmm EA 200
forCable1CX95sgmm
SITC O/D KIT for AB
386 |Cable upto Supply, Installation of outdoor termination KIT for LT AB Cable upto 1CX50 sqmm EA 200
1CX50sgmm
SITC Supply, Installation,testing & commissioning including loading , unloading &
387 |O/DEndTermination Kit |transportation of Outdoor End Termination Kit of 1CX150 sqmm (Single) for 11kV/ EA 20
of 1CX150sgmm XLPE insulated AL AB Cable as per TPSODL specification
— y Supply, Installation,testing & commissioning including loading , unloading &
388 ng'&aé';gog;‘s"f ';nTm transportation of Outdoor Termination Kit of LT UGC (4CX300 Sq mm Cable) EA 100
a including all related work by OEM approved Jointer as per TPSODL specification.
389 ITC of 33 kV 1CX400 [BA will Install heat shrink outdoor/ Indoor jointing kit for XLPE 1Core x 400mm2, EA 200
1/D or O/D jointing Kit _ [33kV as per TPSODL specification.
390 ITC of 33 kV 1CX400 [BA will Install heat shrink straight through jointing kit for XLPE 1Core x 400mm2, EA 200
s/t jointing Kit 33kV as per TPSODL specification.
391 ITC of 33 kV 3CX400 [BA will Install heat shrink outdoor/ Indoor jointing kit for XLPE 3Core x 400mm2, EA 200
1/D or O/D jointing Kit  [33kV as per TPSODL specification.
392 ITC of 33 kV 3CX400 [BA will Install heat shrink straight through jointing kit for XLPE 3Core x 400mm2, EA 200
s/t jointing Kit 33kV as per TPSODL specification.
393 ITC of 33 kV 3CX300 [BA will Install heat shrink outdoor/ Indoor jointing kit for XLPE 3Core x 300mm2, EA 200
1/D or O/D jointing Kit _ [33kV as per TPSODL specification.
304 ITC of 33 kV 3CX300 [BA will Install heat shrink straight through jointing kit for XLPE 3Core x 300mm2, EA 200
s/t jointing Kit 33kV as per TPSODL specification.
395 ITC of 33 kV 3CX35 I/D [BA will Install heat shrink outdoor/ Indoor jointing kit for XLPE 3 Core x 35mm2, EA 200
or O/D jointing Kit 33kV as per TPSODL specification.
396 ITC of 11 kV 1CX400 [BA will Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 400mm2, EA 200
1/D or O/D jointing Kit _ [11kV as per TPSODL specification.
397 ITC of 11 kV 1CX400 [BA will Install heat shrink straight through jointing kit for XLPE 1Core x 400mm2, EA 200
s/t jointing Kit 11kV as per TPSODL specification.
308 ITC of 11 kV 3CX120 [BA will Install heat shrink indoor/ outdoor jointing kit for XLPE 3Core x 120mm2, EA 200
1/D or O/D jointing Kit _ [11kV as per TPSODL specification.
399 ITC of 11 kV 3CX120 [BA will Install heat shrink straight through jointing kit for XLPE 3Core x 120mm2, EA 200
s/t jointing Kit 11kV as per TPSODL specification.
400 ITC of 33 kV 1CX300 [BA will Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 300mm2, EA 200
s/t jointing Kit 11kV as per TPSODL specification.
401 ITC of 33 kV 1CX300 [BA will Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 300mm2, EA 200
1/D or O/D jointing Kit _ [11kV as per TPSODL specification.
402 ITC of 33 kV 1CX300 [BA will Install heat shrink indoor/ outdoor jointing kit for XLPE 1Core x 400mm2, EA 200
s/t jointing Kit 11kV as per TPSODL specification.
403 ITC of 33 kV 3CX150 [BA will Install heat shrink straight through jointing kit for XLPE 3 Core x 150 mm2, EA 200
1/D or O/D jointing Kit _ [11kV as per TPSODL specification.
404 ITC of 33 kV 3CX150 [BA will Install heat shrink straight through jointing kit for XLPE 3 Core x 150 mm2, EA 200
s/t jointing Kit 11kV as per TPSODL specification.
Installation, Testing & comissioning of the Lighting arrester (single phase) in
ITC of LA12KV o . > .
405 existing structure providing necessary manpower, nutbolt, Terminal connection, EA 729
,10KA/PH . ! I o "
earthing connection, site minor modification, welding,Ms channel etc
ITC of 9-?0 K.V 10KA., Installation of 3phase , (9-30 KV 10KA Lighting arrester along with earthing
406 [3phase Lighting . - EA 9003
connection, Fixing of all Three arrester on Ms channel
arrester
ITC including loading , unloading & transportation of 11 kV LA Station Type Single
407 [ITC of 11kV LA Phase on existing structure (LA 11KV,10KA FOR 11KV POLYMERIC) as per EA. 200
TPSODL specification.
Inst of LT ACB on Installation testing and commissioning of LT ACB 400 Amps with enclosure on
408 L " . N N EA 100
existing foundation existing structure excluding earthing
Sply& Inst 10W/12W Supply & Installation of 10W/12W LTDB for releasmg power supply to consumer
409 from LT ABC as per TPSODL specification and drawing,Approved Make (Sintex, EA 500
LTDB for LT ABC
Neelu, plastochem)
ITC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
410 - for 11/0.4kV,10kVA Single Phase Transformer on existing structure as per TPSODL EA 50
10KVATREF existing str e
specification
|TC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
411 o for 11/0.4kV,10kVA single Phase Transformer on existing structure as per TPSODL EA 50
16KVATRF existing str e
specification
ITC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
412 . for 11/0.4kV,25kVA Three Phase Transformer on existing structure as per TPSODL EA 300
25KVA TRF existing str e
specification
|TC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
413 o for 11/0.4kV,63kVA Three Phase Transformer on existing structure as per TPSODL EA 747
B63KVA TRF existing str e
specification
ITC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
414 - for 11/0.4kV,100kVA Three Phase Transformer on existing structure as per EA 406
100KVA TRF existing st e
TPSODL specification
ITC OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB
415 |250KVA TRFexisting  |for 11/0.4kV,250kVA Three Phase Transformer on existing structure as per EA 233
str TPSODL specification
Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
ITC OD LTDB for .
416 - for 11/0.4kV,315kVA Three Phase Transformer on existing structure as per EA 10
315KVA TRF existin str I
TPSODL specification
Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with MCCB|
ITC of OD LTDB for o
417 o for 11/0.4kV,500kVA Three Phase Transformer on existing structure as per EA 17
500KVA TRF existing e
TPSODL specification
ITC of OD LTDB for Installation, Testing & Comissioning of Outdoor Type LT Distribution Box with
418 [500-1000 kVA TRF MCCB/ACB for 11/0.4kV,500-1000kVA Three Phase Transformer on existing EA 10
exist structure as per TPSODL specification
ITC LT Feeder Pillar Installation, T<_e§t|ng & Com|5§|o_n|ng of Feeder Plllar{Mlnlplllar Type as per
419 TPSODL specification on existing Structure/foundation. Scope of work exclude EA 500

excl foundation

construction of foundation (brick work, concreting etc) and earthing




ITC of OD 160A MCCB

Installation ,Testing & comissioning of 1.1kV, 3 Phase ACB/MCCB/ICTP Switch
Unit- 100/200 A on existing structure and connecting of cable leads into the
MCCB/ACB/ICTP Switch.If aluminium bus bar extension required installation of

420 DB in Exist insulators to support the busbar and providing the provision of cable support EA 100
including taping. Scope of work also includes cable dressing & cable termination if
required as per TPSODL requirement.
Installation, testing and commissioning of 1.1kV, 3 PhaseACB/MCCB -
400/630/800/1250/2000 Amps  existing structure and connecting of cable leads into
421 ITC of OD MCCB DB  |the MCCB/ACB/ICTP Switch.If aluminium bus bar extension required installation EA 100
in existing foundation  [of insulators to support the busbar and providing the provision of cable support
including taping. Scope of work also includes cable dressing & cable termination if
required as per TPSODL requirement.
422 |ITC of LT ACB 400A Ins_ta_llation, testing and commissioning of LT ACB 400 Amps with enclosure on EA 204
existing structure
423 |ITC of LT ACB 800A In§t§|lation, testing and commissioning of LT ACB 800 Amps with enclosure on EA 1
existing structure
424 |ITC of LT ACB 1250A In§t§|lation, testing and commissioning of LT ACB 1250 Amps with enclosure on EA 1
existing structure
425 |ITC of LT ACB 2000A In§t§|lation, testing and commissioning of LT ACB 2000 Amps with enclosure on M3 1
existing structure
Supply, Installation, Testing & Commissioning of 4P MCB 32/40/63 Amps, 10 KA in
426 |SITC of MCB existing DB as per TPSODL specification EA 100
Supply, Installation of polycarbonate enclosure (where space is not available in
427 [SITC of MCB Enclosure|existing DB) for accomodating 4P MCB 32/40/63 Amps as per TPSODL EA 100
specification
Supply & Crimping/ Supply of AL Lugs suitable for 4 sq mm cable/conductor, Crimping with cable and
428  [Fixing/conn termi Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also include EA 200
AL4sgmm Lug supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 10 sq mm cable/conductor, Crimping with cable
429  |/Fixing/conn termi and Fixing/connecting as per TPSODL Specification .Scope also include supply EA 200
AL10SgmLug and erection of PVC Tape as per voltage requirement.
Supply & Crimping/ Supply of AL Lugs suitable for 25 sq mm cable/conductor, Crimping with cable and
430  [Fixing/conn termi Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also include EA 200
AL25SgmLug supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 35 sq mm cable/conductor, Crimping with cable and
431 |/Fixing/conn termi Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also include EA 500
AL35SgmmLug supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 50 sq mm cable/conductor, Crimping with cable and
432 |/Fixing/conn termi Fixing/connecting ferrule etc. as per TPSODL Specification.Scope also include EA 1000
AL50sgmm Lug supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 70 sq mm cable/conductor, Crimping with cable
433 |/Fixing/conn termi and Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also EA 1000
AL70sgmmLug include supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 95 sqg mm cable/conductor, Crimping with cable
434 |/Fixing/conn termi and Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also EA 1000
AL95sgmmLug include supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of AL Lugs suitable for 120 sq mm cable/conductor, Crimping with cable
435  |/Fixing/conn termi and Fixing/connectingferrule etc as per TPSODL Specification .Scope also include EA 1000
AL120sgmmLug supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of Aluminium Lugs suitable for 185 sq mm cable/conductor, Crimping with
436  |/Fixing/conn termi cable and Fixing/connecting ferrule etc. as per TPSODL Specification .Scope also EA 5000
AL185sgmmLug include supply and erection of PVC Tape as per voltage requirement.
Supply &Crimping Supply of Aluminium Lugs suitable for 300 sq mm cable/conductor, Crimping with
437  |/Fixing/conn termi cable and Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also EA 1000
AL300sgmmLug include supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of Aluminium Lugs suitable for 400 sq mm cable/conductor, Crimping with
438  |/Fixing/conn termi cable and Fixing/connecting, ferrule etc. as per TPSODL Specification .Scope also EA 1000
AL400sgmmLug include supply and erection of PVC Tape as per voltage requirement.
Supply & Crimping Supply of Aluminium Lugs suitable for 630 sq mm cable/conductor, Crimping with
439  |/Fixing/conn termi cable and Fixing/connecting,ferrule etc. as per TPSODL Specification.Scope also KM 1000
AL630sgmmLug include supply and erection of PVC Tape as per voltage requirement.
440 SITC of Lug Al- 150 sq [BA shall supply & Install Lug Al 150 SQMM XLPE one hole as per TPSODL M 5000
mm specification.
SITC of Cu 4 Sq.mm BA will Supply & Install CU Lugs suitable upto 4 sq mm cable/conductor, Crimping
441 lugs ; with cable and Fixing/connecting as per TPSODL Specification.Scope also include EA 5000
3 supply and erection of PVC Tape as per voltage requirement.
BA will Supply & Install CU Lugs suitable upto10 sq mm cable/conductor,
442 SITC of Cu 10 Sqmm Crimping with cable and Fixing/connecting as per TPSODL Specification .Scope EA 3000
lugs H > N
also include supply and erection of PVC Tape as per voltage requirement.
SITC of various types of Cu lugs 6 sqmm( Straight type/round type/Half Round/U
443 SITC of of Cu lugs 6 |type etc.) with ferule sleeves with printing for PTR/CB/BAY/TMU etc. of different EA 200
sgmm size as per TPSODL specifcation & drawing. Rate will be per Lugs with required
ferrule
444 /Sgpply & Crlmpmg Supply and installation of copper CU lugs 2.5 Sq.mm. will be on scope of BA as
Fixing/conn termi Cu A o EA. 50000
Lug 2.5 SqmLug per TPSODL approved drawing ,GTP and specification.
BA will Install 11 KV 3Ph 4wire .5A .0.2S Class HTTV Meter,AMR Compatible HT
445 |ITC of HTTV Meter Trivector Energy meter with box DLMS Category-C as per TPSODL Specification EA 100
446 [ITC of LTCT Meter BA will Install 11 KV 50/5 LTCT meter as per TPSODL Specification M 100
447 FiltrationofTrf Oil per Lit|BA will provide the oil Filtration machine for filteration of Trf Oil. Power Supply 1000000
Dist Trf arrangement for Filtration Machine will be done by BA.
448 SUP/INST Backelite BA will Supply & Install Backelite Sheet thickness 6 or 8mm length 1M X 1M. L 200
Sheet 6, 8mm Thickness requirement will be as per EIC.
Dist TRF Painting BA will supply necessary paints, manpower & compressor for painting the
449  [Services upto 1000 Transformer upto 1000 KVA.The painting has to be done through spray. Power M2 500
KVA supply shall be in scope of BA.
450 Vermin Proofing RMU  |BA will supply necessary M-Seal , bakelite sheet for Vermin Proofing RMU Cable EA 200
with material compartment.
451 g:&ggﬁsgc&i BA will supply necessary M-Seal , bakelite sheet for Vermin Proofing switchgear / EA 200
N TRF Cable compartment.
material
452 Dewatering pump bet  |BA will provide Dewatering pump bet 5HP / 10 HP shift for cable trenches near DAY 10
5HP /10 HP_shift Drainage
453 Provid Air compressor |Provide Air compressor with operator and fuel for excavation of road where manual DAY 50
w/ operator / fuel excavtion is not permittable, and as per site requirement.
. BA will install LTDB box in pole for releasing power supply to LT 1ph & 3ph
454 In.St 10/12.W service LT consumer.Scope includes provide necessary Gl clamp arrangement for fixing LTDB EA 2000
Dist BOX in Pole o X . . . .
to pole.Termination of incoming & outgoing cable in LT Dist Box
455 [Inst of Strain fittings Installation of strain fitting for sringing LT ABC Cable.BA will provide necessary tool, EA 500
manpower, nubolt .
Painting of Pole in Painting of Pole in Black & Yellow strips/Zebra as per TPSODLspecification and
456 Black & Yellow strip indexing/numbering of Poles as per GIS format, scope also include site survey for EA 10000
GIS indexing and supply of ISI marked good quality paint.
457 Supply & Installation of |Bidder will supply necessary venyl board & will do the signage writting as per EA 100
Signage Board in venyl | TPSODL requirement
Sypply & Install.alion of Bidder will supply necessarypoly venyl board & will do the signage writting as per
458 ?;ir;age Board in poly TPSODL requirement EA 100
459 Supply & Installation of |Bidder will supply necessarry Flex board & will do the signage writing as per EA 100

Signage Board in flex

TPSODL requirement




Supply & Installation of

460 [Signage Board in MS  [Signage Board in MS Frame/ plate as per TPSODL requirement with supply of Paint EA 100
Frame/plate
Supply & Installation of | .. -, . . .
461 |Sign writing on leg of Sign writing on cable c.o‘mp?rtmen‘t of 11kV RMU as per details ment!oned in the EA 50
] 9 9
scope of work and specification (price per leg) (including Supply of paint)
11kV RMU
462 :gpply & Installation of Sign writing on Transformer as per details mentioned in the scope of work and
ign writing on PP . N EA 50
Transformer specification (including Supply of paint)
463 Sign writing on Pole _Sign v»_/riting on Pole as per details mentioned in the scope of work and specification EA 10000
(including Supply of paint)
464 Pa.lnt.lng of new & Painting of RS Joist Pole/ Channel with fittings 2 coats of Al paint over a coat of red
existing RS Joist N ! X . . . . Sgm 1000
oxide primer including all Tools & Tackle and paints.Paint shall be provided by BA
Pole/Channel
PROVD/OPERT
465 [MANLIFT 100FT Boom |Providing with Operator and MANLIFTER 100FT Boom Length for 8 Hrs DAY 10
Length
Supply of Chequerred
466 |[plate BA has to Supply Chequerred plate 1000X300X5.6mm thick Sgm 100
1000X300X5.6mm thick|
467 Laying of chequerred BA will Lay the chequerred plate 1000X300X5.6mm thick with all required manpower|
plate & Tools Sgm 100
1000X300X5.6mm thick|
468 SITC of Poly-olyfin SITC including loading , unloading & transportation of Poly-olyfin Black Sleeve as M 34022
Black Sleeve per TPSODL specification.
SITC including loading , unloading & transportation of 120 Watts street light
469 ﬁi&:iﬂr‘gans street Fixture for LED Lamp fittings complete with Clamps including Bending of pipe & SET 50
9 all accessories (Lugs, Gland, Ferrule etc) TPSODL specification.
SITC including loading , unloading & transportation of 70 Watts street light Fixture
470 E;?F?;L?ewans street for LED Lamp fittings complete with Clamps including Bending of pipe & all SET 50
accessories (Lugs, Gland, Ferrule etc) TPSODL specification.
SITC including loading , unloading & transportation of copper plate (size-
600X600X3 mm thick) earthing with test link,bentonite powder and other
471 SITC of copper accessories complete for power transformer neautral as per IS 3043 / as SET 100
plate(600X600X3 mm) omple power frar | P per
TPSODL specification.Each pit resistance will be measured and recorded and shall
be less than 1 ohm
472 SITC of MVLC medium [SITC including loading , unloading & transportation of MVLC medium voltage line M 10
voltage line cover cover (Polypro) as per TPSODL specification
SITC including loading , unloading & transportation of Wooden Cleat set, MS strip
473 SITC of Wooden cleat |and hard ware for fixing power cable including painting one coat of red oxide & two EA 1000
Set coats of black paint as per TPSODL specification. Scope also includes supply of ISI
marked paint. (Price per set)
474 SITC of ALNOX 3 M SITC including loading , unloading & transportation of ALNOX 3M (HOT SPOT EA 10
(reducing Paint) REDUCING PASTE) 250 gm. as per TPSODL specification.
475 SITC of BUS BAR SITC including loading , unloading & transportation of BUS BAR COPPER HDT EA 10
Copper SIZE 75X10MM as per TPSODL specification
476 SITC of Bl Mettalic SITC including loading , unloading & transportation of Bi metallic washer/strip EA 1000
Washer (wherever applicable) as per TPSODL specification.
477 SITC of Rodenct Providing and fixing including loading , unloading & transportation of RODENT EA 200
Screen Guard CAPACITIVE SCREEN GUARD FOR- DT _as per TPSODL specification.
478 SITC of SMC Cleat 630 |SITC including loading , unloading & transportation of SMC CLEAT FOR LT 630 EA 1000
samm SQMM CABLE for mounting of cable as per TPSODL specification.
SITC including loading , unloading & transportation of Rubber Mat & (MAT
479 |SITC of RubberMat | 2BgER 15K SIZE 1X2MX2.5MM THICK) as per TPSODL Specification EA 200
480 SITC of 3 M Scotch Fill |SITC including loading , unloading & transportation of 3M SCOTCH FILL PUTTY 25 EA 550
Putty mm*10 M as per TPSODL Specification
481 SITC of 3M Scotch SITC including loading , unloading & transportation of 3M SCOTCH 1625 SPRAY EA 100
1625 Spray 250 ml as per TPSODL Specification
482 SITC of TAPE HT 23 [SITC including loading , unloading & transportation of TAPE HT SCOTCH 23 ROLL 1000
25 mmX9.1 M 25MMX9.1M 36 KV as per TPSODL specification.
. SITC including loading , unloading & transportation of VINYL TAPE SCOTCH 35
483 |SITCof VinylTape | 76INCH*66 FEET*0.007 INCH as per TPSODL specification. EA 200
484 [ITC of Monkey Scare BA Install MC_)_NK_EY SCARE- ONE LAYER on overhead conductor as per EA 11388
TPSODL specification.
485 |SITC of Monkey Scare Supply & Installatigp of_ MONKEY SCARE- ONE LAYER on overhead conductor as EA 1000
per TPSODL specification.
486 |ITC of Guard Polipro BA w_il_l In_stall GUARD POLIPRO for overhead conduuctor as per TPSODL EA 34028
specification.
487 |SITC of Guard Polipro Supgly & _Installation of GUARD POLIPRO for overhead conduuctor as per TPSODL EA 2000
specification.
488 ||TCOf 33Kv&11kV  [BAwill Install 33 KV & 11 KV Bus bar with 232/148/100/80 sq.mm AAA Conductor EA 100
Busbar as per TPSODL specification. .
BA will Supply & Install 3 Bolted( 3 pair M-16 U bolts to be used) 33 Kv H/W fitting
489 EI/\T: :{“3” Bolted 33KV | ith 4 EA Insulator (70KN) String Suitable for 232/148/100/80 sq.mm AAA EA. 1000
9 Conductor as per TPSODL specification.
490 ITC of Junction box [BA will Install Only Junction Box for 33 KV Isolator & ES(Including Cabling) for EA 65
for33 kV Isolator Existing isolators as per TPSODL specifcation & drawing )
491 ITC of Junction box for [BA will Install Only Junction Box for 11 KV Isolator & ES(Including Cabling) for EA 38
11kV isolator Existing isolators as per TPSODL specifcation & drawing )
492 SITC of Transformer BA will Supply & Install tempelate for Transformer maintainance record as per
o P EA 500
maintainance Templete | TPSODL specification
493 'ST”‘?C?”‘}”;;:"“CK'”Q BA will Install Anti Tracking silicon tape 70 3M as per TPSODL specification EA 422
SITC of Anti Tracking |BA will supply and Install Anti Tracking silicon tape 70 3M as per TPSODL EA 200
Silicon Tape specification
494 SITC of Helical Ties- 33|BA will Supply & Install 33 KV conductor Tag(Helical Ties) as per TPSODL NO 50
kV specification.
495 SITC of Helical Ties- 11|BA will Supply & Install 11 KV conductor Tag(Helical Ties) as per TPSODL No 50
kV specification.
Processing fees for necessary Right of Way by BA in concerned department of Gol
496 |Apply for ROW or GoO whgrever applicable ar: pe? requiremyenl{s of TPSODL. EA 10
Laying of 12 core fibre optlical cables single mode, duct type, fibre a rmo ured in
497 [ITC of FOCL HDPE PIB duct eirther through Open Trench /HDD Merthod as per TPSODL M 1000
specifcation & drawing
498 SITC of connector Supply & installation of straight through Connector. (Plastic Couple.) and acessories M 1000
(FOCL) for Optical fibre connection as per TPSODL specifcation & drawing
ITC of connector Laving of 12 core fibre optlical cables single mode, duct type, fibre a rmo ured in
499 (FOCL) HDPE PIB duct eirther through Open Trench /HDD Merthod as per TPSODL EA 1000
Specification
500 |ITC of Animal guard BA will install -Animal guard on DT HT bushing as per TPSODL specification EA 100
501 |SITC-SMC cleat BA will supply & install-SMC cleat on LV cable of DT as per TPSODL specification EA 200
502 Providing of 1 Ph Providing connection of service cable, 1 phase in LV distribution box / IPC as per EA 100
Service Connection TPSODL specifcation & drawing
503 Providing of 3 ph Providing connection of service cable, 3 phase in LV distribution box / IPC as per EA 100

Service Connection

TPSODL specifcation & drawing




ITC of street Light-150

Installation of 150 Watts street light Fixture/HPMV/HPSV or equivalent alternative

504 Watt LED Lamp fittings complete with Clamps including Bending of pipe (wherever EA 100
required etc.) as per TPSODL specifcation & drawing
ITC of street Light-250 Installation of 250 Watts street light Fixture/HPMV/HPSV or equivalent alternative
505 Watt LED Lamp fittings complete with Clamps including Bending of pipe (wherever EA 100
required etc.) as per TPSODL specifcation & drawing
. Installation of 400 Watts street light Fixture/HPMV/HPSV or equivalent alternative
506 :I-\I;SttOf Street Light- 400 LED Lamp fittings complete with Clamps including Bending of pipe (wherever EA 100
required etc.) as per TPSODL specifcation & drawing
507 |Tree Trimming Trimming of tree branches (per branches) as per TPSODL requirements EA 5000
508 SITC of Tie Plastic- 7.6 |SITC including loading , unloading & transportation of TIE PLASTIC BLACK SIZE LoT 1000
X380 mm 7.6 MM X 380 MM as per TPSODL specification. (Lot- Pack of 100 pcs)
509 SITC of Tie Plastic- 7.6 |SITC including loading , unloading & transportation of TIE PLASTIC BLACK SIZE LoT 1000
X150 mm 7.6 MM X 150MM as per TPSODL specification. (Lot- Pack of 100 pcs)
510 SITC of Tie Plastic-9  |SITC including loading , unloading & transportation of Tie Plastic size 9mmx265mm LoT 1000
mmXx250 Mm as per TPSODL specification. (Lot- Pack of 100 pcs)
511 ?'CT;V\%SF ‘g/?/gges}mrw SITC including loading,unloading & transportation of FUSE WIRE(TCBW25 EA 3000
30A : SWG/0.51MM 30A as per TPSODL specification
SITC of Fuse Wire- | 5176 including loading,unloading & transportation of FUSE WIRE(TCBW 33
512 |TCBW 33 SWG/0.25MM 10A as per TPSODL specification EA 3000
SWG/0.25MM 10A )
513 |Rubber Spacer- 11 kV Supgly & _Installlation of Silicon Rubber Spacer on HT (11 kV)line as per TPSODL EA 100
specification
Inst GI Nut, Bolt &
514 (Washer of different Installation of different size of GI Nut ,bolt & washers KG 107735
Size
Sup& Inst GI Nut , Bolt
515 |& Washer of different |Supply & Installation of different size of GI Nut ,bolt & washers KG 20000
Size
Prov Manpower for Provind_ing Ial?our for_ shifting apd installa_tion of Transfc_)rmer/Switchgear Panm_el
516 |shifting S etc. equiped with chain block, tripod, required accessories, safety PPE etc. (price SET 10
g Swgr ) o
Pan/PwrTRF upto 5T per TransforrperlSMtchgear papel). Manual S_hlfnng upFo 100 mt for 5 Tonnage. The
job to be carried out where vehicle approach is not available.
- Provinding labour for shifting and installation of Transformer/Switchgear Pannel
Providing manpower N s . . . N N
517 |for shifting Swar etc. equiped with ch.aln block, tripod, required a.@essones, safety PPE etc. (price SET 10
g Swyl
Pan/PwrTRF upto20T per Transformer/Svmchgear pa.nel). Manual Shlftlng upFo 50 mt for 20 Tonnage. The
job to be carried out where vehicle approach is not available.
Installation ,testing & commissioning including dragging from unloading point to
foundation(50 meters)of 5/8 MVA,33/11kV, 3 Ph Transformer with OLTC.There
shall be outdoor bushings on HV side which shall be connected with the power
cable s through external open bus bar arrangement on both sides, and on LV side
cable box to be provided. it also includes fixing of a Il loose accessories and
518 ITC 5/8MVATRF parts,pre-commissioning checks and oil-Filtration/de-hydration of oil (if required). EA 12
,60MtrTransport Manual[The Transformer shal | be connected with Transformer Monitoring Unit(MR-
Tapcon/A-eberly-REGDA) by necessay wiring as per approved drawings.Ladder with
anti-climbing device shall be provided between main tank top lid and main tank
conservator. Bushing palm connectors shall be provi ded for HV and LV / LVN
bushing. Voltage ratio shall test be done using TTR kit. including jumpering &
earthing connection if any "
"Installation ,testing & commissioning including dragging from unloading point to
foundation(50 meters)of 1.6/3.15 MVA,33/11kV, 3 Ph , 'Dyn11 ONAN/ ONAF
Transformer .There shall be outdoor bushings on HV side which shall be connected
with the power cable s through external open bus bar arrangement on both sides,
519 ITC 1.6/3.15 MVA TRF, |and on LV side cable box to be provided. it also includes fixing of a Il loose EA 5
50Mtr Transport Manual|accessories and parts,pre-commissioning checks and oil-Filtration/de-hydration of
oil (if required). .Ladder with anti-climbing device shall be provided between main
tank top lid and main tank conservator. Bushing palm connectors shall be provi ded
for HV and LV / LVN bushing. Voltage ratio shall test be done using TTR kit.
including jumpering & earthing connection if any "
Dismantling of 1.6/3.15 "Dismantling of 1.6/3.15 33/11kV PTR, Loading, Transportation within 30 Kms,
520 T Unloading of same PTR if Required. Insurance during transportation shall be in EA 2
MVA Power TRF .
TPSODL scope."
. . "Dismantling of 5/7.5/8 33/11kV PTR, Loading, Transportation within 30 Kms,
521 Dismantling of 5/7.5/8 Unloading of same PTR if Required. Insurance during transportation shall be in EA 2
MVA Power TRF "
TPSODL scope.’
. SITC of terminal Block (each TB)( for control cable and other works) as per
522 |SITC of terminal Block TPSODL specifcation & drawing EA 100
. . SITC of Din Rail.Din rail will be used for mounting each TB and other works.)
523 |SITC of Din Rail Standard length shall be 1 mt as per TPSODL specifcation & drawing EA 100
524 Supply ,fabrication and [Supply ,fabrication and Laying of Rail on PTR foundation and other works, M 100
Laying of Rail (confirming to relevant ISS) as per TPSODL specifcation & drawing
Installation/Erection of 42' long Rail Pole including loading and unloading,
excavation, fixing of base plate, grounting, refilling, disposing & removal of malba,
flooding with water, ramming/compacting of foundation as per TPSDOL
N specifications and drawing including removal & disposal of malba as per instruction
525 |ITG of 42' Rail Pole of EIC. Scope of work also include Painting of Pole with one cote of red oxide and EA 2
two coats of AL Paint (paint to be supplied by BA of ISI Mark/superior quality). The
scope of work excludes, providing & laying of cement concrete, Pole Indexing and
Painting of Pole (In Black & Yellow Strips/Zebra)
Installation/Erection of 11 Mtr. spun Pole -1000kG including loading and unloading,
transportation from site/tent upto 6 Kms., excavation, fixing of base plate, refilling,
526 ITC of 11 Mtr. Spun flooding with water, ramming/compacting of foundation as per TPSODL EA 500
Pole specifications and drawing including removal & disposal of malba as per instruction
of EIC. The scope of work excludes Brick betting, providing & laying of cement
concrete, Pole Indexing and Painting of Pole (In Black & Yellow Strips/Zebra)
Construction of Plinth with Brick, Mortar, 12 mm cement plaster and for 250-
527 Constr of TRF Plinth for| 1000KVA transformer as per TPSODL drawing.Scope of work includes excavation EA 104
250-1000KVA of earth,supply of Civil material for construction, desposal of extra malba as per
EIC instruction.
528 |ITC of Numerical Relay [BA will Install Numerical relay in Relay Panel as per TPSODL specification. EA 300
Installation, Testing and Commissioning of 11/33kV 3-way /4-way/5way Ring Main
529 ITC 11KV RMU on exist|Unit (RMU) on existing structure/foundation as per TPSODL.Specification including EA 10
Foundation grouting & HT Cable Connections,earthing Connections & minor site modifications.
Scope of work excludes earthing chamber and construction of foundation.
Installation, Testing and Commissioning of 33kV 3-way / 4-way/5Way Ring Main
530 ITC 33KV RMU on exist|Unit (RMU) on existing structure/foundation as per TPSODL.Specification including EA 10
Foundation grouting & HT Cable Connections,earthing Connections & minor site modifications.
Scope of work excludes earthing chamber and construction of foundation.
Installation, Testing and commissioning of 11kV auto reclosure Unit on existing
531 ITC of 11KV Auto structure as per TPSODL specification including loading, unloading, EA 10

reclosure

shifting/transportation from site/tent up to 10KM. Scope of work also includes
earthing, jumpering/connection.




ITC of Packaged

Installation, testing and commissioning of packaged substation. BA will transport,
loading & unloading PSS from store to site upto 10KM. Connection of HT & LT

532 substation Cable,earthing connection, comissioning Testing,fixing of the PSS on the EA 5
foundation,necessary Ms support as per site requirement & TPSODL Drawing &
comissioning checklist. Foundation & crane charges will be paid separately
SITC 11KV RMU BA will Supply, Install & Commissioning of 11KV RMU Terminal boot 70 to 400sqm,
533 |Terminal boot 70 to Only Raychem & 3M Make approved.Supply will be done as per TPSODL SET 5
400sgm Specification.
SITC 33KV RMU BA will Supply, Install & Commissioning of 33KV RMU Terminal boot 70 to
534 |Terminal boot 70 to 400sgm.Supply will be done as per TPSODL Specification & approved SET 5
400sgm Make.Raychem & 3M Make
Construction of 3-way/4-way/5way RMU Plinth with Brick, Mortar, 12 mm cement
Construction of RMU plaster as per drawing.Scope of work includes excavation of earth for foundation
535 . and supply of raw material i.e. sand, cement, bricks and removal of extra malba if EA 20
foundation O/D . . N " X .
any as per site requirement including labour required for the same as per site
requirement & With respect to TPSODL drawing .
Dismantling / Removal of 3way or 4 way RMU from existing foundation including
536 REMOVAL OF RMU loading, transportation, unloading and staking of dismantied material at a proper EA 1
upto 33KV place in safe position or TPSODL store(Divisional store/Central Store upto 20Km) .
Beyond the 20Km ,extra payment will be done.
537 Supply & Installation of [Supply & Installation of HT Danger Board with clamp(GI Flat 25X3 mm), nut & bolt EA 3000
HT Danger Board as per TPSODL specification
538 a:?glé;r:::‘:z;:?airt‘hm BA will provide hard Barricading with ;ebra strip one use for cable excavation site M 100
X for safety of the employees & pedestrians
zebra strip one use
Squl.y & !nstallatlon of Supply and installation of Warning lights at 10 Meter intervals per bulb for
539 Warning I.|ghts at excavation site for safety of the employees & pedestrians. Scope of work also M 20
10Meter intervals per |. N N . )
bulb includes the dismenting of light after copleting the work.
540 E;:J%pr:aysielr?ts:::::g?onr:; BA will supply & Install Fluorescenvt reflectors / Flashers for excavation site for DAY 10
safety of the employees & pedestrians
Flashers
541 Installation of HT&LT Installation of HT Danger Board as per TPSODLspecification EA 24655
Danger Board
542 g‘r’]‘;‘r’t'y of First Aid |5 ply & Fixing of First Aid Chart EA 100
543  |Supply of First Aid Box |Supply & Fixing of First Aid Box with standard prescribed medicine EA 1000
544 |ITC of Caution Tape BA w_/ill Install CAUTION TAPE DANGER HDPE 100MM WIDTH as per TPSODL M 226438
requirements
Supply, Laying of 150 mm wide 100 micron thick Red colour LDPE warning tape
545 Sl of LDPE Warning with desired printing as per latest drawing & specifications TPSODL including all ROLL 200
Tape accessories. (If TPSODL specifications is not available then relevant IS will be
applicable) as per TPSODL specifcation & drawing
Supply and Installation of Fire Bucket including supply of sand by means of proper
319 |SITC of Fire Bucket hooks clamps etc. as required (price per bucket). Scope exclude supply of EA 100
hooks/clamps/MS stand
Supply and Fixing of HT(11KV) Complete Stay Set( Complete stay set includes
supply and erection of Turn Buckle Assembly , Stay Rod , Stay plate, Stay
Insulator, Tension screw(Gl SIZE 750X20MM) with Stay clamps and excludes
Nuts & bolts and stay wire,)as per TPSODL specifications and drawing. The scope
of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc.,
546 Sply & Inst of 11KV breaking of asphalt, back filling removal & disposing of extra malba as per Set 1000
Complete HT Stay set |. 9 phatt, ming 'SP 9 S P!
instruction of EIC etc. fabrication works required for stay set and providing and
laying of cement concrete )with Civil foundation size (500mm x 500mmx800mm) for
Stay Set. cement concret foundation 1:2:4 size using 20mm BHG metal with all
labour and Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.
Supply and Fixing of HT(33KV) Complete Stay Set( Complete stay set includes
supply and erection of Turn Buckle Assembly , Stay Rod , Stay plate, Stay
Insulator, Tension screw(Gl SIZE 750X20MM) with Stay clamps and excludes
Nuts & bolts and stay wire,)as per TPSODL specifications and drawing. The scope
s of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc.,
547 |SPY&InStOf33KY  ypying of asphalt, back fillin I & disposing of extra malb Set 1000
Complete HT Stay set |" 9 phalt, filing removal & disposing of extra malba as per of
instruction of EIC etc. fabrication works required for stay set and providing and
laying of cement concrete )with Civil foundation size(500mm x 500mmx800mm) for
Stay Set. cement concret foundation 1:2:4 size using 20mm BHG metal with all
labour and Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.
Supply and Fixing of HT(1.1KV) Complete Stay Set( Complete stay set includes
supply and erection of Turn Buckle Assembly , Stay Rod , Stay plate, Stay
Insulator, Tension screw(Gl SIZE 750X20MM) with Stay clamps and excludes
Nuts & bolts and stay wire,) as per TPSODL specifications and drawing. The scope
Sply & Inst of of work includes excavation for all type of soils/RCC/Bituminous/ Rocky etc.,
548 Complete LT Stay set breaking of asphalt, back filling removal & disposing of extra malba as per Set 1000
instruction of EIC etc. fabrication works required for stay set and providing and
laying of cement concrete )with Civil foundation size(500mm x 500mmx800mm) for
Stay Set. cement concret foundation 1:2:4 size using 20mm BHG metal with all
labour and Civil materials ( Cement, Sand, stone,etc). nut-bot etc all consumable
items.Note:- Excavation of earth will be done of size 500X500X1500 mm.
549  |Fixing of LT Stay clamp |Fixing of LT Stay Clamp EA 818
Fixing of complete 11KV line Complete stay set includes
1) Turn Buckle Assembly
2) Stay Rod & Stay plate
3) Stay Insulator
550 'S’;tml::\éz‘:;‘;"': S1Y | 4) Stay Wire. EA 19153
5)Stay clamps with Nuts & bolts BA will do the excvation including excvation,
supply of 0.5Cum cement concrete foundation 1:2:4 size (
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as
per TPSODL Drawing & Standard.
Fixing of complete 33KV line Complete stay set includes
1) Turn Buckle Assembly
2) Stay Rod & Stay plate
3) Stay Insulator
551 Fixing of 33KV Stay set |4) Stay Wire. EA 500

with Concreting

5)Stay clamps with Nuts & bolts BA will do the excvation including excvation,
supply of 0.5Cum cement concrete foundation 1:2:4 size (
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as
per TPSODL Drawing & Standard.Note:- Excavation of earth will be done of size
500X500X1500 mm.




Fixing of LT stay set

Fixing of complete LT line Complete stay set includes
1) Turn Buckle Assembly

2) Stay Rod & Stay plate

3) Stay Insulator

4) Stay Wire.

552 with Concreting 5)Stay clamps with Nuts & bolts BA will do the excvation including excvation, SET 818
supply of 0.5Cum cement concrete foundation 1:2:4 size (
500mmx500mmx800mm) using 20mm BHG metal with all labour and material as
per TPSODL Drawing & Standard.Note:- Excavation of earth will be done of size
500X500X1500 mm.
553 Fixing of H.T. Stay Fixing of HT stay Insulator as per site requirement .BA will provide only services EA 1000
Insulator for 11KV |
554 2:'?19’3& HT Stay clamp] Fixing of HT stay clamp as per site requirement .BA will provide only services Set 19155
555 2:';3;& HT Stay clamp| Fixing of HT stay clamp as per site requirement .BA will provide only services EA 2000
556 ::nl)s(:j]lgtgf' g:é;ﬁyKv Fixing of HT stay Insulator as per site requirement .BA will provide only services EA 1067
557  |Fixing of LT Stay clamp |Fixing of LT Stay Clamp SET 818
SITC of HDPE Supply, Fabrication and Erection of HDPE Aluminium set, MS strip and hard ware
558 L for fixing cable mounting at tower or mounting structure. as per TPSODL SET 200
Aluminium Set S X
specifcation & drawing
SITC of 7/8,7/10 &
559 |7/127/12 SWG Stay Supply, Installation & Commissioning of 7/8,7/10 & 7/127/12 SWG Stay Wire KG 20000
Wire
Fixing 7/8,7/10 &
560 [7/127/12 SWG Stay Fixing 7/8,7/10 & 7/127/12 SWG Stay Wire KG 300000
Wire
561 ;;’;';?N(?Iewm Swe Fixing of HT stay wire as per site requirement .BA will provide only services Kg 265213
562 Stringing & Fixing of Gl [Stringing & Fixing of all Type of Gl & stay wire SWG including jumpering & earthing Kg 500
& stay wire All size connection & making of connection hooks etc. as per TPSODLspecification
Making&FixingofGuard
563 |Lace of all type of GI Making & Fixing of Guard Lace of All type of G.I. Wire for HV Line (span length) Kg 10000
wire
ITC of 6/8 SWG GI !TC 0f_6 SWG_ Gl wirefor _Guarqing of conductor on pole ayt ro_ad/street crossing
564 Wire for Guarding including making connection with structures & equipment's with earth KG 68185
electrode/pipe/road for earthing etc. as per TPSODL specification.(0.146Kg/mtr)
- . BA will Supply & Install Preformed binding wire for Pin Insulator as per TPSODL
565 |SITC of Binding Wire specification (for 33 Kv & 11 KV both) EA 10000
SITC of H_eligally . BA will Supply & Install Helically formed Binding wire for disc insulator as per
566 |Formed Binding wire for| -p.q oy s pecification (for 33 Kv & 11 KV both) EA 2000
disc insulator
567 ::Ja‘?slligsmsfe‘:llg‘fcnkref Supply& Installation of Stainless steel Buckle for SS Strap as AISI304, Approved EA 8000
Make -Raychem, SICAME
for SS Stran
568 Installation of Stainless |Installation of Stainless Steel Strap (20mmX 50 M Long) for fixing Suspension & ROLL 100
Steel Strap deadend clamp
spg |Mnstallation of Stainless |\ iy -ion of Stainless Steel Buckle EA 31600
Steel Buckle
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area - Trailer with labours as required (price per trip). Scope of|
570 Transport through work also include loading and unloading of materials heavy items like, 14 mt Rail EA 300
Trailer upto 70KM Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT Board . ltem whose
loading& unloading is to be done with crane , charges for crane will be paid
separately. (Full Trailer)
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area - Trailer per KM beyond 70KM with labours as required
Transport through . N H " . .
571 |Trailer per KM beyond .(prlce per trip). Scope of work also include loading and unloading of materials heavy KM 15000
70 KM items like, 14 mt Rail Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT
Board . Item whose loading& unloading is to be done with crane , charges for crane
will be paid separately. (Full Trailer)
Transportation of various items from TPSODL store/site to other site or vice versa in
Transport through TPSODL operational area - Tractor with labours as required (price per trip). Scope
572 Tractor upto 40KM of work also include loading and unloading of materials heavy items like, Rail Pole, EA 500
PCC Pole, HT Panel, Transformer, Cable Drum, LT Board . ltem whose loading&
unloading is to be done with crane , charges for crane will be paid separately.
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area - Tractor per KM beyond 40 KM with labours as required
Transport through . N . . . .
573 |Tractor per KM beyond .(prlce per ll’lp).. Scope of work also include loading and unloading of materials heavy KM 5000
40 KM items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable Drum, LT Board .
Item whose loading& unloading is to be done with crane , charges for crane will be
paid separately.
Transportation of various items from TPSODL store/site to other site or vice versa
Transport through in TPSODL operational area - Full body Truck with labours as required (price per
574 Truck upto 70KM trip). Scope of work also include loading and unloading of materials except heavy EA 100
items like HT Panel, Transformer, Cable Drum, LT Board where loading, unloading
is to be done with crane and will be paid separately (Full Truck)
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area - Full Body Truck per KM beyond 40 KM with labours as
Transport through h y . A N .
575  |Truck per KM beyond requlr_ed (price per trlp),_ Scope_ of work also include loading and unloading of KM 1000
70 KM materials heavy items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable
Drum, LT Board . Item whose loading& unloading is to be done with crane , charges
for crane will be paid separately.
Transportation of various items from TPSODL store/site to other site or vice versa
Transport thr Tempo in TPSODL operational area - Tempo (Magic, ACE,etc..) with labours as required
576 upto 70KM (price per trip). Scope of work also include loading and unloading of materials EA 1000
except heavy items like HT Panel, Transformer, Cable Drum, LT Board where
loading, unloading is to be done with crane and will be paid separately
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area - Tempo (Magic, ACE etc..) per KM beyond 40 KM with
Transport through N N . ’ .
577 |Tempo per KM beyond Iabour§ as requlreq (price per.tnp). Spope qf work also include loading and KM 10000
40 KM unloading of materials heavy items like, Rail Pole, PCC Pole, HT Panel,
Transformer, Cable Drum, LT Board . Item whose loading& unloading is to be done
with crane , charges for crane will be paid separately.
Transportation of various items from TPSODL store/site to other site or vice versa
in TPSODL operational area - Tempo 407 with labours as required (price per trip).
578 Lr)::gs%;-tn:hmugh 407 Scope of work also include loading and unloading of materials except heavy items EA 500
like HT Panel, Transformer, Cable Drum, LT Board where loading, unloading is to
be done with crane and will be paid separately
Transportation of various items from TPSODL store/site to other site or vice versa in
TPSODL operational area -TATA 407 per KM beyond 70 KM with labours as
Transport through h y . N " .
579 |TATA 407 per KM required (price per trip). Scope of work also include loading and unloading of EA 10000

beyond 70Km

materials heavy items like, Rail Pole, PCC Pole, HT Panel, Transformer, Cable
Drum, LT Board . Item whose loading& unloading is to be done with crane , charges
for crane will be paid separately.




Transportation of

AdditionalTransportation beyond 10 KM of RSJ/ WPB/ PSC Poles from TPSODL

560 PSC/WPB/ RSJ Pole [store/site to other site or vice versa in TPSODL operational area/ (Per Pole/ KM) KM 10000
Providing of 15Ton . " .
581 |Farana service loading PROVD/OPERT Farana 15 Ton for 12Hr for loading & unloading of material.Farana Day 300

& unloading

will be used at TPSODL Store/Site &same farana will be used at site for unloading.

All Inclusive Total BOQ Prices (Rs.)




