

Corrigendum No. – 2

Tender Enquiry No- TPSODL/OT/2022-23/110

Work Description - Rate Contract for Electrification of Unelectrified Households with Infrastructure (LT, HT Line, DTR installation etc.) under Biju Gram Jyoti Yojana (BGJY)

1) Revised calendar of events will be as follows: -

(a)	Last Date of receipt of Tender Fee	11.01.2023, 18:00 Hrs
(b)	Last date and time of receipt of Bids	12.01.2023 up to 16:00 Hours
(c)	Date & Time of opening technical bids & EMD	12.01.2023 up to 16:00 Hours onwards
(d)	Date & Time of opening of Price of qualified bids	Will be notified to the successful bidders through our website / e-mail.

2) The BoQ (Annexure- 1) is revised: -

Requesting to quote in the revised BoQ and submit your response as per the revised calendar of event.

2) The Clause number 1.7(1) & 1.7(2) of tender Qualification Criteria are revised as follows: -

Clause No	Existing QR	Revised QR
1.7.1	The bidder must have minimum 3 years' experience of executing electrical nature of jobs for HT Line & DTR erection in any utility & should have successfully completed Electrical LT line / HT line / DT works of cumulative value worth Rs 10 Cr. during the last three financial years. (Copy of work order / completion certificate to be submitted in this regard.)	The bidder must have minimum 3 years' experience of executing electrical nature of jobs for HT Line & DTR erection in any utility & should have successfully completed Electrical LT line / HT line / DT works of cumulative value worth Rs 05 Cr. during the last three financial years. (Copy of work order / completion certificate to be submitted in this regard.)
1.7.2	The bidder should have Average Annual turnover of at least Rs.10 Cr. for any of last 3 Financial Year (FY) out of FY 18-19, FY 19-20, FY 20-21 & FY 21-22. (Copy Audited balance sheet and Profit and loss account statement to be submitted).	The bidder should have Average Annual turnover of at least Rs.05 Cr. for any of last 3 Financial Year (FY) out of FY 18-19, FY 19-20, FY 20-21 & FY 21-22. (Copy Audited balance sheet and Profit and loss account statement to be submitted).



3) The scope of work is revised.

All the erection / installation works shall be in REC construction standard.

In case of free issue of material from TPSODL store to BA (to provide erection/services for ITC line items), transportation of material shall be in scope of BA, without any additional cost implication to TPSODL. Free issue of material shall be done from nearby stores of TPSODL.

In case of refund /return of excess material to TPSODL stores, transportation of material shall be in scope of BA without any additional cost implication to TPSODL. Return of excess material shall be done to TPSODL stores.

Warm Regards,

Shubhranshu Shekhar Sahu

Web www.tpsouthernodisha.com

TP SOUTHERN ODISHA DISTRIBUTION LIMITED
(A Tata Power and Odisha Government Joint Venture)

Courtpeta | Berhampur | Ganjam | Odisha - 760 004.

Note-This document does not require signature.



Annexure- I
Schedule of Items (Price Bid)

Revised corrigendum attached separately

Authorized Signatory

NOTE:

- 1) The bidders are advised to quote prices strictly in the format attached. Break-Up of prices for line-items to be provided in format given.
- 2) The bidder must fill each and every column of the format attached. Mentioning “extra/inclusive” in any of the column may lead for rejection of the price bid.
- 3) No cutting/ overwriting in the prices is permissible.
- 4) The transportation of free issued materials from nearby stores and the return of the excess materials shall be in BA's scope. Accordingly, bidders may consider the cost of transportation in the installation cost.

The bidders shall quote against each of the line items as indicated below. The quantity as mentioned above neither implies nor guarantees any minimum deployment thereunder. The above quantity is based on TPSODL estimates. It is indicative only and is not binding on TPSODL for fulfillment. Actual quantities may vary as per TPSODL's requirements.