
 
TP Southern ODISHA DISTRIBUTION LIMITED 

(A Tata Power & Odisha Govt. joint venture) 

Kamapalli, Courtpeta, Berhampur, Ganjam, Odisha, India -760 004 
NIT No.: TPSODL/OT/2026-27/2500001219 

 
Procedure for Participating in Tender 

 

Tender Enquiry 
No 

Work Description 

 
 

EMD              
(Rs.) 

Tender 
Fees 

(Inclusive 
of GST) 

(RS.) 

Last date 
and time 

for Payment 
of 

Tender Fees 

TPSODL/OT/2026-
27/2500001219 

Rate Contract for deployment/hiring of 17 
nos of safety officers and 1 no safety 
leader at PAN TPSODL. 

2,00,000/- 5,000 
21.06.2026; 
18:00 Hrs. 

Please note that corresponding details mentioned in this document will supersede any 

other details mentioned anywhere else in the Tender Document. 

Procedure for Participating in Tender. Following steps to be done before “Last date and time 
for Payment of Tender Participation Fee” as mentioned above. 
 
1. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's 

letterhead indicating. 
A. Tender Enquiry number 
B. Name of authorized person (BA shall submit Proper notarized authorization letter/ 

Power of Attorney to sign the tender on the behalf of bidder / company.) 
C. Contact number 
D. e-mail id 
E. Details of submission of Tender Participation Fee 
F. GST Number  

 
2. Non-Refundable Tender Participation Fee, as indicated in table above, to be 

submitted in the form of direct deposit in the following bank account and submit 
the receipt along with a covering letter clearly indicating the Tender Reference no: 
 
Beneficiary Name: TP Southern Odisha Distribution Limited. 
Account No          : 625901010050070 
Name of the Bank: Union Bank of India, Kamapalli Branch, Berhampur 
IFSC Code           : UBIN0562599 

  
E-mail with necessary attachment of 1 and 2 above to be send to 
Srikanta.mathan@tpsouthernodisha.com with copy to Vijay.Kumar@tpsouthernodisha.com 
before “Last date and time for Payment of Tender Participation Fee”. 

 
3. Bids are to be submitted only through online e-procurement platform, ARIBA. Any other 
form of bid submission will not be accepted. Link for bidding through ARIBA e-procurement 
platform will be mailed to bidder once Letter received as mentioned in point no 1 & 2 above. 
 
4. Refer Tender Document for other details. 
 
5. MSME BA from Odisha may refer and follow as per TPSODL GCC norms- Clause 9.4. 
 

 
 

mailto:Srikanta.mathan@tpsouthernodisha.com
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OPEN TENDER NOTIFICATION 
 

FOR 
 

" Rate Contract for deployment/hiring of 17 nos 
of safety officers and 1 no safety leader at PAN 

TPSODL”. 
 
 

Tender Enquiry No.: TPSODL/OT/2026-27/2500001219 
 

Due Date for Bid Submission: 03.07.2026 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TP Southern Odisha Distribution Limited 
Berhampur, Odisha 
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CONTENTS OF THE ENQUIRY 
 

S. NO. PARTICULARS 

1. Event Information 

2. Submission of Bid Documents 

3. Bid Opening & Evaluation process 

4. Evaluation Criteria 

5. Award Decision 

6. Order of Preference/Contradiction 

7. Post Award Contract Administration 

8. Specifications and Standards 

9. General Conditions of Contract 

10. Safety 

Annexures 

I Annexure I – Schedule of Items 

II Annexure II – Technical Specifications 

III Annexure III – Schedule of Deviations 

IV Annexure IV – Schedule of Commercial Specifications 

V Annexure V – Document Check List 

VI Annexure VI – Acceptance Form for Participation in Reverse Auction Event 

VII Annexure VII – Scope of Work and Service Level Agreement 

VIII Annexure VIII – General Condition of Contract 

IX Annexure IX - Safety Policy and Safety Terms and Conditions 

X Annexure X – Tata Code of Conduct (TCoC) 

XI Annexure XI - Environment & Sustainability Policy 

 
 
 
 
 
 



            
NIT No.: TPSODL/OT/2026-27/2500001219 

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 4 of 134 

 
 

1.  Event Information 

 

1.1. Scope of work 

Open Tenders are invited through the e-tender bidding process from interested Bidders for 

entering into a “Rate Contract for deployment/hiring of 17 nos of safety officers and 1 no safety 

leader at PAN TPSODL”. 
 

1.2. Availability of Tender Documents 

Please refer the “procedure to participate in the e-tender”. 

 

1.3. Calendar of Events 

 

(A) Last date and time of Payment of Tender Fee 21.06.2026, 18:00 Hours. 

(B) Last Date of receipt of pre-bid queries if any. 23.06.2026 up to 11:00 Hours. 

(C) Date and Time of Pre-Bid Meeting NA 

(D) 
Last Date of Posting Consolidated replies to all 
the pre-bid queries as received 

25.06.2026 up to 18:00 Hours. 

(E) Last date and time of receipt of Bids 03.07.2026 up to 22:00 Hours. 

(F) 
Date & Time of opening technical bids & EMD 
(Envelope-1 & 2) 

04.07.2026, 10:00 Hours onwards 

Note: - In the event of last date specified for submission of bids and date of opening of 

bids is declared as a closed holiday for TPSODL’s office, the last date of submission of 

bids and date of opening of bids will be the day following working day at appointed 

times. 

1.4 Mandatory documents required along with the Bid. 

1.4.1 EMD of requisite value and validity 
1.4.2 Tender Fee in case the tender is downloaded from Website. 
1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 
1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure 

I (as applicable) 

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter 
head. 

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV 
on bidder’s letter head. 

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not 

available with the bidder, same to be explicitly mentioned in the ‘Schedule of 
Deviations’) 

Please note that in absence of any of the above documents, the bid submitted by a 

bidder shall be liable for rejection. 
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1.5. Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are 

liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this 

Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, 

clause by clause in the ‘Annexure III – Schedule of Deviations’ and same shall be submitted 

as a part of the Technical Bid. 

1.6. Right of Acceptance/Rejection 

Bids are liable for rejection in absence of following documents: 

i. EMD of requisite value and validity 
ii. Tender fee of requisite value 
iii. Price Bid as per the Price Schedule mentioned in Annexure I (BOQ) 
iv. Necessary documents against compliance to Qualification Requirements mentioned at 

Clause 1.7 of this Tender Document 
v. Filled in Schedule of Deviations as per Annexure III 
vi. Filled in Schedule of Commercial Specifications as per Annexure IV 
vii. Receipt of Bid within the due date and time 

TPSODL reserves the right to accept/reject any or all the bids without assigning any reason 
thereof. 

 

1.7 Qualification Criteria 

Bidder has to mandatorily quote for complete BoQ.  

Qualification requirements:  

1. The bidder should have average annual turnover of Rs. 3 Cr. in any of the three 
financial years from (FY 22-23, FY 23-24 & FY 24-25).  
Copy of audited balance sheet, P&L Account to be submitted in this regard along with 
UDIN number. 

2. The bidder must have all statutory compliance like valid PAN no., ESI registration, EPF 
registration, GSTN, etc. (Copy of above registrations / supporting documents to be 
submitted). 

3. The bidder should have executed similar orders (deployment of safety 
manpower/executives) cumulative value of Rs. 2 Cr in any last 3 FYs.  
(Copy of work order to be submitted in this regard.  
 

4. Bidder should have deployment capability, back-up and replacement strategy to 
comply the SOW and SLA. (Undertaking for the same to be submitted)  
 

5. Bidder should not be blacklisted by any utility / Govt. Organization. Bidder must submit 
undertaking for the same. Bidders presently under blacklisting by TPSODL, Tata 
Group Companies, the Government of Odisha, or any other utility in India due to any 
reason related to similar supply/service contract will be considered ineligible to 
participate in this tender. This supersedes the Performance Certificate Clause of 
Qualification Criteria.  

 

Note- ‘Debarment’ will not be considered as ‘Blacklisting’ 
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6. At least One (01) Performance Certificate (with contact details of Client) by any 
Discoms / PSUs / Reputed companies is to be submitted. The work against these 
issued certificates should be completed in last 05 years from the date of bid 
submission. The work against these issued certificates should be completed in last 05 
years from the date of bid submission. 

I. In case the bidder has a previous association with TPSODL for similar products 
and services, the performance feedback for that bidder from TPSODL User Group 
shall only be considered irrespective of performance certificates issued by any third 
organization. TPSODL certificate/feedback will be from Head / GM or above Level 
only. 
TPSODL reserve the right to scrutinize and reject any of such existing vendors 
without assigning reason what so ever may be. 

II. Based on latest / previous years experiences of Tata Power / Tata Power group 
companies with BA, TPSODL reserves the right to disqualify the bidders during 
techno - commercial evaluation of the bid. 

III. TPSODL reserves the right to disqualify the bidder/s during techno - commercial 
evaluation of the bid, in case it is found that some matter / case pertaining to the 
bidder is prevalent under any kind of litigation (filed by either of the party) with 
TPSODL / Tata Power / Tata Power group companies. This will also include old 
pending matters, if any, of erstwhile SOUTHCO era.” 

 

 

TPSODL reserves the right to disqualify the bidder/s during techno - commercial evaluation 
of the bid, in case it is found that some matter / case pertaining to the bidder is prevalent 
under any kind of litigation (filed by either of the party) with TPSODL / Tata Power / Tata 
Power group companies. This will also include old pending matters, if any, of erstwhile 

SOUTHCO era.” 

The indenting bidder(s) shall furnish the documentary evidence pertaining to the 
above qualifying criteria or else their bid shall be rejected outright without any further 
correspondence. 

Note: The evaluation of contractor’s safety capability with evaluation of safety bid is part of 

qualifying requirement for participating packages.   

Preferential norms for Odisha MSMEs as mentioned hereunder shall also be applicable. 
1) Tender Fees  

To participate in the tender, MSMEs registered in the State of Odisha shall pay Rs.1,000/- 
including GST towards cost of tender paper. 
 

2) Earnest Money Deposit (EMD) 
EMD shall be exempted for MSME registered in the State of Odisha. However, Bidder 
shall be barred to participate in the tendering process for a period of 2 years in case it 
backs out post award of the contract.  
 

3) Qualification Requirement for Open Tenders 
Qualification Requirement of Financial Turnover for MSME registered in the State of 
Odisha shall be reduced to 20% of the existing criteria. 
For Technical Qualification, instead of relying on the volumes / value of earlier Supplies / 
Projects, assessment of the Bidder shall be done on the basis of feedback from 
Customers. Past performance experience at Tata Power and its Group Companies shall 
supersede feedback from other Customers. 
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4) Performance Bank Guarantees 
Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the 
value normally prescribed. 
 
 
1.8. Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 

Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to 

other remedies available, TPSODL reserves the right to exclude a bidder from participating in 

future markets due to the bidder’s violation of any of the rules or obligations contained in the 

General Condition of Contracts. A bidder who violates the market place rules or engages in 

behaviour that disrupts the fair execution of the marketplace, may result in restriction of a 

bidder from further participation in the marketplace for a length of time, depending upon the 

seriousness of the violation. Examples of violations include, but are not limited to: 

▪ Failure to honour prices submitted to the marketplace 

▪ Breach of terms as published in TENDER/NIT 

1.9. Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 

advertised in any manner without written authorization from TPSODL. This includes all bidding 

information submitted to TPSODL. All tender documents remain the property of TPSODL and 

all suppliers are required to return these documents to TPSODL upon request. Suppliers who 

do not honour these confidentiality provisions will be excluded from participating in future 

bidding events. 

 

2. Evaluation Criteria  

 
a) Bidders has to mandatorily quote for each line item of the BOQ. Failing to do so, 

TPSODL may reject the bids. 
b) The bids will be evaluated techno - commercially on the compliance to tender terms 

and conditions. 
c) The bids will be evaluated commercially on overall total all-inclusive lowest cost of 

Tender BOQ as mentioned in Schedule of Items [Annexure I in tender document]. 
d) It is intended not to split the contract. 
e) RA shall not be conducted. Hence Bidders are advised to quote their most competitive 

prices.  
 

NOTE-1: In case of a new bidder not registered with TPSODL, existing sites shall be visited 
by TPSODL officials for confirming overall performance of the BA. However, TPSODL 
reserves the right to carry out sites’ inspection and evaluation for any bidder prior to technical 
qualification. In case a bidder is found as Disqualified in the sites visit evaluation, their bid 
shall not be evaluated any further and shall be summarily rejected. The decision of TPSODL 
shall be final and binding on the bidder in this regard. 

2.1 Price Variation Clause:  
 

The prices shall remain Firm till the Validity of the Rate Contract. 
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Note- RC validity shall be for 12 Months. 
 

2.2 Quantity variation Clause: There will not be any guarantee on quantity of job. Job has 
to be carried out on as and when required basis order from TPSODL on the quantity to be 
specified in the order. 

TPSODL reserves the right to enhance the RC / PO value to the extent of 15% within the 
contractual period. 

3. Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document through e-

tendering process. 
 

Please note all future correspondence regarding the tender, bid submission, bid submission 

date extension, etc. will happen only through TPSODL E-Tender system (Ariba). 
 

All communication will be done strictly with the bidder who have done the above step to 

participate in the Tender. 
 

Bids shall be submitted in 3 (three) parts: 

FIRST PART: “EMD” as applicable shall be submitted. The EMD of Rs. 2,00,000.00 (Rupees 
Two lakhs only) shall be valid for 210 days from the due date of bid submission in the 
form of Bank Guarantee / Bank Draft / Bankers Pay Order (issued from a Scheduled Bank) 
online NEFT/ RTGS transfer favouring ‘TP Southern Odisha Distribution Limited’ payable at 
Berhampur. The EMD has to be strictly in the format as mentioned in General Condition of 
Contract, failing which it shall not be accepted by TPSODL and the bid as submitted shall be 
liable for rejection.  
 

Beneficiary Name     : TP Southern Odisha Distribution Limited. 
Account No               : 625901010050070 
Name of the Bank     : Union Bank of India, Kamapalli Branch, Berhampur 
IFSC Code                 : UBIN0562599 

Note- EMD is preferred in form of Bank Guarantee and to be delivered at the following 
address. However, in view of present situation if Bidder is finding it difficult to make and submit 
BG for EMD amount, they can do online transfer of EMD amount in the above-mentioned 
Account and submit proof of the same as part of Bid Submission. 
 
Please note that in such case, Tender Fee and EMD should be strictly 2 separate transactions. 
Please note as return of EMD from Bank Account is non-standard practice the same may take 
more time than return of EMD BG. 
 
EMD Original Hard Copy shall be delivered at the following address in Envelope clearly 
indicating Tender Reference/ Enquiry Number, Name of Tender and Bidder Name 

Chief (Procurement & Stores) 
TP Southern Odisha Distribution Limited 
BPR North Star Building, 2nd Floor, Khodasingi, 

 Berhampur, Odisha - 760010 

 

SECOND PART: “TECHNICAL BID” shall contain the following documents: 
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a) Documentary evidence in support of qualifying criteria 
b) Technical literature/GTP/Type test report etc. (if applicable)  
c) Qualified manpower (if available) 
d) Testing facilities (if applicable) 
e) No Deviation Certificate as per the Annexure III – Schedule of Deviations 
f) Acceptance to Commercial Terms and Conditions viz. Delivery schedule/period, 

payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) 

 
The technical bid shall be properly indexed and is to be submitted through TPSODL E-
tender System (Ariba) only. Hard Copy of Technical Bids not to be submitted.  
 
THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as 
mentioned in Annexure I along with explicit break up of basic prices, Taxes & duties, Freight 
etc. In case any discrepancy is observed between the item description stated in Schedule of 
Items mentioned in the tender and the price bid submitted by the bidder, the item description 
as mentioned in the tender document (to the extent modified through Corrigendum issued if 
any) shall prevail. 
 
Price Bid is to be submitted in soft copy through TPSODL E-Tendering system (Ariba) 
only. Hard copy of Price Bid not to be submitted 

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original 
hard copy and then placed in sealed envelope which shall be clearly marked as below: 

EMD 

* Rate Contract for deployment/hiring of 17 nos of safety officers and 1 no safety leader at 
PAN TPSODL * 

 
At TPSODL, Odisha the Bid prepared by the Bidder, and all correspondence and documents 
relating to the Bid exchanged by the Bidder and the TPSODL, shall be written in the English 
Language. Any printed literature furnished by the Bidder may be written in another Language, 
provided that this literature is accompanied by an English translation, in which case, for 
purposes of interpretation of the Bid, the English translation shall govern. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons 
making the bid and must be signed and sealed by the Bidder with his usual signature. The 
names of all persons signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing 
him to do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the 
time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of 
the Company and shall be accompanied by certified true copies of the resolutions, extracts of 
Articles of Association, special or general Power of Attorney etc. to show clearly the title, 
authority and designation of persons signing the Bid on behalf of the Company. Satisfactory 
evidence of authority of the person signing on behalf of the Bidder shall be furnished with bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, 
‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected. The 
Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 
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3.2 Contact Information 

All the bidders are requested to send their pre-bid queries (if any) against this tender through 

e-mail within the stipulated timelines. The consolidated reply to all the queries received shall 

be posted on TPSODL website by the stipulated timelines as detailed in calendar of events. 

Communication Details: Communication Details: 

Name:    Mr. Srikanta Mathan  
Contact No: 8908324403 

E-Mail ID: Srikanta.mathan@tpsouthernodisha.com 
 
Head – Procurement 
Name:  Mr. Vijay Kumar 
Contact No.: 9871798582 
E-Mail ID: Vijay.Kumar@tpsouthernodisha.com 
 
Chief – Contract and Stores  
Name:   Mr. Subrata Dey  
E-Mail ID:  subrata.dey@tpsouthernodisha.com 
 
3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a break up of prices for individual 

items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included 

herein, stating the Unit Price for each item & total price with taxes, duties & freight up to 

destination at various sites of TPSODL. The all-inclusive prices offered shall be inclusive of all 

costs as well as Duties, Taxes and Levies paid or payable during the execution of the supply 

work, breakup of price constituents. 

 

Applicable GST to be specified clearly. 

The quantity break-up shown else-where other than Price Schedule is tentative. The bidder 

shall ascertain himself regarding material required for completeness of the entire work. Any 

items not indicated in the price schedule but which are required to complete the job as per the 

Technical Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be 

included in prices quoted. 

 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. 

 

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Notwithstanding clause above, the TPSODL may solicit the Bidder’s consent to an extension 

of the Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not 

be considered. The attention of Bidders is drawn to the provisions regarding the rejection of 

Bids in the terms and conditions, which are not substantially responsive to the requirements 

of the bidding documents. 

mailto:Vijay.Kumar@tpsouthernodisha.com
mailto:subrata.dey@tpsouthernodisha.com
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3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD 

as submitted along with the bid shall be liable for forfeiture in such event. 

 

3.8 Earnest Money Deposit (EMD), if applicable, the bidder shall furnish, as part of its bid, 
an EMD amounting as specified in the tender. The EMD is required to protect TPSODL 
against the risk of bidder’s conduct which would warrant forfeiture. 
 

The EMD shall be denominated in any of the following form: 

 

▪ Banker’s Cheque/ Demand Draft/ Pay order drawn in favour of TP Southern Odisha 

Distribution Limited payable at Berhampur. 

▪ Online transfer of requisite amount through NEFT/ RTGS. 

▪ Bank Guarantee valid for 210 days after due date of submission. 

 

The EMD shall be forfeited in case: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) The successful Bidder does not 

a) accept the Purchase Order/Rate Contract, or 

b) furnish the required Performance Security Bank Guarantee 

 

3.9 Type Tests (if applicable) 

The type tests specified in TPSODL specifications should have been carried out within five 

years prior to the date of opening of technical bids and test reports are to be submitted along 

with the bids. If type tests carried out are not within the five years prior to the date of bidding, 

the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/ 

reject such bids rests with TPSODL. 

 

4 Bid Opening & Evaluation process  

4.1. Process to be confidential. 

Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other 

persons not officially concerned with such process. Any effort by a Bidder to influence the 

TPSODL’s processing of Bids or award decisions may result in rejection of the Bidder’s Bid. 

 

4.2. Technical Bid Opening 

Bids will be opened at TPSODL Office, Berhampur. All tender bids shall be opened internally 

by TPSODL. Presence of any bidder will not be allowed during bid opening process. Technical 

bid must not contain any cost information whatsoever.  

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if 

applicable) of required amount/ validity in prescribed format, shall be rejected. 
 

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, 

one by one. 
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4.3. Preliminary Examination of Bids/Responsiveness 

TPSODL will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed, and whether the Bids are generally in 

order. TPSODL may ask for submission of original documents in order to verify the documents 

submitted in support of qualification criteria. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between 

the unit price and the total price per item that is obtained by multiplying the unit price and 

quantity, the unit price shall prevail and the total price per item will be corrected. If there is a 

discrepancy between the Total Amount and the sum of the total price per item, the sum of the 

total price per item shall prevail and the Total Amount will be corrected. 

Prior to the detailed evaluation, TPSODL will determine the substantial responsiveness of 

each Bid to the Bidding Documents including production capability and acceptable quality of 

the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and 

conditions of the Bidding Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the TPSODL and may not 

subsequently be made responsive by the Bidder by correction of the non-conformity. 

 

4.4. Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist 

in the examination, evaluation and comparison of Bids, TPSODL may, at its discretion, ask 

the Bidder for a clarification on its Bid for any deviations with respect to the TPSODL 

specifications and attempt will be made to bring all bids on a common footing. All responses 

to requests for clarification shall be in writing and no change in the price or substance of the 

Bid shall be sought, offered or permitted owing to any clarifications sought by TPSODL. 

  

4.5. Price Bid Opening 

Price bids will be opened internally without the presence of any bidder representative. The 

EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical 

bid opening will be forfeited at the sole discretion of TPSODL without any further 

correspondence in this regard. 

 

4.6. Reverse Auctions 

TPSODL reserves the right to conduct the reverse auction (instead of public opening of price 

bids) for the products/ services being asked for in the tender. The terms and conditions for 

such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of 

this document. The bidders along with the tender document shall mandatorily submit a duly 

signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for 

the same. 

 

5 Award Decision/ Criteria 
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TPSODL will award the contract to the successful bidder whose bid has been determined to 
be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 
2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder 
in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 
above. The decision to place Rate Contract /LOI solely depends on TPSODL on the cost 
competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other 
factors that TPSODL may deem relevant. 
 
TPSODL reserves the rights to award contract to one or more bidders so as to meet the 
delivery requirement or nullify award decision without assigning any reason thereof. 
 
In case any supplier is found unsatisfactory during delivery process, the award will be 
cancelled and TPSODL reserves right to award contract to other suppliers who are found fit. 
 

6 Order of Preference/Contradiction 

In case of contradiction in any part of various documents in tender, following shall prevail in 

order of preference: 

1. Schedule of Items (Annexure I) 

2. Post Award Contract Administration (Clause 7.0) 

3. Submission of Bid Documents (Clause 3.0) 

4. Scope of Work and SLA (Annexure VII)  

5. Technical Specifications (Annexure II)  

6. Acceptance Form for Participation in Reverse Auction (Annexure VI)  

7. General Conditions of Contract (Annexure VIII) 

 

7 Post Award Contract Administration 

7.1. Special Conditions of Contract 

I. The contract being activity-based, any liability arising out of statutory compliances, 
including gratuity, PF, ESIC, etc shall be the sole and exclusive responsibility of the 
BA. Accordingly, the Organization (TPSODL) shall not, under any circumstances, be 
held liable or responsible for any statutory compliances or obligations in respect of 
the BA’s personnel. 

 
II. Rate contract shall be awarded with a validity of 12 Months from the date of RC.  

 
III. The Contract price shall remain FIRM during the entire Contract period except statutory 

variation in Taxes, which shall be to the account of TPSODL against Tax Invoice. 
However, the price shall remain firmed until the completion of the Project. 

IV. Delivery Period: As per SOW. 
V. Release Order shall be issued as per requirement of TPSODL 
VI. CPBG amounting to 5% of the Rate Contract value shall be submitted & shall remain 

valid till 12 months from the date of award of Rate Contract. Claim period shall be 1 
month from the date of Bank Guarantee Validity. 
Performance Bank Guarantee for MSME registered in the State of Odisha shall be 25% of the 
value normally prescribed 

VII. Business Associates Safety Code of Conduct along with its amendments as issued 
time to time by TPSODL shall be applicable in this contract. All new amendments shall 
be effective from the date of their issue or from its date of intimation to the BA by 
TPSODL whichever is later. 
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VIII. TPSODL reserves the right to enhance the RC / PO value to the extent of 15% within 
the contractual period. 

 
IX. Bidders to ensure that their GST registration is valid during validity of contract. Any 

violation, in this regard may lead to contractual consequences not limited to blacklisting 
but also payment will be blocked for the works executed. 

 
X. Covid Insurance clause as mentioned in GCC shall not be applicable. However, if 

intimated by TPSODL during validity of contract for Covid Insurance policy, same has 
to be abided by BA at no extra cost to TPSODL. 
 

XI. All the PPEs, other equipment & vehicles which shall be required for successful and 
safe accomplishment/execution of works shall be in scope of BA. 

 
XII. All other terms of TPSODL GCC-Service orders shall applicable.  

 
XIII. Liquidated Damages (LD): Not applicable 
XIV. Penalty: Penalty shall be applicable as per SLA 

 

7.2 Delivery Terms / Contract Period: As mentioned in 7.1 

7.3 Warranty Period 

Not Applicable 
 
 

7.5    Payment Terms  

Prices shall remain Firm throughout the contract period.  

Business Associate shall submit the invoices complete with all supporting documents in 

SIGITEK Portal of TPSODL Office. 

100% invoice value shall be released within 45 days from the date of submission of error free 

invoice certified by TPSODL EIC. 

BA shall submit the following supporting documents in SIGITEK portal of TPSODL”. 

Supporting Documents: 

• E-Invoice with IRN is mandatory if last financial year turnover is above Rs 5 Cr. 

/ in case less than Rs. 5 Cr. Self-undertaking is required.   

• Tax Invoice. 

• HSN or SAC Code is mandatory with invoices. 

• Invoice number must be within 16 Digit. 

• GST and PAN of both supplier and TPSODL must be mentioned. 

• Warranty / Guarantee certificates 

• Insurance policy as per tender including GPA as per GCC 

• Submission of certified measurement of works by EIC that materials under 

consideration have been erected, tested and commissioned as per technical 

specification, scope of work and Approved Drawing of TPSODL. 
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• Work completion certificate. 
 

The invoice must be in the name of TP Southern Odisha Distribution Ltd. with correct GST 

No. BA must submit the invoice at the SIGITEK Portal of TPSODL. 

7.6 Drawing Submission and Approval 

Not Applicable. 
7.7 Climate Change 

Significant quantities of waste are generated during the execution of project and an integrated 

approach for effective handling, storage, transportation and disposal of the same shall be 

adopted. This would ensure the minimization of environmental and social impact in order to 

combat the climate change. Please refer attached Environment Policy and Sustainability 

Policy, Annexure-XI for more details. 

 
 

7.8 Ethics 

TPSODL is an ethical organization and as a policy TPSODL lays emphasis on ethical practices 

across its entire domain. Bidder should ensure that they should abide by all the ethical norms 

and in no form either directly or indirectly be involved in unethical practice.  

TPSODL work practices are governed by the Tata Code of Conduct which emphasizes on the 

following: 

▪ We shall select our suppliers and service providers fairly and transparently. 

▪ We seek to work with suppliers and service providers who can demonstrate that they share 

similar values. We expect them to adopt ethical standards comparable to our own. 

▪ Our suppliers and service providers shall represent our company only with duly authorized 

written permission from our company. They are expected to abide by the Code in their 

interactions with, and on behalf of us, including respecting the confidentiality of information 

shared with them. 

▪ We shall ensure that any gifts or hospitality received from, or given to, our suppliers or 

service providers comply with our company’s gifts and hospitality policy. 

▪ We respect our obligations on the use of third-party intellectual property and data. 

Bidder is advised to refer Tata Code of Conduct (TCOC) attached at Annexure X for more 

information. 

Any ethical concerns with respect to this tender can be reported to the following e-mail ID: 

mpkulkarni@tpsouthernodisha.com, copy to Vijay.Kumar@tpsouthernodisha.com 

 

8 Specification and standards 

As per Annexure II of Tender Document 
 

9 General Condition of Contract 

Any condition not mentioned above shall be applicable as per GCC attached along with this 

tender. 
 

10  Safety 

All jobs are this tender have to be executed strictly in compliance to the Safety terms and 

Conditions of TP Southern Odisha Distribution Limited. Please refer attached Safety terms 

mailto:mpkulkarni@tpsouthernodisha.com
mailto:Vijay.Kumar@tpsouthernodisha.com
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and conditions, Annexure-IX, for details. Violation of Safety norms will result in Penalty as 

mentioned in the above document.  
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ANNEXURE I 

Schedule for Items 

 

(Attached separately with this tender documents) 

 
 

Sl. 
No.  

Description  UoM  Qty 
 Unit 
Rate 
(Rs.)  

 Unit 
GST 
(Rs.)  

 Unit 
Amount 

(Rs.)  

 Total All 
Inclusive 

Value (Rs.)  

1 
Qualified Safety 

Professionals  
204 EA       

  

2 Safety Leader 12 EA         
 
 

• 17 Professionals * 12 Months = 204 

• 1 Leader * 12 Months = 12 
 

 
 

Signature & Seal of the Bidder 
NOTE: 

 

 
 

➢ Bidders shall strictly share the price bids in the shared format, in excel sheet as well as 
Signed PDF Copy of the same. Failing to do so, the bids are liable for rejection. 

 
➢ The bidder must fill each and every column of the format. Mentioning “extra/inclusive” in 

any of the column may lead for rejection of the price bid.  
 

➢ No cutting/ overwriting in the prices is permissible.  
 

➢ HSN/SAC code is mandatory with the quote. 
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ANNEXURE II 
Technical Specification 

 

Not Applicable 
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ANNEXURE III 
 

Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case 
of any deviations, all such deviations from this tender document shall be set out by the 
Bidders, Clause by Clause in this schedule and submit the same as a part of the 
Technical Bid.  

 

Unless specifically mentioned in this schedule, the tender shall be deemed to 
confirm the TPSODL’s specifications: 

 

S. 
No. 

Clause 
No. 

Tender Clause Details 
Details of deviation with 
justifications 

    

    

    

    

 

By signing this document, we hereby withdraw all the deviations whatsoever taken 
anywhere in this bid document and comply to all the terms and conditions, 
technical specifications, scope of work etc. as mentioned in the standard 
document except those as mentioned above.  

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE IV 

Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: 
Technical Bid. In the absence of all these details, the offer may not be acceptable.) 

 

S. No.    Particulars               Remarks 

 

1. Prices firm or subject to variation      Firm / Variable 

 (If variable indicate the price variation  

 clause with the ceiling if applicable) 

1a. If variable price variation on clause given   Yes / No 

1b. Ceiling               --------- % 

1c.      Inclusive of GST                      Yes / No (If Yes, indicate % rate) 

1d. Inclusive of transit insurance        Yes / No 

2. Delivery               Weeks / months 

3. Guarantee clause acceptable       Yes / No 

4. Terms of payment acceptable       Yes / No 

5. Performance Bank Guarantee Acceptable    Yes / No 

6. Liquidated damages clause acceptable                 Yes / No 

7. Validity (180 days)                 Yes / No 

 (From the date of opening of bid) 

8. Inspection during stage of manufacture    Yes / No 

9. Rebate for increased quantity       Yes / No (If Yes, indicate value) 

10. Change in price for reduced quantity     Yes / No (If Yes, indicate value) 

11. Covered under Small Scale and Ancillary   Yes / No 

 Industrial Undertaking Act 1992       (If Yes, indicate, SSI Reg’n No.) 

 

 

Seal of the Bidder: 

      

Signature:                                         

Name: 
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ANNEXURE V 
Checklist of all the documents to be submitted with the Bid 

 
Bidder has to mandatorily fill in the checklist mentioned below: - 

S. No. Documents attached 
Yes / No /  
Not 
Applicable 

1 EMD of required value   

2 Tender Fee as mentioned in this tender   

3 Signed copy of this tender as an unconditional acceptance   

5 Duly filled schedule of commercial specifications (Annexure IV)   

6 Sheet of commercial/technical deviation if any (Annexure III)   

7 
Balance sheet for the last completed three financial years; mandatorily 
enclosing Profit & loss account statement 

  

8 
Acknowledgement for Testing facilities if available (duly mentioned on 
bidder letter head) 

  

9 List of Machine/tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   

11 Order copies as a proof of quantity executed   

12 
Details of Type Tests if applicable (duly mentioned on bidder letter 
head) 

  

13 
All the relevant Type test certificates as per relevant IS/IEC 
(CPRI/ERDA/other certified agency) if applicable 

  

14 Project/supply Completion certificates   

15 Performance certificates if applicable   

16 Client Testimonial/Performance Certificates if applicable   

17 Credit rating/solvency certificate if applicable   

18 Undertaking regarding non-blacklisting (On company letter head)   

19 List of trained/untrained Manpower   

20 Drawings/Documents mentioned in Sr no. 18 of the specification  

 
 
 

Seal of the Bidder: 

      

               Signature:                                         

                                                                    Name:    
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ANNEXURE VI 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder) 

In a bid to make our entire procurement process fairer and more transparent, TPSODL intends 
to use the reverse auctions as an integral part of the entire tendering process. All the bidders who 
are found as technically qualified based on the tender requirements shall be eligible to participate 
in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation 
in the bid event: 

1. TPSODL shall provide the user id and password to the authorized representative of the 
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and 
stamped Acceptance Form). 

2. TPSODL will make every effort to make the bid process transparent. However, the award 
decision by TPSODL would be final and binding on the supplier. 

3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 
TPSODL, bid process, bid technology, bid documentation and bid details. 

4. The bidder is advised to understand the auto bid process to safeguard themselves against 
any possibility of non-participation in the auction event.  

5. In case of bidding through Internet medium, bidders are further advised to ensure availability 
of the entire infrastructure as required at their end to participate in the auction event. Inability 
to bid due to telephone line glitch, internet response issues, software or hardware hangs, 
power failure or any other reason shall not be the responsibility of TPSODL.  

6. In case of intranet medium, TPSODL shall provide the infrastructure to bidders. Further, 
TPSODL has sole discretion to extend or restart the auction event in case of any glitches in 
infrastructure observed which has restricted the bidders to submit the bids to ensure fair & 
transparent competitive bidding.  In case of an auction event is restarted, the best bid as 
already available in the system shall become the start price for the new auction. 

7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall 
be presumed that the bidder has no further discounts to offer and the initial bid as submitted 
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. 
Any offline price bids received from a bidder in lieu of non-participation in the auction event 
shall be out-rightly rejected by TPSODL. 

8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

9. The prices as quoted by the bidder during the auction event shall be inclusive of all the 
applicable taxes, duties and levies and shall be FOR at TPSODL site. 

10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

11. No requests for time extension of auction event shall be considered by TPSODL. 

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 
based on the final all-inclusive prices offered during conclusion of the auction event for arriving 
at Contract amount.  

 

               Signature & Seal of the Bidder 
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ANNEXURE VII 
SCOPE OF WORK 

 

 

Attached Separately 
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Annexure VIII 
GENERAL CONDITION OF CONTRACT 

 
Attached - General Condition of Contract for Service.  
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Annexure IX 
Safety Policy and Safety Terms and Conditions 

 
 

 
Attached separately 
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ANNEXURE X 
TATA CODE OF CONDUCT 

The Owner abides by the Tata Code of Conduct in all its dealing with stake holders 
and the same shall be binding on the Owner and the Contractor for dealings under this 
Order/ Contract. A copy of the Tata Code of Conduct is available a tour website: 

https://www.tatapower.com/pdf/aboutus/Tata-Code-of-Conduct.pdf 

The Contractor is requested to bring any concerns regarding this to the notice of our 
Chief Procurement & Stores e-mail ID: subrata.dey@tpsouthernodisha.com 
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ANNEXURE XI 
ENVIRONMENT & SUSTAINABILITY POLICY 
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1.0 ORGANIZATIONAL VALUES 

The Tata Group has always been a value driven organization. These values continue 
to direct the Group’s growth and businesses. The Six core Tata Values underpinning 
the way we do business are:  

Integrity - We must conduct our business fairly, with honesty and transparency. 
Everything we do must stand the test of public scrutiny.  

Understanding - We must be caring, respectful, compassionate and humanitarian 
towards our colleagues and customers around the world and always work for the 
benefit of India.  

Excellence - We must constantly strive to achieve the highest possible standards in 
our day to day work and in the quality of goods and services we provide.  

Unity - We must work cohesively with our colleagues across the group and with our 
customers and partners around the world to build strong relationships based on 
tolerance, understanding and mutual co-operation.  

Responsibility - We must continue to be responsible and sensitive to the countries, 
communities and environments in which we work, always ensuring that what comes 
from the people goes back to the people many times over.  

Agility - We must work in a speedy and responsive manner and be proactive and 
innovative in our approach. 

2.0 ETHICS 

In our effort towards Excellence and in Management of Business Ethics at TPSODL, 
an Ethics Management Team is constituted. 

The main objective of the Ethics Management Team is to: 

1. Record, address and allay the issues and concerns on ethics raised by different 

stakeholders like employees, consumers, vendors, associates etc. by initiating 

immediate corrective actions. 

2. Ensure proper communication of the ethics policies and guidelines through 

prominent displays at all offices of TPSODL and through printed declarations in 

all concerned documents where external stakeholders are involved. 

3. Ensure proper framework of policies as preventive measures against any ethics 

violation recorded by them. 

4. Prepare and submit MIS of all issues and concerns, corrective and preventive 

actions on monthly basis to the top management for their information. 

5. All Associates and Stakeholders are requested to register any grievance on 

ethics violation on TPSODL website www.tpsouthernodisha.com  

 

3.0 CONTRACT PARAMETERS 

http://www.tpsouthernodisha.com/
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3.1 Issue/Award of Contract 

TPSODL awards the contract to the Associate in writing in the form of Purchase order 
or Rate Contract (RC) hereafter referred as Contract, through in any or all of following 
modes-physical handover / post / e-mail / web document / fax with all the 
attachments/enclosures which shall be part of the contract document 

On receipt of the contract, the associate shall return to TPSODL copy of the contract 
document duly signed by legally authorized representative of associate, within two 
days of Effective Date of Contract for contracts having contract execution time less 
than 30 days and within five days for all other contracts. 

3.2 Contract Commencement Date 

The date of issue/award of contract shall be the Effective Date of Contract or Contract 
Commencement date.  

3.3 Contract Completion Date 

The date of expiry of Guarantee Period (detailed in section 12 of this document) shall 
be deemed as the Contract Completion Date. 

3.4 Contract Period/Time 

The period from Contract Commencement Date to Contract Completion Date shall be 
deemed as the Contract Period/Time. 

3.5 Contract Execution Completion Date 

The stipulated date for completing the execution of all items in the schedule of 
quantities (Supply, Service and or both as applicable) shall be deemed as the Contract 
Execution Completion Date. 

3.6 Contract Execution Period/Time 

The Period from Contract Commencement Date to Contract Execution Completion 
Date shall be the Contract Execution Period/Time. Timely Completion of Works/Timely 
Delivery of Materials is the essence of the contract. The period from effective date of 
contract to the date stipulated for completion of delivery of all items/completion of all 
the works/services, as per schedule of quantities of the contract is defined as contract 
execution completion time. The Delivery of Materials /The Completion of Works, as 
applicable, should be achieved in all respects as per schedules of quantities and all 
the terms and conditions of the contract, in the contract execution time. 

                       Any revision/amendment in the originally stipulated contract execution time has to 
be approved by authorized representative of TPSODL.  

3.7 Contract Price /Value 

The total all inclusive price/value mentioned in the LOI/PO/RC of the contract 
document is the Contract Price/Value and is based on the quantity, unit rates and 
prices quoted and awarded and shall be subject to adjustment based on actual 
quantities supplied/actual measurement of work done and accepted and certified by 
the authorized representative of the company unless otherwise specified in schedule 
of quantities or in contract documents. 

3.8 Contract Document 

The Contract Document shall mean and include but not limited to the following: 
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▪ NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract 

(SCC) of tender, GCC, Technical & Commercial Specifications including relevant 

annexure and attachments). 

▪ Bids & Proposals Received from Associate including relevant 

annexure/attachments. 

▪ Letter of Intent (LOI/RC/PO) with agreed deviations from the tender/bid documents.   

▪ All the Inspection and Test reports, Detailed Engineering Drawings. 

▪ Material Dispatch Clearance Certificate (MDCC). 

▪ Minutes of Meeting (MoM) 

3.9 Contract Language 

All documents, instructions, catalogues, brochures, pamphlets, design data, norms 
and calculations, drawings, operation, maintenance and safety manuals, reports, 
labels, on deliveries and any other data shall be in English Language. 

The Contract documents and all correspondence between the TPSODL, Third Parties 
associated with the contract, and the Associate shall be in English language. 

However, all signboards required indicating "Danger" and/or security at site and 
otherwise statutory required shall be in English, Hindi, and local languages. 

3.10 Reverse Auction 

TPSODL reserves the right to conduct the reverse auction (instead of public opening 
of price bids) for the products / services being asked for in the tender. The terms and 
conditions for such reverse auction events shall be as per the Acceptance Form 
attached in Annexure J. The bidders along with the tender document shall mandatorily 
submit a duly signed copy of the Acceptance Form as mentioned in the Annexure J as 
a token of acceptance for the same. 

Bid validity will stand get automatically extended from the date of latest Negotiation 
event i.e. Reverse Auction or Manual Negotiation and accordingly bid shall be valid 
further  
i. For minimum 45 days if original bid validity duration is lesser than 45 days at 

latest negotiation date. 
ii. For actual bid validity duration if original bid validity is more than 45 days at latest 

negotiation date. 

 

4.0 SCOPE OF WORK   

All the activities that are to be undertaken by the Associate to realize the contractual 
deliverables in completeness form Scope of Work. Following clauses list, but not 
limited to, major requirements of the scope of work.               

The associate shall satisfy himself and undertake fully the technical/commercial 
requirements of items to be supplied as listed in the Schedule of Quantities together 
with the tests to be performed /test reports to be furnished before dispatch, 
arrangement of stage and final inspections during manufacturing as per terms and 
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conditions of contract, technical parameters & delivery terms and conditions including 
transit insurance to be met in order to fully meet TPSODL’s requirements.  

Completeness: Any supplies and services which might have not been specifically 
mentioned in the Contract but are necessary for the scope mentioned in Special Terms 
& Conditions and/or completeness of the works at the highest possible level, including 
any royalties, license fees & compensation to be paid, whether incurred by the 
associates or by a third party for the work covered in the scope, regardless of  when 
incurred, shall be supplied/provided by the associate without any extra cost and within 
the time schedule for efficient , smooth and satisfactory operation and maintenance of 
the works at the highest possible  level under Indian conditions (but according to 
international standards for facility of this type), unless expressly excluded from the 
scope of supplies and services in this Contract. 

TPSODL have the right, during the performance of the Contract, to change the scope 
and/or technical character of the Project and/or of the supplies and services stipulated 
in the Contract by submitting a request in writing to the Associate. The Associate shall, 
within fifteen days of receipt of such request from the TPSODL, provide Purchaser 
with a reasonably detailed estimate of the cost of the change outlined in the request. 

In the event, TPSODL requests a change, the Contract price and time shall be 
adjusted upwards or downwards, as the case may be and shall be mutually agreed to.  
The associate shall not be entitled to any extension of time unless such changes 
adversely affect the time schedule. 

The Associate shall not proceed with the changes as requested till adjustment of 
contract price and time schedule where so applicable in terms of or otherwise directed 
by the TPSODL. 

4.1 Indemnity 

Associates shall undertake to fully indemnify TPSODL (also referred to as the 
Company in the GCC) against all kinds of liabilities or damages, of whatsoever nature, 
including compensation arising from any accident to the person or property of those in 
Associate’s employment or to any other person or properties including those of 
TPSODL, arising due to reasons attributable to any, act, omission or negligence of the 
Associate the Associates, for the entire period of contract including period of 
guarantee. 

Within 7 days of award of work, the Associates shall submit Indemnity Bond in the 
format as per Annexure-E to Order Issuing Authority. 

Contract having value more than Rs 2 Cr per Annum, Associates shall submit 
Indemnity Bond on Rs 100/- Non Judicial Stamp Paper in the format as per Annexure- 
E to Order Issuing Authority. 

4.2 Display of Notice Boards at Work Sites 

The Associate shall put up display notice board at each project site where the works 
are in progress indicating the information given below: 

▪ Name of the Project. 

▪ Estimated Cost of Project. 

▪ Date of Commencement. 

▪ Expected date of completion. 
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▪ Name of Associate and his telephone number. 

▪ Name of Engineer-in-Charge and his telephone number. 

4.3 Disposal of Waste at Site 

Significant quantities of waste are generated during the execution of project and an 
integrated approach for effective handling, storage, transportation and disposal of the 
same shall be adopted. This would ensure the minimization of environmental and 
social impact in order to combat the climate change.  

The associates shall follow the below criteria for disposal of waste at site during the 
execution of project. 

▪ Associate shall ensure that the detailed project plan include the waste 

management,      segregation of all designated waste material (Recyclable/ Non-

Recyclable), collecting, storing, disposing and transferring the same to pre-

arranged facility/destination in timely and safe manner as per environmental 

legislations during the execution of project. The project plan shall also include the 

innovative construction practice to eliminate or minimize waste, protect 

surface/ground water, control dust and other emissions to air and control    noise 

during the execution of project. The copy of same shall be given to EIC before the 

commencement of project. 

▪ The purchase policy of BA shall encourage the procurement of material with 

recycled and minimum packaging of goods during delivery. Associate shall provide 

the appropriate means for site to site transportation of materials to avoid damage 

and litter generation. 

▪ Associate shall educate and inform to its project team about the requirement and 

responsibilities for waste minimization and disposal in general and provide training 

of practices that support this. Waste management should be treated like a safety 

program.  

▪ In the event that area of contaminated or biological hazard is identified, Associate 

shall ensure that plant, equipment, personnel and any activity associated with the 

work is carried out in consultation with EIC of TPSODL. 

▪ Associate shall ensure that the residents living near the site are kept informed 

about proposed working schedule and shall informed timings and duration of any 

abnormal noise full activity that is likely to happen.  

▪ Associate shall ensure the regular maintenance and monitoring of vehicles and 

equipment for efficient fuel use so that emissions and noise are within acceptable 

limits to avoid air pollution. 

4.4 Deployment of Work Force 

Associate shall deploy adequate labour as considered necessary by TPSODL for 
execution of the contract including Sundays and Holidays whenever required to do so 
with no extra cost to TPSODL. However, prior permission shall be taken from the site 
Engineer to carry out the work beyond normal working hours or on Sundays and 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 38 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 38 of 134 

Holidays. Female employees shall not be deployed beyond normal working 
hours/days and no child labour shall ever be deployed. Associate shall depute full time 
qualified and experienced engineers to supervise the work at site. All such staff shall 
be maintained from commencement to completion of all works to the entire satisfaction 
of the Engineer-in-Charge. Associate’s employees deployed for the works under this 
contract will not be considered in Company’s employment at any time. Associate shall 
continue to be responsible for all such employees, their safety, all types of statutory 
compliances related thereto and in any other manner whatsoever. The company will 
stand indemnified by the Associate in respect of all the above. At the same time 
Company upon noticing any breach or default on any statutory compliances, may at 
their sole discretion, decide to act in a manner as deemed fit at the risks and costs of 
the Associate. 

TPSODL shall have the right to instruct the Associate to change the Sub- Associates 
or skilled /unskilled workers in case the conduct, the workmanship or speed of the 
work is not satisfactory. 

Associates shall submit duly signed undertaking regarding engagement of competent 
staff / employee commensurate to the nature of job to Engineer–in–charge in the 
format attached as Annexure – H. 

4.5 Damages to Properties 

The Associates shall take necessary steps to ensure that the equipment and 
installations of the Company, third parties, including other utility services like water 
supply pipelines; open drains telephone cables etc. are not damaged during execution 
of the works. The Associates shall be responsible for all such damages and shall have 
to repair/ replace and/or compensate for the entire claims in respect of such damages 
at its own cost. 

4.6 Issuance of Material 

The material issued to the Associate shall be in the custody of the Associates who 
shall be fully responsible for the same. After completion of the works, the Associates 
will reconcile the material. Any cost of material which is short or damaged/lost will be 
deducted from Associate bill/ deposits. 

4.7 Company’s Right To Use Works 

If Taking Over Certificate is delayed for any reason, for which TPSODL’s decision shall 
be final and binding upon the Associate, the Company shall be entitled to use the 
works or portion thereof without affecting Associate’s responsibility and liability to 
complete the balance works as per company’s directives from time to time, though 
Associate shall be afforded reasonable opportunity by the company to enable 
Associates to complete all balance works required for issuance of ‘Taking Over 
Certificate’ by the company. 

4.8 Rights of TPSODL to vary the scope work 

TPSODL shall have the right, during the performance of the Contract, to change the 
scope and/or technical character of the Project and/or of the supplies and services 
stipulated in the Contract by communicating the intent to do so in writing to the 
Associate. On receipt of such communication the Associate shall, within the time frame 
specified in the contract shall provide TPSODL with a reasonably detailed estimate of 
the cost of the change in scope outlined in the TPSODL communication. The change 
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in the Contract price and time shall be revised upwards or downwards, as the case 
may be, and shall be mutually agreed to. The Associate shall not be entitled to any 
extension of time unless such changes adversely affect the time schedule. 

The Associate shall not proceed with the changes in the scope of work till such time 
revision of Contract price and time schedule are approved and communicated to the 
associate by TPSODL. 

Any change in the Scope of Work and/or Terms & Conditions of the order shall be   
intimated by TPSODL through an amendment to the contract. The amendment shall 
be treated valid only if signed by the authorized signatory of the original contract. 

5.0 PRICES/ RATES/ TAXES           

5.1 For Supply part of Contract 

Unless specified elsewhere in the contract document, the prices/rates are inclusive of 
cost of finished product for which MDCC will be issued by TPSODL, packaging and 
forwarding charges, freight and transit insurance charges covering loading at 
Associate’s works, transportation to TPSODL store/site & unloading & delivery at 
TPSODL stores/TPSODL site, cost of documentation including all the relevant test 
certificates and other supportive documents to be furnished.    

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly 
Goods and Services Tax as applicable.  All government levy / taxes shall be paid only 
when the invoice is submitted according to the relevant act. 

The prices/rates shall remain firm till actual completion of entire supply of 
goods/material/equipment as per contract is achieved and shall remain valid till the 
completion of the contract. 

The prices shall remain unchanged irrespective of TPSODL making changes in 
quantum in all or any of the schedules of items of contract. 

5.2 For Service part of Contract 

The Prices and Rates are inclusive of cost of materials supplied as per contract terms 
and for which MDCC is issued by TPSODL and to the extent required for completion 
of works, cost of service executed as per schedule of quantities, cost of testing as per 
contract terms, cost of documentations including all relevant test certificates and other 
supportive documents to be furnished as per contract terms. The rates shall remain 
firm till actual completion of contract.  

The Prices/Rates are inclusive of all taxes, levies, cesses and duties, particularly 
Goods and Services Tax as applicable.  All government levy / taxes shall be paid only 
when the invoice is submitted according to the relevant act. 

The prices shall remain unchanged irrespective of TPSODL making changes in 
quantum in all or any of the schedules of items of contract. 

5.3 Changes in Statutory Tax Structure 

If rate of any or all of the statutory taxes and duties applicable to the contract changes, 
such changes shall be incorporated by default if the changes occur within the contract 
execution time and shall be applicable if the contract is executed by the Associate 
within the Contract Execution Time. 
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For execution of contracts beyond contract execution time, where the delay is not 
attributable to TPSODL no upward revision in tax /duties shall be considered 
irrespective of changes in the statutory tax structure either within the contract 
execution time or beyond. However, in such cases, benefits due to any downward 
revisions in statutory tax rates shall be passed on to TPSODL. 

6.0 TERMS OF PAYMENT 

A. 5% of the Release Order/ Purchase Order price shall be paid as initial interest 

free advance on fulfillment of the following by the Associate: 

a) Acceptance of PO/ LOI. 

b) Submission of advance payment BG of 15% of the Release Order/ 

Purchase Order price which shall remain valid till the advance is fully 

adjusted. 

c) Submission of Contract Performance Bank Guarantee of 5/10% of the 

RC/ PO price valid till 30 days after taking over of the works. 

B. 10% of the Release Order/ Purchase Order price shall be paid as interest free 

advance against approval of drawings under Category-1 of major drawings, 

Quality Plans, Pert Chart, Field Quality Plan, posting of Project Manager 

and commencement of the first mile stone of the work mutually agreed including 

C-3 Form, and submission of a true copy of ‘Erection All Risk Insurance Policy’ 

taken for the awarded jobs. The drawing list shall be mutually agreed at the 

time of award of work. 

C. 50% on account payment of the total of item wise cost of material Release 

Order/ Purchase Order shall be paid against receipt of material at site in good 

condition and certification by TPSODL along with bills complete in all respects 

viz. MDCCs etc.  

D. 20% on account payment of the actual executed value shall be paid against 

mechanical completion of erection on prorate basis against monthly bills and 

70% on account of the actual executed value shall be paid against the service 

line item including composite line item. In case this milestone is not completed 

beyond 120 days for reasons attributable to TPSODL, the payment 

corresponding to supply part shall be released subject to submission of BG of 

equivalent amount by the BA valid for a period of further 12 months. If required, 

it shall be extended by the BA on request of TPSODL. 

E. 15% payment of the actual executed Release Order/ Purchase Order shall be 

paid after completion of acceptance test and Taking Over of the complete 

systems specified in the enquiry, including clearance of Electrical Inspection, 

compliance of final punch point and after reconciliation & adjustment of 

payments, if any, towards Quantities of materials issued from purchaser’s stock 

and consumed by the contractor for expeditious completion of the job. In case 

this milestone is not completed beyond 120 days beyond schedule for reasons 

attributable to TPSODL, the payment corresponding to supply part shall be 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 41 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 41 of 134 

released subject to submission of BG of equivalent amount by the BA valid for 

a period of further 12 months. If required, it shall be extended by the BA on 

request of TPSODL. 

The Contractor shall submit all Operation & Maintenance manuals and “As Built 
Drawings” etc. and shall also submit Equipment Warranty Bank Guarantee 
(EWBG) equivalent to 5/10% of actual executed contract price before the 
release of this last payment and return of CPBG.  The validity of EWBG shall 
be for a period of 15 months from the date of taking over of the works or 
specified guarantee period in drawing/tender/technical specification documents 
etc. whichever is later.    The associate shall also submit ‘No Demand 
Certificate’ at the time of receipt of full and final payment. 

6.1 Pre-Requisites for Payment 

▪ Associate should have completed execution of that part of contract, for which 

payment is sought, to the satisfaction of TPSODL’s Engineer-in-Charge 

responsible for the contract and obtained certification for execution of the work. 

▪ Associate has undertaken joint measurement of the work executed along with 

TPSODL’s Engineer-in-charge  

▪ Associate’s bills/invoices submitted have been certified by Engineer-In-Charge. 

6.2 Bills & Invoices 

Unless specified otherwise in the special conditions of contract, Associate shall raise 
not more than one invoice/contract per month for the services rendered in the 
prescribed Tax Format and the invoice shall be submitted within 15 days of the 
following month at Bill Inward Receipt Desk (BIRD) Receipt Desk / Invoice Desk / 
Office of CFO, TPSODL located at TPSODL Corporate Office, Kamapally, Courtpeta, 
Berhampur, District Ganjam, Odisha, India – 760 004 

All Bills shall be supported by joint measurement of work done, quality test report and 
a copy of wage sheet, if applicable (showing proof of having disbursed wages as per 
applicable law) and a copy of statement substantiating that statutory payments having 
been affected. 

Bills/ invoices shall mention Associate’s ‘Sales, Service, WCT Tax Registration 
Number, PAN number as applicable. 

Final bill submission after completion of project or execution of job must be within 30 
days from the actual date of completion/execution of work awarded. 

6.3 Payment & Statutory Deductions 

Payment shall be released within 30 days from the submission of the bills. The 
associate shall submit “No Demand Certificate” in the format as per Annexure-D at the 
time of receipt of full and final payment. In case any non-compliance to contract 
conditions comes to TPSODL’s notice, TPSODL will be entitled to deduct 30% of 
estimated wages plus 20% of wages as TPSODL’s overheads. Associates would be 
obliged to provide the copy of monthly wage sheet in any case, failing which no 
payment shall be made. TPSODL at their sole discretion may deposit the PF etc. with 
statutory authorities. TPSODL will deduct the amounts of TDS as per statutory 
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requirement under the income tax act and the DVAT Act and certificates (wherever 
applicable) will be issued to associate accordingly.  

In case of non-submission of PAN No TDS @ 20% shall be deducted from all payable 
amounts for which no TDS certificate shall be issued. TDS once deducted as above 
shall not be revised in any condition. 

6.3.1 Statutory Deductions 

TPSODL will deduct the amounts of TDS, TCS as per statutory requirement under the 
income tax act, the Goods and Services tax act, BOCW Act, or any other applicable 
tax act and certificates (wherever applicable) will be issued to associate accordingly. 
For consumption of TPSODL’s Water and Electricity by Associate for execution of 
Contract, Associate shall pay 0.5% & 1.0% respectively of contract value and it shall 
be deducted from the running bills. The Engineer-in-Charge as stated in the Order 
shall be responsible for certification of the work executed and the bills. Bills (including 
original) shall be submitted in triplicate at Bill Inward Receipt Desk (BIRD) / Invoice 
Desk / Office of CFO, TPSODL located at TPSODL Corporate Office, Kamapally, 
Courtpeta, Berhampur, District Ganjam ,Odisha, India – 760 004 

 

6.4 Guidelines for Raising Running/Final Bills 

Contract Value Up to 5 Lakhs One Final Bill 

Contract Value More than 5 lakhs Monthly Running Bill & One Final Bill 

All Bills shall be processed only when all bank Guarantees are in place and before 
payments of Final Bill Associate have to furnish NDC. 

 

6.5 Quantity Variation 

Payment will be made on the basis of actual quantity of supplies/actual measurement 
of works accepted by TPSODL and not on the basis of contract quantity.  

6.6 Full and Final Payment 

Full & Final Payment in all contracts shall be made subject to the associate submitting 
“No Demand Certificate” in the format as per Annexure-D.       

7.0 MODE OF PAYMENT 

Payment shall be made through RTGS mode for which Business Associated shall 
submit the details of Bank Account and other details as per annexure K. Further, for 
any payments made, TPSODL is not responsible for any consequences/disputes 
Associate have among the owners channel partners, sub-Associates and all such 
dispute/concerns shall be settled solely by the Associate. 

The quantities of items indicated are estimated and preliminary. However, payments 
shall be made on the basis of actual quantity of work carried out and measured jointly 
by the Company and the Associate. Associates shall be responsible to organize joint 
measurements of works with TPSODL Engineer-in-Charge before raising any bill of 
work done. In the event Associate fails to do so, TPSODL at their sole discretion, may 
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take measurements of work done and proceed as deemed fit and in such an event 
Associate’s right to lodge any subsequent claim shall stand forfeited. 

8.0 SECURITY CUM PERFORMANCE DEPOSIT 

Associates shall submit within 15 days from the effective date of issue of PO/RC, 
Security cum Performance Guarantee (SPBG) in the format as per Annexure B of this 
document from banks acceptable to TPSODL for:  

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores. 
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.  
This shall remain valid till the end of the Guarantee Period of contract, plus one month.  

(c)  5% of the RC value in case of Rate Contract. This shall remain valid till the 
Guarantee period plus one month. 

▪ For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of 

amount equivalent to SPBG value from their first invoice. Such amount shall be 

withheld by TPSODL while processing the invoice and shall be released after 

completion of Guarantee Period plus one month. 

▪ For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum 

Performance Bank Guarantee (SPBG) shall not be applicable. 

▪ In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have 

to submit SPBG. However, the Associate has the option to re-submit the SPBG as 

per actual RO (Release Order) value issued against the RC, valid for Guarantee 

Period plus one month. The Guarantee Period shall be considered as per the last 

RO issued against the said RC. The original SPBG as submitted against the RC 

shall be released on submission of the new SPBG to TPSODL. Alternatively, 

Associate may extend the validity of original SPBG only till the requisite period, i.e. 

Guarantee Period plus one month. 

9.0 STATUTORY COMPLIANCE  

9.1 Compliance to Various Acts 

Associate should ensure adherence to all applicable laws, rules and regulation 
applicable under this contract from time to time. In case of violation any risk, costs etc 
shall be in associates account and keep TPSODL indemnified always till completion 
of contracts. 

9.2 Social Accountability 

TPSODL expects its Associates to follow guidelines of best practices on the following 
aspects 

1. Child Labour 

2. Forced or Compulsory Labour 

3. Health & Safety 

4. Freedom of Association & Right to Collective Bargaining 

5. Discrimination 
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6. Disciplinary Practices 

7. Working Hours 

8. Remuneration 

9. Management System 

9.2 Affirmative Action 

TPSODL appreciate and welcome the engagement/employment of persons from 
SC/ST community or any other deprived section of society by their business 
associates. 

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business 
Associates** 

TPSODL believes that inclusive growth is the key to sustainable development, and to 
promote the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe 
Communities has been adopted across the company. 

Under the same pre-text, and to promote entrepreneurship among SC/ST community 
TPSODL has taken initiative by proposing relaxations in contract clauses as per below: 

S. 
No. 

Initiative for SC/ ST BA’s 
Guideline 
Document 

1 Tender Fees 
100% waiver for SC/ST 
community 

All Open Tenders 

2 
Earnest Money 
Deposit 

50 % relaxation of estimated EMD 
value 

All limited and Open 
Tenders 

3 
Performance 
Bank Guarantee 

25% relaxation in PBG for order 
value above 50 lacs else 50% 
relaxation 

All limited and Open 
tenders 

4 Turnover 
25% relaxation in company 
turnover under qualifying 
requirement criteria 

All Open Tenders 

**Classification of BAs under SC/ST shall be governed under following 
guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 

community. Governing document shall be duly audited balance Sheet for the last 

FY bearing the name of proprietor. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding 

equal to or more than 50% of the total ownership pattern of the firm. Governing 

document shall be Partnership Deed and audited balance sheet/ ITR for last FY. 

▪ Private limited company: Only such firms shall qualify which have SC/ST directors 

holding equal to or more than 50% of the total ownership pattern of the firm. 

Governing document shall be Memorandum of Understanding (MoU) and/or Article 

of Association (AoA). 

## Certification from SC/ST commission shall be required for deciding upon SC/ST 
status of a person. 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 45 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 45 of 134 

9.3 Preferential norms for procurement from MSMEs registered in the State of 

Odisha 

i. MSME Business Associate registered in the State of Odisha is requested to 

inform the TPSODL if they fall under provisions of the Micro, Small and Medium 

Enterprises (MSME) Category and provide necessary documents to TPSODL. 

The Associate also needs to mention the relevant details on their invoice / bill. 

ii. MSME Business Associate registered in the State of Odisha shall submit the 

self-undertaking of registration in MSME category at the time of bidding as well 

as on an annual basis to TPSODL, enabling them to avail the consequent 

benefits, failing which TPSODL may take appropriate action against such 

defaults. 

iii. Tender Fees - To participate in the tender, MSMEs registered in the State of 

Odisha shall pay Rs.1,000/- including GST towards cost of tender paper.  

iv. Earnest Money Deposit (EMD) - EMD shall be exempted for MSME registered 

in the State of Odisha. However, Bidder shall be barred to participate in the 

tendering process for a period of 2 years in case it backs out post award of the 

contract. 

v. Qualification Requirement for Open Tenders  

Qualification Requirement of Financial Turnover for MSME registered in the 
State of Odisha shall be reduced to 20% of the existing criteria.  

For Technical Qualification, instead of relying on the volumes / value of earlier 
Supplies / Projects, assessment of the Bidder shall be done on the basis of 
feedback from Customers. Past performance experience at Tata Power and its 
Group Companies shall supersede feedback from other Customers. 

vi. Performance Bank Guarantees- Performance Bank Guarantee for MSME 

registered in the State of Odisha shall be 25% of the value normally prescribed. 

9.5 Compliance to Labour Laws 

Bidder needs to ensure compliance to applicable labour laws including timely 
disbursement of wages. In case wages are not disbursed as per the stipulated 
timelines, then TPSODL shall pay the wages to BA employees on behalf of BA. Apart 
from deducting the amount of wages paid, TPSODL shall deduct an additional service 
charge equivalent to 25% of the wages paid from the payment due to BA. 

9.6 Compliance to Construction and Demolition Waste Management Rules & 
Environment (Protection) Amendment Rules  
BA is liable to follow the Construction and Demolition Waste Management Rules- 
2016, Environment (Protection) Amendment Rules- 2018 and Guidelines on dust 
mitigation measures in handling construction material and C&D wastes issued by 
CPCB. 
Following are some main points of above Rules/Guidelines for Construction work, 
cable laying jobs etc. 

1. Barricading to be provided at site to cover complete area. 
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2. Construction material and waste should be inside the closed area made by using 
barricading. 

3. Water sprinkling/fine spray from nozzles to be done to suppress the dust. 
4. The board of Dust mitigation measures shall be displayed at site for public viewing with 

required details.  
5. Loose sand or soil and construction material that causes dust shall be covered. 
6. Transport material that are easily wind borne need to be covered by a sheet made of 

either jute, tarpaulin, plastic or any other effective material. 
7. All areas for storing C&D waste/construction material to be demarcated and preferably 

barricaded particularly those materials that have potential to be dust borne. 
8. Grinding and cutting of building materials in open area shall be prohibited. 
9. Construction material and waste should be stored only within earmarked area and 

roadside storage of construction material and waste shall be prohibited. 
10. No uncovered vehicles carrying construction material and waste shall be permitted. 
11. Construction and demolition waste processing and disposal site shall be identified and 

required dust mitigation measures to be notified at the site. 
 
 

10.0 QUALITY 

10.1 Knowledge of Requirements 

The Associate shall be deemed to have carefully examined and to have knowledge of 
the equipment, the general and other conditions, specifications, schedules, drawings, 
etc. forming part of the Contract and also to have satisfied himself as to the nature and 
character of the work to be executed and the type of the equipment and duties required 
including wherever necessary of the site conditions and relevant matters and details. 
Any information thus procured or otherwise obtained from TPSODL/Consultants shall 
not in any way relieve the Associate from his responsibility and executing the works in 
accordance with the terms of contract. 

10.2 Material/Equipment/Works Quality 

The items / works under the scope of the Associate shall be of the best quality and 
workmanship according to the latest engineering practice and shall be manufactured 
from materials of best quality considering strength and durability for their best 
performance and, in any case, in accordance with the specifications set forth in this 
Contract. All material shall be new. Substitution of specified material or variation from 
the process of fabrication/construction/manufacture may be permitted but only with the 
prior written approval of the TPSODL. 

10.3 Adherence to Rules & Regulations 

The Associate shall procure and/or fabricate/erect all materials and equipment in 
accordance with all requirements of Central and State enactment, rules and 
regulations governing such work in India and at site. This shall not be construed as 
relieving the Associate from complying with any requirement of TPSODL as 
enumerated in the Contract which may be more rigid than and not contrary to the 
above mentioned rules, nor providing such construction as may be required by the 
above mentioned rules and regulations.  In case of variance of the Technical 
Specification from the laws, ordinance, rules and regulations governing the work, the 
Associate shall immediately notify the same to the TPSODL. It is the sole responsibility 
of the Associate, however, to determine that such variance exists.  Wherever required 
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by rules and regulations, the Associate shall also obtain the statutory authorities' 
approval for the plant, machinery and equipment to be supplied by the Associate. 

 

10.4 Specifications and Standards 

The Associate shall follow all codes and standards referred in the Contract Document.  
Codes and standards of other may be followed by the Associate with the prior written 
approval of TPSODL, provided materials, supplies and equipment according to the 
standard are equal to or better than the corresponding standards specified in the 
Contract. 

 Brand names mentioned in the Contract documents are for the purpose of 
establishing the type and quality of products to be used.  The Associate shall not 
change the brand name and qualities of the bought out items without the prior written 
approval of the TPSODL. All such products and equipment shall be used or installed 
in strict accordance with original manufacturer's recommendations, unless otherwise 
directed by the TPSODL. In any circumstances the codes, specimen and standards 
prescribed by any government agency should not be violated. 

11.0 SAFETY 

All Associates shall strictly abide by the guidelines provided in TPSODL’s Contractor 
Safety Management System (CSMS) as applicable at all stages during the contract 
period. Associate shall execute the contracts ensuring the following in and as order of 
priority: 

▪ Safety of Human Beings. 

▪ Safety of equipment/Assets. 

▪ Timely Completion of Contract. 

Safety related requirements as mentioned in our Contractor Safety Management 
System is attached as annexure L and is an integral part of this GCC. 

12.0 INSPECTION/PARTICIPATION 

12.1 Right to Carry Out Inspection 

TPSODL reserves the right to send its representatives for inspection or participation 
at various stages of contract execution listed below, applicable as per contract 
construction. 

▪ During basic design and detail engineering of material/ Equipment carried out by 

Associate /Outsourced Agencies. 

▪ During manufacturing stages of the product at Associate’s/Associate’s Outsourced 

Agency’s Plant/Facility. 

▪ During Pre-dispatch Inspection and Testing of finished/manufactured product at 

Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

▪ During Installation & Commissioning Activities/Stages. 

▪ Prior to Clearing of the completed installation for commissioning. 

▪ Any other stage as find appropriate by TPSODL during contract execution time. 
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All inspections and participations shall be carried out within maximum of two weeks of 
TPSODL giving written intimation to the Associate or receiving appropriate advance 
written inspection call from the Associate, unless otherwise specified elsewhere in the 
contract document. 

 

 

12.2 Facilitating Inspection 

The Associate shall provide all opportunities and information to TPSODL’s engineers 
to get acquainted with the technical know-how and the methods and practices adopted 
by the Associate in basic and detail engineering. The Associate shall provide 
documents, drawings, calculations etc. as may be required by TPSODL’s Engineers. 

The Associate shall provide free of charge office accommodation, office facilities, 
secretarial services, communication facilities, general and drawing office stationery, 
etc. as may be reasonably required by the TPSODL’s engineers. Similarly, facilities 
shall also be provided by Associate's outsource agencies/partners/authorized dealers 
(collectively termed as sub-associates) if such basic and detail engineering activities 
are carried out in the design offices of sub-Associates. 

The Associate shall be responsible for the safety of employees of TPSODL/Third Party 
Agency when they are at the Associate’s /Associate’s outsource agency’s plant or 
facility for carrying out/witnessing inspection/testing. All statutory safety precautions 
as applicable shall be followed by the Associate during Inspection Testing. If TPSODL 
inspectors are not satisfied with the safety arrangements at the plant, TPSODL have 
the right to call off inspection till such time corrective action is taken by the Associate. 

Before raising the call for pre-dispatch final inspection and testing, the Associate shall 
conduct all the tests—type tests, routine tests etc.-as specified in the contract 
document and submit copies of the test certificates to TPSODL along with the 
inspection call, for scrutiny of TPSODL. 

The Associate and TPSODL shall jointly document all the observations, comments 
and action points after completion of inspection and it shall be binding on the Associate 
to provide compliance on all the points requiring compliance and furnish the 
compliance report to the designated authority of TPSODL for receiving clearance for 
dispatch of materials. 

12.3 Third Party Nomination 

TPSODL also may nominate a third party for the purpose of carrying out the inspection 
and such an agency shall be entitled to all the rights and privileges of TPSODL as far 
as conducting the inspection. 

12.4 Waiver of Inspections 

TPSODL on its own discretion shall chose to waive off any inspection and ask the 
Associate to submit all the test reports as applicable as per contract specifications, 
related to inspection and testing of the goods ordered for scrutiny and clearance for 
dispatch. 

12.5 Incorrect Inspection Call 
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In case it is observed that the material offered for inspection is not ready at the time of 
TPSODL inspection visit rendering it as futile, all costs towards such inspection shall 
be recovered from the BA. Taxes as applicable on such recoveries shall be borne by 
the BA.  

13.0 MDCC & DELIVERY OF MATERIALS 

13.1 Material Dispatch Clearance Certificate 

Associate shall deliver material/goods/equipment against Supply Contracts or Supply 
Part of Composite/Service Contracts only after receiving Material Dispatch Clearance 
Certificate (hereafter termed as MDCC) issued by designated authority of TPSODL. 
Material delivered at TPSODL stores or at project site without a valid MDCC issued by 
the designated official of TPSODL shall be rejected. MDCC shall be issued to 
associate furnishing compliance report on the action points documented during pre-
dispatch inspection and testing at Associate’s/ Sub-Associate’s plant/ facility. In case 
Pre-dispatch inspection is waived at the discretion of TPSODL, then, MDCC shall be 
issued on receiving all the test reports-routine& type-from the Associate and finding 
them in order. 

The associate shall include and provide for securely protecting and packing the 
materials so as to avoid loss or damage during handling and transport by air, sea, rail 
and road or any other means. 

All such packing shall allow to the extent possible for easy removal and checking at 
Site. The associate shall take special precautions to prevent rusting of steel and iron 
parts during transit by sea. Gas seals or other materials shall be utilized by the 
associate for protection against moisture during transit of all Plant and Equipment. 

Each Equipment or parts of Equipment shall be tagged with reference to the assembly 
drawings and corresponding part numbers. Each bale or package shall contain a 
packing note quoting specifically the name of the associate, item description, quantity, 
item / package identification. 

All packing cases, containers, packing and other similar materials shall be new and 
supplied free by the associate and it shall not be required to be returned to the 
associate. 

Notwithstanding anything stated in this clause, the associate shall be entirely 
responsible for loss, damage or depreciation or deterioration to the materials and 
supplies due to faulty and/or insecure packing or otherwise during transportation to 
the Site until otherwise provided herein. 

In case of the consignments dispatched by road, the associate shall ensure that it or 
its sub-contractors: 

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of 
consignments to be dispatched. 

ii) Take such actions as may be necessary to avoid all possible chances of damages 
during transit and to ensure that all packages are firmly secured. 

Timelines for inspection and MDCC is as below: 
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S. 
No. 

Inspection 
MDCC issuance time including 
inspection time (max.) 

1 Outside Berhampur 12 days 

2 Within Berhampur 5 days 

3 Waiver* 3 working days 

* Associate is expected to raise the inspection call assuming that Inspection shall be 
carried out by TPSODL. The decision for waiver of inspection shall be on sole 
discretion of TPSODL.  

13.2 Right to Rejection on Receipt 

Goods/Material/Equipment delivered in condition physically damaged & incomplete as 
a product ordered, or not packed and transported as per the terms and conditions of 
the contract is liable to be rejected. Such item shall be lifted back by Associates within 
15 days from receipt of rejection note from TPSODL and have to supply back the 
material within next 30 days or within the timeframe mutually decided by Associate 
and TPSODL. 

If delivery of the material is beyond the agreed time, Liquidated damage clause, 
mentioned in this GCC separately shall be applicable; but the period for levy of LD 
shall be considered as per the original delivery schedule and not from the agreed 
timelines for material rectification. 

13.3 Consignee 

Unless otherwise specified in the Contract Document / Purchase Order/ Release 
Order, Materials/Goods/Equipment shall be consigned to “Stores-In-Charge”, 
TPSODL Berhampur 

13.4 Submission of mandatory documents on Delivery 

Following documents shall be mandatorily submitted by BA along with supply of 
material to TPSODL stores/site: 

S. No. Documents Requisite 

1 Invoice copy in original With all consignments 

2 LR copy Wherever required 

3 Packing list With all consignments 

4 MDCC With all consignments 

5 Purchase order / Release order Signed copy 

6 Test certificates With all consignments 

7 Inspection/JVR report 
In case pre-dispatch inspection is 
conducted 

8 
Device data in CD as per template 
for metering items 

Wherever applicable 

13.5 Dispatch and Delivery Instructions 
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 S. 
No. 

Instructions 

1 
Purchase order/ Release order no. shall be mentioned on invoice and on 
material 

2 
TPSODL material code and material description shall be mentioned in 
invoice and on material. 

3 “Property of TPSODL” shall be embossed on material. 

4 
The material shall be properly sealed and packed in standard packing as per 
purchase order terms & conditions. 

5 The weight and quantity of material shall be mentioned wherever applicable 

6 The material supplied shall be co-related with the packing list. 

7 

The name plate detail on equipment shall include Material code, Material 
description, specification detail of material [as applicable], Serial No. Year of 
manufacturing, PO/RO no. and date, “PROPERTY OF TPSODL, 
Berhampur”, Guarantee period and Associate’s name. 

8 

In case of manual unloading, supplier / transporter shall deploy sufficient 
Labour for unloading the material at TPSODL Southern store. 
For heavy item(s), crane will be provided by TPSODL [unloading cost will be 
recovered from the associate]. 

9 
The driver should have valid License and one helper in truck. All the 
documents of truck like registration papers, PUC etc. should be available in 
Truck. 

10 
BA representative should accompany the material and get it unloaded / stacked in 
his presence wherever possible. 

14.0 GUARANTEE  

14.1 Guarantee of Performance 

Associates shall stand guarantee that the equipment and material supplied/service or 
work rendered under the contract is free from design, manufacturing, material, 
construction, erection & installation and workmanship & quality defects and is capable 
of its due, rated and intended quality performance, as an integrated product delivered 
under the contract. for a specific period termed as Guarantee Period (as elaborated 
elsewhere in this clause) The Associate should also guarantee that the 
equipment/material is new and unused except for the usage required for the tests and 
checks required as part of quality assurance. 

14.2 Guarantee Period 

The Guarantee Period will be equipment/service/work specific and shall be as 
specified in the Standard Specifications of TPSODL for the 
equipment/material/service/work and where standard specifications are not part of 
contract documents or guarantee period is not specified in the standard specifications,, 
the guarantee period shall be as per the Special Terms and Conditions of the Contract. 
In case of no mention of the guarantee period in standard specifications or SCC, 
Guarantee Period will be 15 Months from the Date of Commissioning or 24 months 
from the date of delivery of final lot of supplies made, whichever is earlier.   

14.3 Failure in Guarantee Period (GP) 
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If the equipment and material supplied/service or work rendered under the contract 
fails to perform its due, rated & intended quality performance, during the Guarantee 
period, the associate is liable to undertake repair/rectify/replace the equipment and 
material supplied/service or work rendered under the contract within time frame 
specified in the SCC or elsewhere in the contract documents at associate’s cost to 
make the equipment and material supplied/service or work rendered under the 
contract of performing its due, rated and intended quality performance. If Associate 
fails to repair/rectify/replace the equipment or material supplied/service or work 
rendered under the contract, failed in Guarantee Period, TPSODL will be at liberty to 
get the same done at Associate’s risks and costs and recover all such expenses plus 
the TPSODL’s own charges (@ 20% of expenses incurred), from the Associate or 
from the “Security cum Performance Deposit” as the case may be. 

If during the Warranty/ Guarantee period some parts of the supplies are replaced 
owing to the defects/ damages under the Warranty, the Warranty period for such 
replaced parts shall be until the expiry of twelve months from the date of such 
replacement or renewal or until the end of original Guarantee period, whichever is 
later. 

Any repairs during the Guarantee Period shall be carried out by the Associate within 
30 days of reporting the issue to Associate by TPSODL. However, if replacement of 
the Equipment is required, Associate shall notify the same to TPSODL within 7 days 
of reporting the issue by TPSODL. Thereafter, the total time for supply of new 
equipment/ material shall be equal to the original delivery period of that equipment/ 
material as specified in the Contract. In case the Associate is not able to rectify/ 
replace the faulty equipment/ material within the stipulated timelines as mentioned 
above, penalty shall be levied as per the Liquidated Damages clause mentioned in 
this document. The penalty amount shall be recovered from the payment due to the 
vendor or by encashment of the SPBG as the case may be. 

14.4 Cost of repairs on failure in GP 

The cost of repairs/rectification /replacement, apart from the actual cost of 
repairs/rectification/replacement is also inclusive of all associate costs of required 
transportation, site inspection /mobilization/dismantling and re-installation costs as 
applicable, to be borne by the Associate. The Associate has to ensure that the 
interruption in the usage of intended purpose of the equipment is minimized to the 
maximum extent In lieu of the time taken for repairs/rectification/replacement.  

 

 

14.5 Guarantee period for Goods Outsourced 

If the Associate outsources partly equipment/materials/services from third party as 
mutually agreed upon at the pre award stage of contract, TPSODL shall have the 
benefit of any additional guarantee period if provided by the third party for the part 
supplied/executed by them. 

14.6 Latent Defect 

Hidden defects in manufacturing or design of the product supplied and which could 
not be identified by the tests conducted but later manifested during operation of the 
equipment are termed as latent defects. Associates shall further be responsible for 
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‘free replacement’ for another period of THREE years from the end of the guarantee 
period for any ‘Latent Defects’ if noticed and reported by the Company. 

14.7 Support beyond the Guarantee Period 

The Associate shall ensure availability of spares and necessary support for a period 
of at least 10 years post completion of guarantee period of equipment supplied against 
the contract. 

15.0 LIQUIDATED DAMAGES 

Liquidated damages @1% of the total executed contract value per week or part 
thereof, for the period of delay in integrated completion, subject to maximum 10% of 
the value of the contract shall become leviable without prejudice to other rights of the 
TPSODL. This amount shall be recoverable from any amount due or becoming due to 
the Business Associates under this or any other contract. In specific cases, TPSODL 
reserves the right to apply LD only on the unexecuted portion of the supply and works 
for standalone use, provided full quantity is executed within a maximum 30% additional 
time. Deduction of LD shall be on landed cost i.e. contract value inclusive of taxes and 
in pursuant statutory compliance GST would be applicable at the stipulated rate and 
the same shall be borne by Business Associate. In case of LD deduction, a GST 
invoice shall be issued by TPSODL as a proof of deduction/ recovery. 

15.1 LD Waiver Request 

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. 
Request submitted beyond the timeline shall not be entertained. 
15.2 Material Recovery 
In case of any recoveries for materials or services (for material free issued by TPSODL 
and not reconciled by BA or for services claimed and paid in excess at the time of 
running bills), the total cost which shall be recovered from the BA, shall be the gross 
amount of material or services (i.e. including taxes) plus applicable taxes as prevailing 
at the time of such recoveries. 

16.0 ASSIGNMENT OR SUBCONTRACTING 

Associates shall not assign/subcontract/outsource the schedule of activities of 
contract TPSODL enters with the associate, in part or full, without TPSODL’s prior 
written approval. However, outsourcing of materials/equipment/services by Associate 
to make the integrated product for which TPSODL’s has placed the contract with the 
associate from suppliers, makes and agencies which have been mutually agreed upon 
during contract pre-award stage is permitted subject to following conditions. 

In such cases where outsourcing is done by the Associate 

▪ Shall ensure that outsourced suppliers comply with the technical and financial 

qualification requirements specified by TPSODL in the contract document   

▪ Shall furnish all particulars about the proposed outsourcing agencies and the 

details of the goods/services/work outsourced to the Associate while seeking 

approval of TPSODL for inclusion for outsourcing. The Associate shall give 

approval or shall refuse approval in writing within thirty (30) days of receipt of such 

request. However, the Associate shall not be entitled for any additional contract 
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execution time whatsoever in lieu of the process for approval for outsourcing 

agencies and shall be held responsible for any delay in the project execution time. 

▪ Shall remain jointly and severally liable for any action, deficiency, and/or 

negligence on the part of his outsourcing agencies. The approval extended by the 

Associate to outsourcing agencies recommended by the Associate shall not 

discharge the later from his Contract obligations.   

Shall submit to the Associate unpriced copies of purchase orders with technical 
specifications included in the orders, placed on outsourcing agencies as soon as the 
respective orders have been placed by the Associate. 

17.0 UNLAWFUL ACTIVITIES 

The Associate shall have to ensure that none of its employees are engaged in any 
unlawful activities (whether covered under the scope of the present GCC or not) 
subversive of the TPSODL’s interest failing which appropriate action (legal or 
otherwise) may be taken against the Associate by the TPSODL, in accordance with 
the terms of the present GCC. 

18.0 CONFIDENTIALITY 

Associate and its employees or representatives thereof shall strictly maintain the 
confidentiality of various information they come across while executing the contract as 
detailed below. 

18.1 Documents 

All maps, plans, drawings, specifications, schemes and other documents or 
information related to the Contract/Project  and the subject matter contained therein 
and all other information given to the Associate by the TPSODL in connection with the 
performance of the contract shall be held confidential by the Associate and shall 
remain the property of the TPSODL and shall not be used or disclosed to third parties 
by the Associate for any purpose other than for which they have been supplied or 
prepared.  The Associate may disclose to third parties, upon execution of 
confidentiality agreements, such part of the drawings, specifications or information if 
such disclosure is necessary for the performance of the Work provided such third 
parties agree in writing to keep such information confidential to the same extent and 
degree as provided herein, for the benefit of the TPSODL. 

18.2 Geographical Data 

 Maps, layouts and photographs of the unit/plant including its surrounding regions 
showing vital installation for national security of country or those of TPSODL shall not 
be published or disclosed to the third parties or taken out of the country without prior 
written approval of the TPSODL and upon execution of confidentiality agreements 
satisfactory to the TPSODL with such third parties prior to disclosure. 

18.3 Associate’s Processes 

Title to secret processes if any developed by the Associate on an exclusive basis and 
employed in the design of the equipment shall remain with the Associate.  TPSODL 
shall hold in confidence such processes and shall not disclose such processes to the 
third parties without prior approval of the Associate and execution by such third parties 
of secrecy agreements satisfactory to the Associate prior to disclosure. Upon 
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completion of contract, such processes shall become the property of the TPSODL. 
Title to technical specifications, drawings, flow sheets, norms, calculations, diagrams, 
interpretations of test results, schematics, layouts and such other information, which 
the Associate has supplied to the TPSODL under the Contract shall be passed on to 
the TPSODL.  The TPSODL shall have the right to use these for construction, erection, 
start-up, Trial Run, operation, maintenance, modifications and/or expansion of the 
works including for the manufacture of spare parts. 

18.4 Exclusions 

The provision of Clauses 16.1 to 16.3 shall not apply to information: 

▪ Which at the time of disclosure are in the public domain which later on become part of 

public domain through no fault of the party concerned, or 

▪ Which were in the possession of the party concerned prior to disclosure to him by the   other 

party, or 

▪ Which were received by the party concerned after the time of disclosure without 

restriction on disclosure or use, from a third party who did not acquire such 

information directly or indirectly from the other party or has no obligation of 

confidentiality for such information. 

18.5 Violation 

In case of violation of this clause, the Associate is liable to pay compensation and 
damages as may be determined by the competent authority of TPSODL. 

19.0 INTELLECTUAL PROPERTY RIGHTS 

If, in the course of performance of its functions and duties as envisaged by the scope 
of the present GCC, the Associate acquires or develops, any unique knowledge or 
information which would be covered, or, is likely to be covered within the definition of 
a trademark, copyright, patent, business secret, geographical indication or any other 
form of intellectual property right, it shall be obliged, under the terms of this present 
GCC, to share such knowledge or information with the TPSODL. All rights, with 
respect to, or arising from such intellectual property, as afore mentioned, shall solely 
vest in TPSODL.  

Moreover, the Associate undertakes not to breach any intellectual property right 
vesting in a third party/parties, whether by breach of statutory provision, passing off, 
or otherwise. In the event of any such breach, the Associate shall be wholly liable to 
compensate, indemnify or make good any loss suffered by such third party/parties, or 
any compensation/damages arising from any legal proceeding/s, or otherwise. No 
liability of TPSODL shall arise in this respect, and any costs, damages, expenses, 
compensation payable by TPSODL in this regard to a third party/parties, arising from 
a legal proceeding/s or otherwise, shall be recoverable from the Associate. 

 

20.0 INDEMNITY 

The Associate shall at all times indemnify, keep indemnified and hold harmless the 
TPSODL and its officers, directors, employees, affiliates, agents, successors and 
assigns against all actions, claims, demands, costs, charges and expenses arising 
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from or incurred by reason of any infringement of patent, trade mark, registered 
design, copy rights and/or industrial property rights by manufacture, sale or use of the 
equipment supplied by the Associate whether or not the TPSODL is held liable for by 
any court judgement.  In this connection, the TPSODL shall pass on all claims made 
against him to the Associate for settlement. 

The Associate assumes responsibility for and shall indemnify and save harmless the 
TPSODL from all liability, claims, costs, expenses, taxes and assessments including 
penalties, punitive damages, attorney's fees and court costs which are or may be 
required to be paid by the TPSODL and its officers, directors, employees, affiliates, 
agents, successors and assigns arising from any breach of the Associate’s obligations 
under the Contract or for which the Associate has assumed responsibilities under the 
Contract including those imposed under any local or national law or laws, or in respect 
to all salaries, wages or other compensation for all persons employed by the Associate 
or his Sub-Associates or suppliers in connection with the performance of any work 
covered by the Contract.  The Associate shall execute, deliver and shall cause his 
Sub-Associate and suppliers to execute and deliver, such other further instruments 
and to comply with all the requirements of such laws and regulation as may be 
necessary there under to conform and effectuate the Contract and to protect the 
TPSODL. 

The TPSODL shall not be held responsible for any accident or damages incurred or 
claims arising, due to the Associate’s error there from prior to completion of work. The 
Associate shall be liable for such accidents and after completion of work for such 
accidents as the case may be due to negligence on his part to carry out Work in 
accordance with Indian laws and regulations and the specifications set forth herein. 

21.0   LIABILITY & LIMITATIONS 

21.1 Liability 

Except for any specific liability which may be identified in the Contract and which may 

be payable hereunder, Associate shall not be liable for any special, incidental, indirect, 

or consequential Damages or any loss of business Contracts, revenues or other 

financial loss (or equivalents thereof no matter how claimed, computed or 

characterized) arising out of or in connection with the Performance of the Work or 

supply of Goods unless caused by Associate’s negligence, willful misconduct or 

breach of contract.  

TPSODL shall have no liability or any special, incidental, indirect or consequential 

Damages for any loss of Business Contracts, revenues or other financial loss arising 

out of this Contract. 

21.2 Limitation of Liability 

The total liability of Associate against any contract shall be limited to the Total All 

Inclusive Contract Value.  

22.0 FORCE MAJEURE 

Force Majeure applies if the performance by either Party ("the Affected Party") of its 
obligations under Contract is materially and adversely affected. 
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“Force Majeure” shall mean any event or circumstance or combination of events or 
circumstances referred below and their consequences that wholly or partly prevents or 
unavoidably delays any Party in the performance of its obligations under this Agreement, but 
only and to the extent that such events and circumstances are not within the reasonable 
control, directly or indirectly, of the Affected Party and could not have been avoided even if 
the Affected Party had taken reasonable care: 

▪ Act of war (whether declared or undeclared), invasion, armed conflict or act of 

foreign enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil 

commotion, etc. 

▪ Politically motivated sabotage, or terrorism, etc. 

▪ Action or Act of Government or Governmental agency for which remedy is beyond 

the control of the affected parties. 

▪ Any act of God. 

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc. do not fall 
under Force Majeure. 

Time being the essence of the Contract, if either party is prevented from the 
performance of its obligations in whole or in part due to an event of Force Majeure, 
then provided Notice of happening of any event by the Affected Party is given to the 
other party within seven (7) days from the date of occurrence of such event, which 
DIRECTLY has impact on works and submitted details and quantum of resulting effect, 
but at the same time had made all possible efforts to mitigate and overcome effects 
thereof, the Affected Party’s performance under this Contract shall be suspended until 
such event ceases and the Scheduled Completion shall be delayed accordingly. 

If Force Majeure event(s) continue for a period of more than three months, the parties 
shall hold consultation to discuss the further course of action. 

Neither party shall be considered to be in default or in breach of its obligation under 
the Contract to the extent that performance of such obligation by either party is 
prevented by any circumstances of Force Majeure which arise after effective date of 
Contract. 

Neither party can claim any compensation from the other party on account of Force 

Majeure. 

23.0 SUSPENSION Of CONTRACT 

23.1     Suspension for Convenience 

TPSODL may, at any time and at its sole option, suspend execution of all or any 

portions of the schedule of items of contract to be supplied/work to executed by 

Associate under the contract by providing to the Associate at least two business days 

written notice for contracts having contract completion period less than sixty days and 

at least seven business days’ notice for all other contracts. 

Upon receipt of any such notice, the Associate shall respond as follows as applicable 

as per contract construction. 
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▪ Immediately discontinue further supply of material/goods specified in the 

suspension notice for supply contracts 

▪ Immediately discontinue further service/work and supply of materials of those 

services/materials/work specified in the suspension notice for service /composite 

contract 

▪ Promptly make every reasonable effort to obtain suspension, upon terms 

satisfactory to TPSODL, of all orders, outsourcing arrangements, and rental 

Contracts to the extent that they relate to performance of the portion of Work 

suspended by the notice. 

▪ Protect and maintain the portion of the service/Work already completed, including 

the portion of the Work suspended hereunder, unless otherwise specifically stated 

in the notice.  

▪ Continue delivering/carrying out the supply/service/work items as per contract 

conditions, which do not fall under purview of the suspension notice. 

      On receipt of resumption notice from TPSODL, the Associate shall resume execution 

of contract as specified in the resumption notice, within the time frame specified in the 

resumption notice, 

23.2 Suspension for Breach of Contract conditions.   

TPSODL shall suspend execution of whole/or part thereof the contract till such time 

Associate complies with the conditions stipulated under section clause 27 for 

breach/default of contract conditions. 

23.3 Compensation in lieu of Suspension 

If the suspension of the contract in whole or in part is for convenience of TPSODL and 

not due to any breach of contract conditions by the associate, TPSODL at its discretion 

shall consider compensating all reasonable additional costs incurred by Associate in 

lieu of suspension of whole or part of contract, on representation of the Associate 

providing justified estimates of such additional costs and such estimates are found 

acceptable and approved by competent authority of TPSODL. 

If the suspension of contract in whole or part thereof is due to breach of contract 

conditions (refer clause 24.3) by the Associate, Associate shall not be entitled for any 

compensation for any cost incurred in lieu of suspension of whole or part of contract 

and also shall be liable for compensating all the losses arising to TPSODL in lieu of 

suspension of contract. Resumption notice shall be subject to the Associate taking 

corrective action for the breach of contract conditions within the time frame and as per 

the terms specified in the suspension notice. 

24 TERMINATION OF CONTRACTS 

24.1 Termination for Default/Breach of Contract 
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The contract / PO shall be subject to termination by TPSODL in case of breach of the 

contract by the Associate which shall include but not be limited to the following: 

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the 

execution / completion of the contracted work /PO or failure in ensuring adherence 

to any delivery schedules, in deviation of the contract/ PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of 

quantity or quality as specified by TPSODL and within the timeframe as specified 

in the contract document or refusal or neglect to execute the services/work in terms 

of the agreed standards of quantity or quality and/or within the timeframe specified 

in the contract/PO. 

c. Failure in any respect to perform any portion of the Work contracted with 

promptness, diligence, or in accordance with the terms of the contract. 

d. Failure to furnish guarantees as specified and /or failure to comply with the terms 

thereof. 

e. Failure to furnish such relevant documents or information within the time specified 

which may be necessary for due execution / completion of the works and 

documentation. 

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any 

composition or compromise with its creditors, or Insolvency.  

g. In case any reasonable information has been received by TPSODL that Associate 

has adopted/ or attempted to adopt any unethical conduct, action in award of the 

contract /PO or at any time thereafter.  

h. Failure to comply with applicable statutory provisions as contained in the contract 

or failure to comply with the applicable laws. 

i. Failure to comply with safety regulations/clauses stipulated in the contract or as 

may be generally instructed by TPSODL. 

If the default or breach as specified under clause 24 (except sub clause g thereof) be 
committed by the associate for the first time, TPSODL shall issue, along the with notice 
of default or breach, a warning notice instructing the associate to take 
remedial/corrective action within the time frame stipulated in the warning notice and 
not to repeat the same in future. The timeframe for corrective action by the associate 
shall be specific to the nature of breach of contract and the same shall not be objected 
to by the Associate. If the Associate fails to comply with the instructions in the warning 
notice or in taking corrective action to the satisfaction of TPSODL then TPSODL may 
terminate the entire or part of contract at its discretion by issuing termination notice 
without incurring any liability on this ground. 

In case the contract is terminated for any breach of the nature specified in clause 24 

g stated above, TPSODL shall have the right to terminate all the contracts TPSODL is 

having with the Associate by issuing termination notice which shall be without 

prejudice to the other rights of TPSODL available to it under law.  
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Without prejudice to its right to terminate for breach of contract, TPSODL may, without 

assigning any reason, terminate the Contract in whole or in part at any time at its 

discretion while the contract is in force by serving a written notice of two weeks to the 

Associate.  

In the event of TPSODL having proceeded with termination of the contract the 

associate shall comply and proceed further in the following manner:  

i) Associate shall discontinue the supply, on the expiry of the said period of two weeks. 

ii) Associate shall ensure that no further steps are being taken towards discharge of 

the obligations, terms and conditions as contained in the contract/PO. This shall 

include initiation of actions not limited to discontinuation of other allied and associated 

arrangements which the associate might have entered with third parties for due 

discharge of its obligations under the contract with TPSODL. 

iii) The Associate shall perform thereafter such tasks as may be necessary to preserve 

and protect the terminated portion of the material/service/work in progress and the 

materials and equipment at TPSODL sites or in transit thereto. However, the associate 

shall continue to fulfill its contractual obligations with regard to the part of contract not 

terminated. 

iv) It shall be open for TPSODL to conduct a joint assessment with the associate  of 

the material ,supplies, equipment ,works or in general as to the subject matter of the 

contract  in regard to which the associate claims having completed its obligations  

before or during such termination.   

v) It shall be open to TPSODL to seek invocation of the performance bank guarantee 

or any other guarantee or other security deposit by whatever name called submitted 

by the associate, which shall not be objected to or protested by the associate. 

In case of termination of the contract the parties agree to be governed inter alia by the 

following:  

a) In case TPSODL exercises its right of termination as stated above the associate 

shall not dispute or object to the same.   

b) The Associate shall be entitled to receive and claim only such payments OR sums 

of money from TPSODL as may be found payable to it in regard to works executed by 

it under the terms of the contract and no other claim of any nature whatsoever shall 

be made by the Associate.  

c) All such provisions which the parties have agreed to survive and prevail even after 

termination of the contract shall remain effective despite the termination.  

In the event of such termination, TPSODL may finish the Work by whatever method it 

may deem expedient, including the hiring of services and /or purchase of material 

equipment from such   third parties as TPSODL may deem fit or may itself provide any 

labor or materials and perform any part of the Work.   The associate undertakes to 

bear the incremental costs if any paid by TPSODL in such a case attributable to failure 
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on the part of the associate. The Associate in such a case shall not be entitled to 

receive any further payments and any sums found payable to it may be adjusted by 

TPSODL against the amount recoverable from him on this ground. The same shall be 

without prejudice to other rights available to TPSODL under law against the associate.  

Upon the termination of any of the contract due to occurrence of any circumstances 

provided in clauses stated above and constituting  repeated breach or misconduct , 

TPSODL shall be entitled to bar the associates its agents , affiliates from undertaking 

any negotiation / tendering, bidding, participation activities concerning TPSODL for a 

period of two years from date of such termination. The same shall be without prejudice 

to other rights available to TPSODL.  

24.2 Termination for convenience of Associate  

Associate at its convenience may request for termination of contract, clearly assigning 

the reason for such request. TPSODL has full right to accept, reject or partially accept 

such request. This convenience will be available to associate only after one year from 

the contract effective date. For this purpose, associate will provide a notice period of 

90 days to TPSODL, Associate will have to pay TPSODL a ‘termination convenience 

fee’ equivalent to 5% of unexecuted contract value. 

24.3 Termination for Convenience of TPSODL 

TPSODL at its sole discretion may terminate the contract by giving 30 days prior notice 

in writing or through email to the Associate. TPSODL shall pay the Associate for all 

the supplies/ services rendered till the actual date of contract termination against 

submission of invoice by the Associate to that effect. 

25.0 DISPUTE RESOLUTION & ARBITRATION 

In case of any dispute or difference the parties shall endeavor to resolve the same 
through conciliatory and amicable measures within 15 Days failing which the matter 
may be referred by either party for resolution by the sole arbitrator to be appointed 
mutually by both the parties.  The arbitral proceedings shall be conducted in 
accordance with Arbitration and Conciliation Act 1996 and the place of arbitration shall 
be Berhampur. The language to be used at proceedings shall be English and the 
award of the arbitrator shall be final and binding on the parties. The parties shall bear 
their respective costs of arbitration. The associate shall continue to discharge its 
obligations towards due performance of the works as per the terms of the contract 
during the arbitration proceedings unless otherwise directed in writing by TPSODL or 
suspended by the arbitrator. Further, TPSODL shall continue making such payments 
as may be found due and payable to the associate for such works.    

25.1     Governing law and jurisdiction  

The parties shall be subject to the jurisdiction of the courts of law in Berhampur and any matter 

arising here from shall be subject to applicable law in force in India.  

 

26.0 ATTRIBUTES OF GCC 
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26.1 Cancellation 

The Company reserves the right to cancel, add, delete at its sole discretion, all or any 
terms of this GCC or any contract, order or terms agreed between the parties in 
pursuance without assigning any reasons and without any compensation to the 
Associates. 

26.2 Severability 

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in 
whole or part, the remaining portions of this GCC shall remain in effect. 

26.3 Order of Priority 

In case of any discrepancies between the stipulations in General Conditions of the 

Contract (GCC) and Special Conditions of Contract (SCC), the GCC shall stand 

superseded by the SCC to the extent stipulated hereinabove while balance portion of 

respective clauses of GCC shall continue to be applicable. 

27.0 INSURANCE 

The Associate shall arrange accident insurance policy for his foreign experts/specialists/personnel 

deputed to Site and Associate's/his sub-Associates' manufacturing works as well as for his Indian 

engineers and supervisory staff. The Associate shall also take out for his Indian workmen, where 

applicable, a separate policy as required under Workmen's Compensation Act. 

Associates shall be responsible to suitably insure their entire work-force (to the extent 

of at least meeting requirements under Workmen Compensation Act) Tools, Plant, 

Third party liability at the project site, All Risk comprehensive insurance for the entire 

works (insurance for free issue items will be in TPSODL scope) for total contract 

(PO/RO) value or any other such risks during execution of works, till the works are 

handed over to the company, in consultation with TPSODL and shall submit copies of 

such insurances to the Engineer-in-Charge for review / acceptance before 

commencing the work. Engineer-in-charge must ensure compliance to insurance 

requirement by Associate before commencement of works. TPSODL shall stand fully 

indemnified in this respect. 

 

Group Personal Accident (GPA) policy coverage of ₹ 15 Lacs to be taken by the 
respective BAs.  

i. It is mandatorily required to take the GPA policy coverage of ₹ 15 Lacs by the 
BA for his employees from a reputed insurance agency. 

 
ii. TPSODL HR department will be the overall process owner and BA shall be 

required to coordinate with TPSODL HR department for policy implementation 
immediately post receipt of LOI / Work Order. 

 

28.0 ERRORS AND OMISSIONS 

The Associate shall be responsible for all discrepancies, errors and omissions in the 
drawings, documents or other information submitted by him, irrespective of whether 
these have been approved, reviewed or otherwise accepted by the TPSODL or not. 
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However, any error in design/drawing arising out of any incorrect data/written 
information from TPSODL will not be considered as error and omissions on part of the 
Associate.  

29.0 TRANSFER OF TITLES 

The title of ownership and property to all equipment, installations, erections, 
constructions materials, drawings & documents shall pass to the TPSODL after 
Commissioning and complete handing over-taking over. 

However, such passing of title of ownership and property to the TPSODL shall not in 
any way absolve, dilute or diminish the responsibility and obligations of the Associate 
under this Contract including loss or damages and all risks, which shall vest with the 
Associate. 

The Associate shall take all corrective measures arising out of discrepancies, errors 
and omissions in drawings and other information within the time schedule and without 
extra cost to the TPSODL. 

The Associate shall also be responsible for any delay and/or extra cost if any, in 

carrying out engineering, and site works by other agencies arising out of 

discrepancies, errors and omissions stated in as well as of any late revision/s of 

drawings and information submitted by the Associate. 

30.0 SUGGESTIONS & FEEDBACK  

We welcome all our Business Associates to write to us about their experience with 
TPSODL; be it our Company, our services or our people. Each and every concern, 
issue, query and suggestion from you will help us to become a better company to work 
with and shall help us develop a strong bonding of trust and a long term relationship 
with you.  

You may send your feedback by filling up our Business Associate Feedback Form 
enclosed herewith as Annexure-I. You can also log on to our website 
www.tpsouthernodisha.com to provide your feedback according to the guidelines 
mentioned below:  

31.0 CONTACT POINTS 

In case Business Associate needs information with respect to payments or has any 
grievances, same may be lodged by log on to our website www.tpsouthernodisha.com 

32.0 LIST OF ANNEXURES 

S. No. Subject Annexure 

1. Performa for Bid Security Bank Guarantee  A 

2. Performa for Advance Payment Bank Guarantee B 

3. Performa for Performance Bank Guarantee (CP cum EP) C 

4. Performa for No Demand Certificate by Associate D 

5. Performa for Indemnification on Statutory Compliance E 
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6. 
Performa For Application For Issuance of Consolidated TDS 
Certificate 

F 

7. HR Service Level Agreement  G 

8. Under taking for competence of workmen H 

9. Business Associate Feedback Form  I 

10. Acceptance Form For Participation In Reverse Auction Event J 

11. NEFT or RTGS payment request form K 

12 Contractor Safety Management System L 

13 Vendor Appraisal Form M 

14 Manufacturers Authorization Form N 
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ANNEXURE-A 

PROFORMA FOR BID SECURITY BANK GUARANTEE 

TP Southern Odisha Distribution Limited  

Berhampur 

 

WHEREAS, (Name of the Bidder) ____________________ (hereinafter called “the 
BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 
__________________________________ (hereinafter called “the BID”). 

KNOW ALL men by these presents we (Name of the Bank) 
_______________________________ of (Name of the Country) _______________ 
having our registered office at_______________________(hereinafter called “the 
BANK) are bound unto TP Southern Odisha Distribution Limited (TPSODL) in the sum 
of ______________________ for which payment well and truly to be made to the 
TPSODL the Bank binds himself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this _______ day of _________ 
20_____. 

The CONDITIONS of this obligation are: 

i) If the Bidder withdraws his Bid during the period of bid validity specified in the 

Proforma of Bid   

or 

ii) If the Bidder having been notified of the acceptance of his Bid by the TPSODL 

during the period of  bid validity fails or refuses to furnish the Contract Performance 

Bank Guarantee, in accordance with the Instructions to Bidders. 

We undertake to pay the TPSODL up to the above amount upon receipt of its first 
written demand, provided that in its demand the TPSODL will note that amount 
claimed by it is due to it owing to the occurrence of one or both conditions, specifying 
the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date (No of days as 
mentioned in tender enquiry) days after the closing date of submission of bids as 
stated in the Invitation to Bid or as extended by you at any time prior to this date, notice 
of which extension to the Bank being hereby waived, and any demand in respect 
thereof should reach the Bank not later than the above date. 

DATE………………      SIGNATURE OF THE BANK……………………….. 

WITNESS…………………………….   SEAL………………………... 

(Signature, Name & Address) 

(At least 2 witnesses) 
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ANNEXURE-B 

PROFORMA FOR ADVANCE PAYMENT BANK GUARANTEE 

(On Rs.100/- Stamp Paper) 

Note:  

(a)  Format shall be followed in toto 

(b) Claim period of six months must be kept up 

(c) The guarantee to be accompanied by the covering letter from the bank confirming 

the signature  to the guarantee 

----------------------------------------------------------------------------------------------------------------
-------------------- 

TP Southern Odisha Distribution Limited  

Berhampur 

                                          Advance Payment B.G.No…………………… 

    Contract No…………………dated…………… 

1. You have entered into a Contract 

No________________________________________ with 

M/s._________________________________________ (hereinafter referred to 

as “the Vendor”) for the supply and delivery of 

________________________________ 

 (hereinafter referred to as" the said Equipment”) for the price and on the terms 
and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, you have agreed to make an 
advance payment of Rs._______________ 
(Rupees_____________________________________ only) being _______% 
(________percent) of the total value of the contract on “the Vendor” furnishing 
you with an irrevocable, unconditional and acceptable bank guarantee to be valid 
till the date of receipt of “the said equipment” covered by your above mentioned 
contract.  For this purpose you have agreed to accept our guarantee. 

3. In consideration thereof, we, 
__________________________________________ hereby irrevocably and 
unconditionally guarantee to pay to you on demand but in any case before the end 
of five working days from the date of the claim and without demur and without 
reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________ (Rupees ___________________________________ only) 
being ______% (______percent) of the total value of the contract on receipt of 
your intimating that “the Vendor” has not fulfilled his contractual obligations.  You 
shall be the sole judge for such non-fulfillment and “the Vendor” shall have no right 
to question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a 
further period of three  months from the date of expiry. 
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5. This guarantee shall not be revoked without express consent and shall not be 
affected by your granting time or any other indulgence to “the Vendor”, which shall 
include but not be limited to, postponement from time to time of the exercise the 
same in you or any right which you may have against “the Vendor” and to exercise 
the same in any covenant contained or implied in the said contract or any other 
course or remedy or security available to you, and our Bank shall not be released 
from its obligations under this guarantee by your exercising any of your rights with 
reference to matters aforesaid or any of them or by reasons of any other act or 
forbearance or other acts of omission or commission on your part or any other 
indulgence shown by you or by any other matter or thing whatsoever which under 
the law would, but for this provision have the effect of relieving our  bank from its 
obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee 
against our bank as a principal debtor, in the first instance, notwithstanding any 
other security or guarantee that you may have in relation to “the Vendor’s” 
liabilities in respect of the premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank 
or “the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at Berhampur 
branch of the bank. However, in specific scenario, where Treasury Branch of the 
bank is not available at Berhampur, then any claim / extension under the 
guarantee can be lodge-able at Bhubaneswar branch of the bank. 

9. Notwithstanding anything herein contained, our liability under this guarantee is 
limited to Rs.___________________ 
(Rupees___________________________________________ only) and the 
guarantee will remain in force up to and including _________(Date) and shall be  
extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within 
one month from____________ (expiry date) i.e. on or before _____________ 
(claim period end date), we shall be discharged from all liabilities under this 
guarantee thereafter. 

Dated at ___________________this _______________ day of ___________ 
200_____ 

Witness 

        Bank’s rubber stamp 

1. ________________________   Banks full address 

         

        Designation of Signatory 

2. ________________________   Bank official number 

    



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 68 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 68 of 134 

ANNEXURE- C 
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP) 
(On Rs.100/- Stamp Paper) 
Note:  
(a) Format shall be followed in toto 
(b) Claim period of one month must be kept up 
(c) The guarantee to be accompanied by the covering letter from the bank confirming 
the signature to the guarantee 
----------------------------------------------------------------------------------------------------------------
----------- 
TP Southern Odisha Distribution Limited , 
Berhampur 
                                     CP cum EP BG No.……………………………. 
                    Order/Contract No…………………dated…………… 

1. You have entered into a Contract No 
________________Dated________________ with       
M/s._____________________________________________ (hereinafter referred 
to as “the Vendor”) for the ________________________________work 
 (hereinafter referred to as" the said supply/ erection / civil work”) for the price and 
on the terms and conditions contained in the said contract. 

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish 
you with an irrevocable, unconditional and acceptable bank guarantee for -
______% of the value of contract and to be valid till the end of Guarantee period 
plus one month towards “Contract cum Equipment performance”.  For this purpose, 
you have agreed to accept the guarantee.  

3. In consideration thereof, we, 
______________________________________________ hereby irrevocably and 
unconditionally guarantee to pay to you on demand but in any case before the end 
of five working days from the date of the claim and without demur and without 
reference to “the Vendor” such amount or amounts not exceeding the sum of 
Rs.___________(Rupees 
________________________________________________ only) being 
_______% (_______ percent) of the total value of the contract on receipt of your 
intimating that “the Vendor” has not fulfilled his contractual obligations.  You shall 
be the sole judge for such non-fulfillment and “the Vendor” shall have no right to 
question such judgment. 

4. You shall have the right to file / make your claim on us under the guarantee for a 
further period of three month from the date of expiry. 

5. This guarantee shall not be revoked without express consent and shall not be 
affected by your granting time or any other indulgence to “the Vendor”, which shall 
include but not be limited to, postponement from time to time of the exercise the 
same in you or any right which you may have against “the Vendor” and to exercise 
the same in any covenant contained or implied in the said contract or any other 
course or remedy or security available to you, and our Bank shall not be released 
from its obligations under this guarantee by your exercising any of your rights with 
reference to matters aforesaid or any of them or by reasons of any other act or 
forbearance or other acts of omission or commission on your part or any other 
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indulgence shown by you or by any other matter or thing whatsoever which under 
the law would, but for this provision have the effect of relieving our bank from its 
obligation under this guarantee. 

6. We also agree that you shall be entitled at your option to enforce this guarantee 
against our bank as a principal debtor, in the first instance, notwithstanding any 
other security or guarantee that you may have in relation to “the Vendor’s” liabilities 
in respect of the premises 

7. This guarantee shall not be affected by any change in the constitution of our Bank 
or “the Vendor” or for any other reason whatsoever. 

8. Any claim / extension under the guarantee can be lodge-able at Berhampur branch 

of the bank. However, in specific scenario, where Treasury Branch of the bank is 

not available at Berhampur, then any claim / extension under the guarantee can 

be lodge-able at Bhubaneswar branch of the bank.  

9. Notwithstanding anything herein contained, our liability under this guarantee is 
limited to Rs.___________________ 
(Rupees________________________________________ only and the 
guarantee will remain in force up to and including _________(Date) and shall be 
extended from time to time for such period or period as may be desired by “the 
Vendor”. 

10. Unless a demand or claim under this guarantee is received by us in writing within 
one months from____________ (expiry date) i.e. on or before _____________ 
(claim period end date), we shall be discharged from all liabilities under this 
guarantee thereafter. 

 
Dated at___________________ this_______________ day of ___________ 200__ 
 
 
Witness 
        Bank’s rubber stamp 
1. ________________________   Banks full address 
         
        Designation of Signatory 
2. ________________________   Bank official number 
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ANNEXURE-D 
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE 
(On Company’s Letter head or with Company Seal) 
               (To be submitted by the Associate to TPSODL Accounts Department at the 
time of receipt of full and final payment) 
 (Certificate No. CCP/002) 
 
Name of the Project 
Order/ Contract No. 
Dated 
Name of the Associate 
Scheme No. / Job No. 
 
We, M/s.____________________________________________ (Associate) do 
hereby acknowledge and confirm that we have received the full and final payment due 
and payable to us from TPSODL, in respect of our aforesaid Order No _____________ 
dated___________ including amendments, if any, issued by TPSODL to our entire 
satisfaction and we further confirm that we have no claim whatsoever pending with 
TPSODL under the said contract / W.O. 
Notwithstanding any protest recorded by us in any correspondence, documents, 
measurement books and / or final bills etc., we waive all our rights to lodge any claim 
or protest in future under this contract. 
We are issuing this “NO DEMAND CERTIFICATE” in favor of TPSODL, with full 
knowledge and with our free consent without any undue influence, misrepresentation, 
coercion etc. 
 
 
Dated         Signature 
 
 
Place         Name 
 
 
         
Designation 
         (Company Seal) 
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ANNEXURE – E 

PROFORMA FOR “INDEMNIFICATION ON STATUTORY COMPLIANCES” 

(To be submitted by the successful Bidder within seven days of award of work) 

(Certificate No. CCP/001) 

Name of the Project 

Letter of Award / Contract No. 

Dated 

Name of the Associate 

Scheme No. / Job No. 

By this confirmation we, 
___________________________________________________ (Associate) are 
formally bound to M/s. TPSODL towards any sum which may be imposed, levied or 
hereinafter recovered by the Provident Fund Organization under the provisions of the 
Employees of the Provident Fund and Miscellaneous Provisions Act 1952 in respect 
of employees employed by us. 

We well and truly bind ourselves and our heirs executors administrators and 
representatives jointly severely and respectively for the above payment only to be paid 
to M/s. TPSODL. 

AND WHEREAS we, _______________________________________________ 
(Associate) is making compliance of the Employees Provident Fund and 
Miscellaneous Provisions Act 1952, have entered into the above written bond for the 
indemnity to M/s. TPSODL against all losses from the acts or default of the said 
Associate in respect of compliance of the Provident Fund Act. 

Similarly, we hereby confirm that we have complied with all statutory and local laws 
and nothing is outstanding with regard to Local Sales Tax, Labor Laws, Local 
Municipal dues, Electricity dues etc.  We have entered into the above written bond for 
the indemnity to M/s. TPSODL against all losses from the acts or default of the said 
Associate in respect of compliance of the Local Sales Tax Laws, Local Laws, Labor 
Laws, Local Municipal Dues, Electricity dues etc. 

NOW THE CONDITION, of the above written bond is as such that if the Associate 
during the period of this contract commits any default or fails to make payment of  
Contributions in respect of his employees to the Employees Provident Fund 
Organization, he shall indemnify the Principal Employer M/s. TPSODL from all and 
every loss and damage caused to them from any act, omissions or negligence of the 
said Associate in respect of compliances under the Employees Provident Fund and 
Miscellaneous Provisions Act, 1952. 

IN WITNESS to the above written bond we have here to set our hands, with our free 
consent. 

Dated        Signature 

Place        Name 

        Designation    (Company Seal) 
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ANNEXURE-F 
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS 
CERTIFICATE  
To be printed on the letterhead 
To, 
TP Southern Odisha Distribution Limited, 
Berhampur 
Sub: Application for issuance of Consolidated TDS Certificate for the FY 
_________ 
Dear Sir,  
I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate 
for the financial year _______ against tax deducted at source by you from my / our 
payments / bills during the said year from time to time under Chapter XVII – B of the 
Income Tax Act, 1961. 
For and on behalf of  
Signature 
Name 
Address 
Contact No.   (Land Line)     
             (Mobile) 
PAN # 
Assessing authority 
 
ATTACH THE COPY OF PAN CARD 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 73 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 73 of 134 

ANNEXURE - G 
SERVICE LEVEL AGREEMENT  
 (To be adhered to by Business Associates (BAs) in TPSODL on Human Resource 
Issues) 

1.0  The following shall be adhered to by the Business Associates during his / its 
association with TPSODL:  
Shall Abide by Tata Core Values:  

a) Integrity – We must conduct our business fairly, with honesty and 

transparency.  Everything we do must stand the test of public scrutiny.   

b) Understanding – We must be caring, show respect, compassion and humanity to our 

colleagues and customers and always work for the benefit of the communities we 

serve.  

c) Excellence – We must constantly strive to achieve the highest possible standards in 

our day to day work and in the quality of services we provide.  

d) Unity – We must work cohesively with our colleagues across the group and with our 

customers and partners to build strong relationships based on tolerance, 

understanding and mutual co-operation.  

e) Responsibility – We must continue to be responsible and sensitive to the 

communities and environments in which we work and always ensuring that what 

comes from the people; goes back to the people many times over.   

f) Agility- We must work in a speedy and responsive manner and be proactive and 

innovative in our approach. 

2.0  The Business Associate / his manager / supervisor who is responsible for 
managing the project site / performance contract etc.  in TPSODL would also 
ensure adherence of these values by his employees / persons deployed by him 
in connection with his works undertaken in TPSODL.  

3.0  The Business Associates are required to: 

a) Support and respect the protection of human rights and make sure that they 

are not complicit in human right abuses. 

b) Respect freedom of association and effective recognition of the right to 

collective bargaining. 

c) Not to resort to any form of forced and compulsory labour.  

d) Shall ensure abolition of child labour in his area of work.  

e) There is no discrimination in respect of employment and occupation in respect 

of his employees.  

f) Support precautionary approach to environmental challenges.  

g) Promote greater environmental responsibility by himself and his employees in 

his areas of work.  

h) Deploy and defuse environmental friendly technologies while carrying out the 

works.  

i) Work against corruptions in all its form including extortion and bribery by himself 

and his employees.   
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4.0  The Business Associates are required to adhere to all applicable labour Laws 
with special reference to the following:  

a) No person below the age of 18 years and no child labour will be engaged directly or 

indirectly for executing the work connected with the business of TPSODL. 

b) Minimum wages along with other statutory dues like PF, ESI, etc. as applicable to the 

workers shall be made within the prescribed period of 7th / 10th day of the following 

month. 

c) Deduction / deposit / record keeping and all other requirements under Employees PF 

Act 1952, Employees State Insurance Act 1948 and other applicable acts (if any) shall 

be adhered to. 

d) Only statutorily authorized deductions (if any) shall be made in accordance with the 

relevant statutes.  

e) All the provisions of Contract Labour (R&A) Act 1970 shall be complied with in respect 

of the workers engaged for TPSODL work. The work will be commenced only after 

completing necessary formalities for obtaining Labour License (if applicable).    

f) Necessary registers / records, filing of returns etc. shall be maintained for verification 

by Statutory / TPSODL authorities. 

g)  Payment of wages shall be made only in presence of and with certification of 

authorized representative of TPSODL or shall be made in the form of cheque / bank 

transfer to the employee. 

h) During the period of contract, the Business Associate will arrange for deployment of 

his supervisor / manager for total supervision and control of the work and their 

manpower.  All the activities related to their manpower e.g. attendance, leave, wage 

disbursement etc. will be done under the supervision & control of Business Associates, 

while adhering to the prescribed standard / norms of production / productivity & quality.  

During execution of the work, Business Associate shall engage only such qualified / 

skilled manpower as may be envisaged / required for ensuring level of production / 

service into the contract / work order. 

i) Clearances as follows shall be obtained from IR & Welfare Group: 

i. Clearance for commencement (before start of the work). 

ii. No Objection Certificate (after completion / before final settlement). 

iii. Copies of PF / ESI Challans shall be deposited with IR & Welfare Group every 

month 

j) The Business Associate shall indemnify TPSODL from any liabilities under applicable 

Labour Statutes. 

k) The Business Associate shall ensure safety and health of his employees and shall 

also maintain hygienic working environment / condition in his area of work. 
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l) The Business Associate and his employee shall abide by Laws of Land and shall not 

violate any applicable provisions. 

m) The Business Associate appreciates with and acquiesces to the right of TPSODL as 

principal employer to fulfil any of his legal obligations, if he fails to do so under 

applicable labour laws and deduct the same from his running bills / final payments / 

enchasing security deposit / Bank Guarantee as the case may be. If there is any further 

shortfall TPSODL has the right to recover the same from the Business Associate. 

n) The Business Associate ensures that person employed by him adhere to the moral 

and legal conduct and shall not violate any standard conduct envisaged in the premise 

of TPSODL by all such as, Transparency, Safety, Discipline, Integrity etc.  The 

Business Associate or his employees should refrain from corrupt practices, giving or 

taking bribe in connection with any TPSODL business. 

5.0  The ‘Statutory Compliance Enforcement System’ in TPSODL is detailed below 
for adherence by all concerned. Business Associate Cell (BA Cell) will be the 
process owner for implementation of the system with the help of concerned 
Engineer I/c or Officer I/c. 

a) Statutory Compliance being a professed value in TPSODL Code of Conduct, the 

concerned Engineer / Officer in charges are requested to adhere to the provisions and 

advise respective Business Associates in their domain to comply in letter and spirit. 

b) Immediately after issuance of letter of intent, the authorized representative of the 

Business Associate will report to BA Cell for completion of statutory requirements.  

c) Normally, the work will be started only after ‘Clearance for Commencement of Work 

(CCW) is issued by BA Cell to the Business associate. However, in exceptional 

exigencies in engineer I/c / Officer I/c may direct the Business Associate to start the 

work and inform BA Cell about the same. Statutory requirements in this case may be 

completed in parallel.  

d) First monthly bill will be released only after producing CCW to the finance department. 

Similarly closure of work and final settlement will be affected after issuance of no 

objection certificate from BA Cell group. 

6.0  Requirements for ‘Clearance for Commencement of Work’ (CCW): 

a) Submission of filled up Form ‘A’ for database (Annexure-1).  

b) Copy of PF Code allocation letter.  

c) Copy of ESI Code allocation letter.  

d) Submission of duly filled up Form IV CL(R&A) act (In case more than or equals to 20 

workers during the period of contract).  

e) Submission of duly filled up Form VI A (Notice of Commencement).  

f) Copy of insurance cover note under WC Act 1923 (if applicable).  

g) Copy of Contract Agreement.  

h) Copy of indemnity bond (if applicable).  

i) Affidavit with regard to payment of wages through cheque / bank transfer only. 
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7.0  Requirements during execution of work: 

a) Copy of receipt of application for license / license (if applicable).  

b) Copy of PF Challan (latest by 26th day of every Month).  

c) Copy of ESI Challan (latest by 26th day of every Month).  

d) Copy of Wage disbursement sheet / Bank statement.  

e) Filing / Maintenance of all statutory registers / reports / returns for inspection by 

Statutory/ TPSODL authorities.  

f) Certification of wage disbursement by authorized representative of TPSODL.  

g) Copy of ‘Labour Welfare Fund’ deposit certificate / Challan. 

h) Insuring safe working practices at the workplace.  

8.0  Requirements for ‘No Objection Certificate’ (NOC) for closure of work:  

a) Submission of duly filled up Form VI A (Notice of Completion).  

b) Copy of Half yearly / Annual return for ESI / PF / CL(R&A).  

c) Consolidated copy of wage sheet of last month indicating full & final settlement of all 

dues like retrenchment benefit, bonus, leave encashment etc. Copy of individual 

declaration by employees in Form X regarding termination of employment.  

d) Confirmation certificate regarding filling up of form for transfer / withdrawal of PF by 

the concerned workers.  

In case any of the above are deviated / not complied with the Letter of 
Award/Order shall be liable to be withdrawn / cancelled. 

Enclosure: 

1) Form A 

2) Form X 

3) Form XI 

4) Form VI A 

5) Form XXIV 
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FORM (A) 
[To be submitted by the Business Associate to the Principal Employer within a week from 
LoA issuance] 
 

A. Details of the Agency 

1. Name of Agency : 

2. Nature of work  : 

3.    Local Address with Ph.No.      : 

        (With Father’s name)       : 

4. Permanent Address (Full)       : 

5.     PF code no. & Place        : 

6. ESI Code no. & Place       : 

7. Name and address of         : 

 Sub-contractor (if any)    

B. Details of Work 

 8. Name of work (as specified in LOI/LOA) : 

 9. LOI/LOA Nos. & Dates    : 

10. Period of contract (Specify Dates)  :  

   [Including Extension period, if any]  : 

11. Work Area [Department / Location]  : 

12. Name / Cell no. of Officer I/c   : 

13. Maximum No. of workers and staff to be engaged on any day during the year.  

➢ Supervisory Staff      : 

➢ Workers                 : 

14. Do you have any other contract in TPSODL  : Yes/No 
      If yes, furnish details:  
 
15. Details of Workmen’s compensation Policy, if applicable 
Name of Insurance Company 

……………………………………………………………………………... 

………………………………………Policy No ……………………………… Number of persons 

covered …………… Period of coverage:  From ……………………. To …………………….….. 

If no, I hereby undertake the liability arising out of Workmen’s Compensation Act and Rules 
made there under. 

 

C. Details of workers to be engaged 

No. of Workers 
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S. No. Unskilled* Semi-skilled* Skilled* Clerical / Supervisory 

  
 

   

 
* Number to be indicated 
I/We shall fulfill all obligations arising from and under all relevant law in force from time to 
time. I/We undertake to keep the TPSODL indemnified against any loss or liability arising out 
of failure of my / our abiding the relevant laws. 
The name of my / our representatives is …………………………………………… to enter the 
TPSODL Premises on my behalf. 

DATE:     

 

 (SIGNATURE OF THE BUSINESS ASSOCIATE 

 OR HIS AUTHORIZED REPRESENTATIVE) 
 
This Business Associate is / will be engaged in TPSODL. 
 
(Signature and seal of   
Officer I/c of the Work)  
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Form X 
Undertaking 
 
I _________________________________________________ hereby undertake that all the 

dues in respect of my employment with M/s ____________________________________ for 

the period of _______________________________ to 

__________________________have been settled and final payments including 

retrenchment benefit have been made to me in full. 

 
 
 

(                                                        ) 
_____________________________

_ 
 
Date: 
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Form XI 
Undertaking 
 
With reference to the contract job awarded by M/s TP Southern Odisha Distribution Limited 

to M/s__________________________________________________________________ 

vide work order No.______________________________________________ 

dated__________________  

I _______________________on behalf of  

M/s _________________________________________________hereby undertake: 

 

1. that the dues in respect of the workmen/ employee(s) engaged by us for the said 

contract, payable as per the provisions of relevant statute pertaining to  

i. wages/ salary 

ii. PF &  ESI, Berhampur Labour Fund  

iii. All other statutory obligation 

 has been paid /settled in full and no amount/ compliance is due/ pending. 

  

2. That in case any dispute / claim is raised by the concerned workers i.r.o. any dues / 

payments, M/s ____________________________________ will settle the same on its 

own and such liability will be borne by M/s  

____________________________________________________   

 

3. That M/s _________________________________________ hereby indemnify M/s 

TPSODL from any future liability i.r.o. any statutory obligation in respect of said contract. 

 

Date:        

            ________________________ 
 (                        ) 

Authorized Signatory 
 

For M/s _____________________ 
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FORM- VI A 
Notice for Commencement /Completion of contract work 
 
 
I/We, Sh. / M/s ____________________________________________________ 

(Name and Address of the Contractor) hereby intimate that the contract work 

_______________________________________________ (name of work) in 

establishment of the ________________________________________ (name and 

address of the Principal Employer) for which License 

No.___________________________________________dated________________

_____has been issued to me/us by the Licensing Officer 

_______________________(name of the Headquarters), has been commenced / 

completed with effect from ______________________date / on date. 

 
 
 
                                                                                                    
Signature of Contractor 
                                         With Office Seal 
 
 
 
 
The Inspector 
__________________________ 
__________________________    
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 82 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 82 of 134 

FORM XXIV 
[See Rule 82(1)] 

Return to be sent by the Contractor to the licensing Officer (in duplicate) 

Half -Yearly Ending_______ 

1.  Name and address of the Contractor 

2.  Name and address of the Establishment 

3.  Name and address of the Principal Employer 

4.  Duration of Contract: From _______________to _________________ 

5.  No. of days during the half year on which  

      (a) the establishment of the principal employer had worked 

      (b) the contractor’s establishment had worked 

6.  Maximum No. of contract labour employed on any day during the half –year: 

Men Women Children Total 

    

7. (i)  Daily hours of work and spread over 

    (ii)  (a) whether weekly holiday observed and on what day 

           (b) if so, whether it was paid for 

    (iii)  No. of man – hours of overtime worked  

8.  No. of man days worked by 

Men Women Children Total 

    

9.  Amount of wages paid  

Men Women Children Total 

    

10.  Amount of deductions from wages, if any 

Men Women Children Total 

    

 
Whether the following have been provided – 
(i)    Canteen   : _____________  

(ii)   Rest rooms  : _____________ 

(iii)  Drinking water: _____________ 

(iv)  Crèches  : _____________ 

(v)  First Aid   : _____________     

                                                                                        Signature of contractor 
Place _________________ 
Date __________________ 
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ANNEXURE – H 
UNDERTAKING FOR COMPETENCE OF WORKMEN 
 
Name of Associate :  

Tender No.  : 

Item   : 

 
With reference to the tender mentioned above, I/We 

_______________________________, hereby undertake that the workmen/ 

employee(s) engaged by M/s __________________________ for the job against said 

tender shall be competent in all respect, commensurate to the nature of job.  

 
 
 
 
Date:       _____________________________ 
       (     ) 
         
       Authorized Signatory   
       For M/s 
        
       Seal 
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ANNEXURE-I 

BUSINESS ASSOCIATE FEEDBACK FORM 
With an objective to improve our internal processes and systems, and serve you 
better, we solicit your valuable feedback & suggestions. It is estimated that it will take 
about 10 minutes to complete this survey.  We assure you that your feedback shall be 
kept confidential. Please send the duly filled feedback form in the "TPSODL addressed 
- attached envelop" 
 
You are associated with us as  
 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier   
 
You are associated with us for   
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years    
 
Your office is located at   
 Berhampur    Within 200 kms from Berhampur  More than 200 kms from Berhampur 
 
Your nearly turnover with TPSODL   
 Less than 25 Lacs    25 Lacs to 1 Crore     More than 1 Cr.    

Additional information  

Your Name 

 

 

Your Designation  

Your Organization 

 

 

Contact Nos. 

 

 

Email  

 

 

 
                 We once again thank you for your participation in this survey. Please spare 10 minutes to 
give your feedback on following pages (Section A to E) 
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SECTION - A 

(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.). 

S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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1 
You receive all relevant queries / 
tenders from us in timely manner. 

            

2 
We provide you enough lead time 
to respond to our queries / 
tenders. 

            

3 

We provide you adequate support 
(drawings, documents, 
clarifications, briefing etc.) to 
enable you meet our 
requirements.  

            

4 
All following elements of our 
contract / purchase order are 
rational : 

  

  

4.1 Scope of Work           

4.2 Delivery / Execution Schedule             

4.3 Payment Terms           

4.4 Liquidated Damages           

4.5 Performance Guarantee           

5 
Our purchase orders / contracts 
are simple, specific & easy to 
understand 

            

6 
TPSODL demonstrate  willingness 
to be flexible in administration of 
Contract / Purchase Order 

            

7 
We provide timely responses / 
clarifications to your queries 

            

8 

TPSODL representative you 
interact / coordinate with is 
adequately empowered to support 
you in meeting contractual 
obligations 

            

9 

TPSODL provide you all 
necessary infrastructure support 
for timely and quality completion of 
work (including AMC) 

            

10 
TPSODL Engineer-in-Charge 
timely certifies the jobs executed/ 
material supplied 
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S. 
No. 

Parameters 

1 2 3 4 5 

Remarks/ 
Suggestion 
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11 

TPSODL Engineer-in-Charge 
efficiently supervises the job 
execution for timely completion of 
job 

            

12 

BIRD (Bill Inward Receipt Desk)* 
initiative has improved payment 
disbursement process 
(under development) 

            

13 
Our approach for Inspection and 
Quality Assurance effective to 
expedite project completion? 

            

14 
TPSODL never defaults on 
contractual terms 

            

15 
In TPSODL Contracts closure is 
done within set time limit 

            

16 

Our material receiving procedures 
are well defined and efficiently 
deployed to reduce mutual 
inconvenience 

            

17 
Bank Guarantees are released in 
time bound manner 

            

18 
Our processes related to payment 
/ account settlement are effective.  

            

19 You get payments on time             

20 
TPSODL Employees follow 
Ethical behavior  
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SECTION - B 
(Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - Maximum) 

 

SN Parameters 1 2 3 4 5 
Remarks/ 
Suggestion 

1 

How do you rate courtesy/ 
empathy/ attitude level and 
warmth of TPSODL employees 
you interact with from following 
team? 

  

  

1.1 Project Engineering           

1.2 Division / Sub-Division           

1.3 Projects/HOG            

1.4 Inspection & Quality Assurance            

1.5 Stores            

1.6 Metering & Billing            

1.7 Accounts / Finance           

1.8 Administration           

1.9 IT & Automation           

2 

How would you rate TPSODL in 
comparison to your other clients 
in terms of fairness of treatment 
and transparency with its 
Business Associates? 

            

3 

How would you rate TPSODL in 
comparison to your other clients 
in terms of processes and 
systems to manage 
partnership with its Business 
Associates   

            

4 

How would you rate TPSODL in 
comparison to your other clients 
in terms of building long term & 
mutually relationship with its 
Business Associates 
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SECTION–C 

          Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement. 
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Remarks/ 
Suggestion 

1 
Based on your experience with TPSODL, 
would you like to continue your 
relationship with TPSODL? 

  
        

2 
If someone asks you about TPSODL, 
would you talk “positively” about 
TPSODL? 

  
        

3 

Would you refer TPSODL name to others 
in your community, fraternity and society 
as a professional & dynamic 
organization?  

  

        

SECTION - D 

If we ask you to rate us on a scale of 1 to 10, how will you rate TPSODL, that truly 

represents your overall satisfaction with us (please tick appropriate box) - 
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SECTION – E 

Please √ mark in the relevant box and give your remarks / suggestions / information for our 

improvement. 

Please spare your thoughts for TPSODL’s improvement in particular areas of weaknesses, 

particularly relating to some great practices, attitudes that you have seen elsewhere in Indian 

and International Organizations, which you recommend TPSODL to adopt. Please give your 

valuable salient recommendations. 

Please spare your thoughts for TPSODL’s improvement in particular areas of major concerns 

for you. We also welcome your suggestions to adopt any best practices, altitudes that you 

have observed / experienced elsewhere in Indian/ International organization. 

Recommendation  
Please tick (√) your top 5 expectations out of the following 10 
points listed below - 

(Please list down 
improvement you 
expect from 
TPSODL) 

Timely payment 

  

1 Flexibility in Contracts/PO   

 Clarity in PO,s & Contracts   

2 Timely response to quarries   

 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   

 
Adequate information provided on 
website for tender notification, parties 
qualified etc.   

4 
Timely receipt of material at site for 
execution   

 
Performance Guarantee/EMD released in 
time   

5 
Inspection & quality assurance support for 
timely job completion   

We thank you for your time and courtesy!! 
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ANNEXURE-J 

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT 

(To be signed and stamped by the bidder prior to participation in the auction 
event) 

In a bid to make our entire procurement process fair and transparent, TPSODL intends to use the 
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 
bidders who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event. 

The following terms and conditions are deemed as accepted by the bidder on participation in 
the bid event: 

13. TPSODL shall provide the user id and password to the authorized representative of the bidder. 

(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped 

Acceptance Form). 

14. TPSODL will make every effort to make the bid process transparent. However, the award decision 

by TPSODL would be final and binding on the supplier. 

15. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of 

TPSODL, bid process, bid technology, bid documentation and bid details. 

16. The bidder is advised to understand the auto bid process to safeguard themselves against any 

possibility of non-participation in the auction event.  

17. In case of bidding through Internet medium, bidders are further advised to ensure availability of the 

entire infrastructure as required at their end to participate in the auction event. Inability to bid due 

to telephone line glitch, internet response issues, software or hardware hangs, power failure or any 

other reason shall not be the responsibility of TPSODL.  

18. In case of intranet medium, TPSODL shall provide the infrastructure to bidders. Further, TPSODL 

has sole discretion to extend or restart the auction event in case of any glitches in infrastructure 

observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive 

bidding.  In case an auction event is restarted, the best bid as already available in the system shall 

become the start price for the new auction. 

19. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be 

presumed that the bidder has no further discounts to offer and the initial bid as submitted by the 

bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline 

price bids received from a bidder in lieu of non-participation in the auction event shall be outrightly 

rejected by TPSODL. 

20. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 

21. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable 

taxes, duties and levies and shall be FOR at TPSODL site. 

22. The prices submitted by a bidder during the auction event shall be binding on the bidder. 

23. No requests for time extension of the auction event shall be considered by TPSODL. 

24. The original price bids of the bidders shall be reduced on pro-rata basis against each line item 

based on the final all inclusive prices offered during conclusion of the auction event for arriving at 

Contract amount.  

Signature & Seal of the Bidder 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 91 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 91 of 134 

ANNEXURE-K 
To, 
DGM (Finance) 
The TP Southern Odisha Distribution Limited  
Berhampur 
 
Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real 
Time  
 Gross Settlement System (RTGS) 
Dear Sir, 

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank 
Account as per the details given below: - 

Vendor Code  :     

Title of Account in the Bank :     

Account Type :  

(Please mention here whether account is 
Savings/Current/Cash Credit) 

   

Bank Account Number :                   

      

Name & Address of Bank 
: 

    

Bank Contact Person’s Names :     

Bank Tele Numbers with STD Code :     

Bank Branch MICR Code :             

  (Please enclose a Xerox a copy of a 
cheque. This cheque should not be a 
payable at par cheque) 

 

   

Bank Branch IFSC Code :               

  (You can obtain this from branch where you 
have your account) 

   

 

Email Address of accounts person 
(to send payment information) 

:     

Name of the Authorized Signatory :     
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Contact Person’s Name 

Official Correspondence Address                            

: 

: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of 
NEFT/RTGS amounts in our account. Any change in above furnished information shall 
be informed to TPSODL well in time at our own. Further, we kept TPSODL indemnified 
for any loss incurred due to wrong furnishing of above information.  
Thanking you, 
 
For ____________________ 
 
(Authorized Signatory) 
(Signature with Rubber Stamp) 

 

Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further 
confirm that the account number (specify Bank a/c no.) of (Please mention here 
name of the account holder), the signature of the authorized  signatory and the 
MICR and IFSC Code of our branch mentioned above are correct. 

This also is certified that the above information is correct as per Bank record 
 
(Manager’s/ Officers Signature under Bank Stamp) 

 
 
 
 

 
 
ANNEXURE-L 
CONTRACTOR SAFETY MANAGEMENT SYSTEM 
1. OBJECTIVE 

The objective of the Contractor Safety Management System is to lay down clear 
guidelines for all Business Associates (including their associates, staff and agents) 
which would facilitate them to observe all statutory rules and regulations, comply 
with applicable standards of Central Electricity Authority (Measures relating to 
safety and electric supply) Regulations, 2010 & (safety requirements for 
construction, operation and maintenance of electrical plants and electric lines) 
Regulations,2011, TPSODL Safety Manual and Guidelines and thus, ensure 
creation of safe working environment for all stakeholders of our network. 

2. SCOPE 
All contracts (minor and major) will be subject to the provisions of this document.  
Minor Contracts: Contracts which satisfy all the criteria listed under the head 
“Minor Contracts”.  
Major Contracts: Contracts which satisfy any two or more criteria listed under the 
head “Major Contracts”  

Criteria Minor Contracts  Major Contracts 
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Value of Contract < Rs. 1500000/- (less than 
Rs. Fifteen Lac) 

 >= Rs. 1500000/- 
(Equal or more than 
Rs. Fifteen Lac)  

Period Period less than 1 year  Any period 

Working on energized 
electrical equipment No Yes 

Working on height (above 
1.8 Mtrs from ground) No Yes 

Work involving construction 
activity No Yes 

Working with hazardous 
goods or chemicals No Yes 

Work involving danger to 
general public No Yes 

Note: Exceptions for major and minor contract are – in house software 
development, supply of material or equipment but no direct or indirect 
installation of the same material, administration contracts (courier, water 
supply, printing, security, transport, etc.), minor civil work like plastering at 
ground level or flooring, etc. The facility management (housekeeping) contract 
will always be treated as a minor contract.  

3. INFORMATION REQUIRED AT TIME OF VENDOR REGISTRATION OR 
BEFORE COMMENCEMENT OF CONTRACT 
3.1 Business Associate is required to fill the Safety Management System 

Questionnaire as per annexure 1 and submit along with the vendor registration 
process / bid / tender document. The filled questionnaire will be scrutinized by 
Engineer In-charge / indenting group and recommend suitability of the BA with 
respect to safety requirements. The fulfilment of statutory requirements for 
vendor registration pertaining to labour laws etc. shall be done by BA Cell on 
being referred to it.  

3.2 Business Associate is required to take suitable risk control measures 
mentioned against the identified Hazards and Risk document provided for all 
contracts as per annexure 2. The primary objective of this is to evaluate the 
understanding of the BA towards risk mitigation and employment of safe work 
procedures. BA is required to conduct the Hazard identification and Risk 
Assessment study as per the procedure and deploy more or other measures if 
deemed necessary.  

3.3 Business Associate shall comply with Statutory Requirements related to 
Safety   and Occupational Health and submit the “Safety Undertaking” as per 
annexure 4. 
 

4. GENERAL SAFETY CONDITIONS REQUIRED TO BE FULFILLED BY 
BUSINESS ASSOCIATES 

The requirements of the contractor safety management system applicable to the minor or 
major contracts related to various groups are as following –  

4.1   Maintenance of Distribution Network – Annexure 3.1 
4.2   Distribution Projects – Annexure 3.2 
4.3   EHV Projects – Annexure 3.3 
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4.4   Maintenance of Sub transmission network – Annexure 3.4 
4.5   Civil / Generation Projects – Annexure 3.5 
4.6   Meter Management Group (MMG), Revenue Recovery Group (RRG), 

Energy Auditing Group, AMI, MRG, etc. – Annex3.6 
4.7   Maintenance and Operation of Street Light. – Annexure 3.7 

1. Please note that hydra cranes used by any dept should be ACE Model No. FX  150 
ACE SX  150, Escorts Model No. TRX 1550 or contemporary. Use of old 
generation hydra cranes like ACE 14XW or ACE 12 XW, etc are prohibited. 

(Details as per Annexure attached)  

Note: For minor contracts, the BA shall assign the duties of Safety Representative to 
the Work Supervisor. Work Supervisor will deliver all duties and responsibilities of 
Safety Supervisor as detailed in this document.  

The Business Associate (BA) having major contract will appointing Safety supervisor, 
engineer / manager for the TPSODL work. The BA shall make all necessary arrangements for 
getting their workforce safety trained and competency checked from the concerned official of 
TPSODL before deployment in the field. BA Cell shall recommend the suitability after 
competency checked by Engineer In-charge and SAFETY group (or his representative) of 
TPSODL. After getting the clearance from concerned official, BA cell and receiving temporary 
I-card issued by TPSODL, Business Associate shall commence the working.  

Safety Representative of Business Associates will formally become the nodal point for safety 
concerns for TPSODL. BA shall not frequently transfer or terminate the services of any 
of the safety representatives appointed for TPSODL work site. BA needs to ensure that 
Safety representative is available at all points of time; failing which the work being 
carried out in the interim (period when Safety representative is not available) shall be 
treated as working under improper supervision and due penal provisions shall be 
initiated against the BA. BA will be required to provide all applicable infrastructure and power 
to ensure smooth working of the safety representative to maintain a sound safety management 
system. In all contracts safety representative will not be assigned any other activity at 
site apart from the works related to safety management. The duties are detailed in 
clause 5.5 of this document. TPSODL will be auditing the facilities provided to the BA`s 
safety team time to time.  

The Safety Representative of the BA shall be required to meet and follow the instructions of 
the Engineer In-charge and SAFETY Group of TPSODL. He shall be responsible for providing 
the MIS and/or any other relevant information, as and when desired, within the stipulated time 
frame as per the requirements of TPSODL. Any non-conformance to safety will lead to the 
negative marking or issue of safety violation challan/ tokens which shall affect the monthly 
evaluation and performance of BA.  

All contracts where BA has to depute vehicle for their staff and equipment to move from one 
location to other, the BA shall ensure that vehicle complies all required statutory clearances 
and requirement as per The Motor Vehicle Act, 1988 as well as TPSODL Road Safety Policy 
and are in good & safe state of working.  

5. QUALIFICATION AND EXPERIENCE OF THE SAFETY AND SITE PERSONNEL 

Qualification and experience required for the safety and site personnel are as following: 



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 95 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 95 of 134 

5.1 Safety Supervisor: It is mandatory that educational qualification of safety supervisor be 
ITI (of relevant trade) / Diploma (Any branch of engineering) and he has a working 
experience on electrical system / relevant field of work at least 5 yrs for ITI and 3 years for 
Diploma holder. Having formal experience of the safety systems will be an added 
advantage  

5.2 Safety Engineer: It is mandatory that educational qualification of safety engineer be at 
least Diploma (relevant branch) and he has working experience on electrical system of at 
least 3 yrs. Having the formal experience of the safety systems will be an added 
advantage.  

5.3 Safety Manager: The educational qualification of safety manager should be graduate 
engineer with working experience on electrical system / network of at least 3 yrs. OR 
Diploma in Industrial Safety with working experience of 05 years including at least 02 years 
on electrical network.  

However, clause 5.1, 5.2 and 5.3 are not applicable for minor contracts. In such cases, BA 
shall assign the duties of Safety Representative to the Work Supervisor. Work Supervisor 
will deliver required duties of Safety Representative (as per clause 5.5) in addition to other 
duties without diluting the importance of safety.  

5.4 Site Skilled Personnel: For all responsibility related to site activities and operations, the 
BA shall employ only qualified and skilled persons and shall comply the provisions of 
section 19 & 29 of Southern Electricity Authority (Measures relating to safety and electric 
supply) Regulations, 2010. Persons holding valid approvals only by any Government 
approved agency or a competency assessment panel or a team set up by TPSODL shall 
be allowed to perform the High Risk / High Hazard activities (refer page 1). The skill / 
qualification required for the electrician and electrical supervisor are given in annexure 5. 
The contracts related to maintenance of Distribution Network, Distribution Projects, EHV 
Projects, maintenance of Sub-Transmission Network, MMG & EAG, maintenance and 
operation of streetlights, shall preferably have at least 20 per cent of ITI qualified 
electricians in the first year of the contract. This figure shall preferably be incremented by 
15 per cent every subsequent year.  

Note: For the competency assessment may please refer the work instructions. An employee 
shall have to necessarily undergo the competency assessment check once in every eighteen 
months.  

5.5 Requirements from the Safety Representative(s) of the Business Associate: 
5.5.1 Safety training of 2 hrs/employee/month and one day of safety induction training 

to all new employees joining the BA will be conducted by the BA as per Safety 
training modules of TPSODL.   

5.5.2 Safety Talk / toolbox talk before start of shift to BA employees.  
5.5.3 Ensuring the availability & proper usage of the standard safety equipment (PPE) 
5.5.4 Periodic inspection of PPE to ensure their serviceability and maintaining the 10% 

buffer stock of standard PPEs. 
5.5.5 Ensuring the adherence to standard operating procedures of TPSODL as 

mentioned in TPSODL Safety standard and O & M and concerned function’s 
manual. 

5.5.6 Safety inspections / audits as per the process of TPSODL  
5.5.7 Working in close coordination SAFETY Group of TPSODL. 
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5.5.8 Reporting of unsafe acts, unsafe conditions, near miss, incident or accident to 
Engineer In-Charge and SAFETY Group of TPSODL immediately after its 
occurrence.  

5.5.9 Regular HIRA at site and comply the control measures as stated in the detailed 
HIRA as per the annexure 2. Also, deployment of JSA based checklist shall be 
ensured. 

5.5.10 Ensuring compliance with safety and other laws as may be applicable and 
providing for safety assurance.  

5.6 Training and Syllabus:  The BA shall not deploy any person at workplace / site or send 
newly recruited personnel directly to concerned official for competency assessment 
without Safety Induction Training.  

5.6.1 All new BA employees have to necessarily undergo one and half days Safety 
training and Competency assessment at training centre of BA cell. This training will be 
conducted once in a week. After the completion of Safety training & Competency 
assessment I-card will be issued to all competent BA employees 

5.6.2 BA is expected to initially train and judge the capability of the workman at his own 
end before further recommending the workmen for Competency assessment. If any BA 
workman sent for competency assessment. In case any BA workman fails in the 
Competency test at concerned official, it will be deemed that BA has not imparted 
sufficient training at his end and actual cost of training ₹ 7500/ BA employee/ failed 
attempt will be recovered. 
5.6.3 The workers who have imparted Safety Training and issued I-Cards of TPSODL, 
are not deployed at TPSODL worksites/ voluntarily left the job by workers/ used 
somewhere else other than TPSODL by the BA, in that case Management reserves the 
rights to intervene and recover the actual cost of training i.e. ₹ 7500/BA employee. 
(Exempted for attrition rate of BA workers less than or equal to 10% of total workforce 
deployed at TPSODL) 

5.7 It is desired that Safety representative of the BA to impart the general safety training to 
each employee of duration 2 hrs per month. The training will be organized at BA level 
and the record to be sent to engineer in-charge and SAFETY group of TPSODL every 
month. Please refer schedule and syllabus in annexure 6.  

List of Personal Protective Equipment (PPE) and Maintenance schedule: BA shall 
commence the project or any work only when the required PPE are made available to the 
team of employees involved in the work. Each PPE of BA shall be checked / inspected by the 
safety representative / supervisor at zone before the work start or as prescribed in the list. 
Safety representative shall regularly check the healthiness of each PPE allocated to lineman. 
Suitable record shall be maintained at zone. Defective PPE shall be immediately replaced or 
within 24 hours by the BA. In no case linemen or any other official of BA may be allowed to 
work with defective PPE. It is preferred that BA ensures minimum stock of each PPE at zone 
for immediate replacement with defective one. The PPE shall be IS / BS / CE marked and 
exactly as per the standard or specification mentioned in the annexure 7. Working without 
PPE / non-standard PPE shall be treated as safety violation and penalty as stated in section 
6.0 of this document. If TPSODL finds that BA has not provided the adequate / appropriate 
PPE to their staff, TPSODL reserves the rights to stop the work and call the BA to provide 
appropriate PPEs at the risk. If the BA fails to provide the required PPEs at the risk then the 
same shall be provided by TPSODL at the actual cost of the PPE. The amount shall be 
charged to BA and same shall be first recovered from the current bill of BA or any future 
payment to be made to BA.  In the event of any balance amount still left for recovery, the same 
shall be adjusted against retention amount or by invoking bank guarantee submitted by BA. 
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5.8 Safety Audit / Inspection & HIRA: The BA shall get the required safety inspection / 
audit conducted by his technical team comprising of safety representative as per the 
annexure 8. The safety representative will be required to conduct the HIRA (Hazard 
Identification and Risk Assessment) as per annexure 2 of the process and work 
undertaken at least two times in a year or every time if a new process / activity / machine 
is introduced or whenever an accident take place. The risk identified to be addressed 
suitably with –  

• Engineering Control 

• Management Control, and 

• Personal Protective Equipment.  

   The safety representative of BA shall inform and educate for the identified risk and 
hazard control methods to employees, supervisor and engineer as well as the 
engineer in-charge and SAFETY group of TPSODL.  

5.9 Safety Performance and Safety MIS: The BA shall maintain good practice of safety 
all through the contract duration. Safety shall always be of paramount importance during 
the contract period. Safety performance will be monitored on yearly basis throughout 
the period and no relaxation will be given for bad performance. BA with good track 
record and excellent performance will be rewarded suitably as per clause 6.0 of this 
document. The BA has to provide monthly “Performance Report – Safety” to engineer 
in-charge and SAFETY group TPSODL this shall be part of monthly bill along with 
training details. Performa of the report is enclosed as annexure 9. 

 
5.10 Pre – Employment Medical Check-up and Fitness of employees engaged for the 

critical works: The BA shall submit the health fitness certificate for all those workers 
involved in climbing the pole or working at height for following diseases:  

5.10.2 Epilepsy 
5.10.3 Colour blindness 
5.10.4 Deafness 
5.10.5 Vertigo & height phobia  

Every year BA will give an undertaking stating that all the employees are fit to work and have 
not developed aforesaid diseases. The Record of such medical check-ups shall be submitted 
to BA Cell before issue of temporary identity card. The records shall be maintained at BA Cell. 
All such medical check-ups shall be repeated once in a year for all workers involved in climbing 
the pole or working on electrical network.  

6. REWARD AND PUNITIVE MEASURES 

6.1 To support the enforcement of good SHE & DM practices by the Business Associate and 
to eliminate repeated or continuing safety violations, use of appropriate reward and punitive 
measures shall be made. Each unsafe act or violation of the safety guidelines as described in 
the Safety Manual of the TPSODL will be audit criteria of this system. Broadly the measures 
identified are following: 

6.1.1 Working without PPE/ Safety Gadgets 
6.1.2 Working without proper tools and tackles, barricading, Poor condition of 

Crane / Hydra / Vehicle, using without certification / Licence, Incompetent 
driver/ Helper 

6.1.3 Working without creation of effective safety zone 
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6.1.4 Improper Supervision at worksite, Lineman/ Supervisor working without 
competency 

6.1.5 Working without adherence to PTW process or authorization/ not 
adherence to SOPs / W.I. of TPSODL. 

6.1.6 Improper Working at height equal to or above 1.8 mtrs without taking 
proper fall protection measures/ Poor condition of Ladder 

6.2 Measures of Reward and Punitive Measures 

The Engineer In-Charge, NSO, SC, ASOs, CSI / SIs and SHE &DM group will conduct 
the surprise audits of the work / project and if any non-conformance is found the same 
will be booked and entered in the format “Safety Violation Record” annexure 10. The 
flow of the information is given below: 

Safety Violation Escalation & Monitoring process 

Action Responsibility 

Safety Violation form has been filled and counter foil 
sent to SAFETY team for information. The main form is 
to be given to BA supervisor / Engineer in-charge. 
(Automatically generated if Site audit done through 
Mobile App.) 

Engineer In-charge/ NSO 
/ SC / SAFETY Group 
/CSI/ ASO/ Any 
authorised TPSODL 
official.  

           ↓ 

Entry of the violation in the master record and sending 
the information to concerned Manager, HoG, HoD, 
Head and Chief (O &S). (Automatically generated if Site 
audit done through Mobile App.). 

SAFETY Group 

           ↓ 

Forwarding the information Centralized Account 
Payable (CAPS) for amount deduction from the current 
bill of the BA, if any.   

Engineer In-charge 

            ↓ 

HoG (Safety – II) & HoG (Safety & Quality – 
Commercial) and CAPS to generate the MIS of the 
violations and the amount deducted. 

SAFETY Group 

            ↓ 

The pool of the amount generated after the deduction 
to be utilized in safety welfare of BA employees. 

SAFETY Group with 
approval of CFO/Chief 
(O & S) /CEO&MD 

The safety violations have been rated from 1 to 5 (figure 6.3) as per the gravity of the 
violation. If the same violation is repeated it may escalate into a higher penalty. If a 
particular Business Associate employee violates safety norms three times, he shall 
not be allowed to work in TPSODL for a period of one year from the date of the 3rd 
violation. 

6.3 Safety Violation Escalation Matrix 
6.3.1  
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Once the BA reaches the “BLACK” (color – “5”) category, i.e. highest level of safety 
violation, “Termination” notice to BA will be issued from the office of the Head of 
Department (equivalent to GM/ Sr. GM level) and further, if required, continuation / 
extension of contract will only be initiated by Functional Chief / Head of the department 
(equivalent to Sr. GM / Chief level) and approved by CEO & MD. Till the extension, 
the contract will remain suspended.  

TPSODL encourages the reportage of the safety violation during the contract work by 
BA. Any TPSODL employee can register a safety violation against the BA in the 
“Safety Violation Form” annexure 10. Initially the observer has to fill the form and 
handover the counterfoil (lower portion) of the document to the supervisor of the BA, 
inform the site engineer of TPSODL and send the top portion of the Safety Violation 
Form to SAFETY group for the further necessary action against the BA. The 
cumulative nos. of Safety Violations pertaining to any particular BA shall be 
calculated on yearly basis. 

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
A B C D

2 Improper Working at Height A B C D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
A B C D

5 Violation of SOP/ WI B C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Warning letter

B Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1a)-Penality Matrix for Safety violation (Applicable for Minor Contracts)

10,000

Head of Department 1,00,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.)
The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge Nil

Engineer Incharge 2,000

Head of Group 4,000

Head of Department

S.No. Safety Violation 1st 2nd 3rd 4th
Subsequent 

Violations

1
Working without PPE (Helmet/Gloves/Safety 

Harness/ Safety Shoes etc.)
B C D D

2 Improper Working at Height B C D D

3 Working without proper tools and tackles A B C D

4
Poor condition of Crane/Hydra/

Vehicle/Incompetent driver/ Helper
B C D E

5 Violation of SOP/ WI C D E

6
Working without adherence to PTW process or 

authorization/ Safety Zone
C D E

Legend Action to be taken

A Levy of Penalty

B Memo to BA & Levy of Penalty

C Memo to BA & Levy of Penalty

D Memo to BA & Levy of Penalty

E
Memo to BA, Levy of Penalty and termination of 

Contract

Figure 6.3 (1b)-Penality Matrix for Safety violation (Applicable for Major Contracts)

Engineer Incharge 10,000

Head of Group 25,000

Head of Department 50,000

Consequence of Safety Violation Observed

(Not related to Incident/ Accident)
Violation

Will attract the 

same penality 

as applicable in 

the 4th 

violation.

Responsibility Penality Amount (in Rs.) The number of 

violations are to 

be calculated 

cumulatively 

over the 

contract period 

and not on 

monthly basis.

Engineer Incharge 5,000

Head of Department 1,00,000
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Safety violations resulting in incident / accident will be treated as per gravity of the 
injury / fatality and its impact as well as type i.e. minor or Major. Consequences of 
incident / accident are shown in the matrix (figure 6.3(2) for major and 6.3(3) for minor) 
below. In case of any accident, findings and recommendations of Accident Enquiry 
Committee will be final and binding and will supersede the arbitration clause of GCC.   

 

(For example: In major contracts, if there is first incidence of major injury say bone injury (Cat. 3) where 
worker was hospitalized for more than 48 hrs then a penalty of amount Rs.20000/- will be deducted 
from the current bill produced for the payment. This penalty will be similar for first two incidents. 
However, it will increment to next higher category i.e. Rs. 50,000/- on subsequent incidents as per the 
above matrix) 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
F G G H

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
G G H I

4 Single fatality J K

5
Multiple fatalities (Two or more fatalities 

during one event)
K

Legend Action to be taken Penalty (in Rs.)

F Memo to BA and levy of penalty 5,000/-

G Memo to BA and levy of penalty 20,000/- 

H Memo to BA and levy of penalty 50,000/-

I Memo to BA and levy of penalty 2,00,000/-

J Memo to BA and levy of penalty 5,00,000/-.

K
Memo to BA, levy of penalty, termination of 

contract and black listing of  BA 
10,00,000/-

Figure 6.3 (2) - Penalty Matrix for Incident / Accident in Major Contracts

Responsibility

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Engineer Incharge

Head of Group

Head of Group

Head of Department

Head of Department

Functional Head
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(For example: In minor contracts, if a worker meets with a non-fatal accident say bone injury (Cat. 3) 
where he was hospitalized for more than 48 hrs then a penalty of amount Rs. 10,000/-, will be charged 
from the current bill produced for the payment. This penalty will be similar for first two incidents. 
However, it will increment to next higher category i.e. Rs. 25,000/- on subsequent incidents as per the 
above matrix.) 

In case of single or multiple fatalities described under legends J&K of 6.3(2) and P&Q 
of 6.3(3), the concerned BA may be debarred from extension of contract or participate 
in new contract. In such event the approval of Chief (O & S) will be necessary for 
extension or award of new contract to concerned BA. 

6.3.2 COMPENSATION FOR BA PERSONNEL 

In the event of any untoward incident/ accident, the Business Associate shall ensure prompt 

medical assistance such as treatment, sickness benefit, etc. is provided to the victim(s) as per 

the Employees’ Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as 

applicable. Also, the BA will be required to take adequate measures for compensating the 

victim(s) or his/her/their kin as follows: 

 

Group Personal Accident (GPA) policy coverage of ₹ 15 Lacs to be taken by the 
respective BAs.  

 
iii. It is mandatorily required to take the GPA policy coverage of ₹ 15 Lacs by the 

BA for his employees from a reputed insurance agency. 
 
iv. TPSODL HR department will be the overall process owner and BA shall be 

required to coordinate with TPSODL HR department for policy implementation 
immediately post receipt of LOI / Work Order. 

 

Sl. No Type of the injury 1st 2nd 3rd 4th

1 Slight injury (First Aid Case)

2
Minor injury (No or Hospitalization less then 

48 Hrs)
L M M N

3
Major injury (Bone injury or burn or 

Hospitalization more then 48 Hrs)
M M N O

4 Single fatality P Q

5
Multiple fatalities (Two or more fatalities 

during one event)
Q

Legend Action to be taken Penalty (in Rs.)

L Memo to BA and levy of penalty 5,000/-

M Memo to BA and levy of penalty 10,000/- 

N Memo to BA and levy of penalty 25,000/-

O Memo to BA and levy of penalty 1,00,000/-

P Memo to BA and levy of penalty 3,00,000/-.

Q
Memo to BA, levy of penalty, termination of 

contract and black listing of the BA 
5,00,000/-

Engineer Incharge

Engineer Incharge

Head of Group

Head of Department

Head of Department

Functional Head

Figure 6.3 (3) - Penalty Matrix for Incident / Accident in Minor Contracts

The number of 

violations are to be 

calculated 

cumulatively over the 

contract period and 

not on monthly basis.

Responsibility

Intolerable
Take risk reduction 

m
easures

Consequence Of an Incident / Accident 

(In case of MINOR contract) Incident / Accident

A
ction 

R
equired

L
(Strengthening of process through continuous improvement in the w ork procedure)
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I. For Death or Permanent / Total Disablement 

The BA shall take an insurance coverage of at least Rs. 15 lakhs for each engaged 
employee, to cover any incidence of Death or Permanent / Total Disablement 
(Permanent/Total Disability shall be considered as defined under Employees’ 
Compensation Act, 1923). In the event of any such unfortunate incident, the BA would 
ensure that adequate compensation is paid immediately to the family of the victim(s) 
from his own resources. This compensation shall be covered under the insurance 
policy subscribed by the BA mentioned earlier and the arrangement should be such 
that it would get reimbursed to the BA by the insurance agency subsequently. 

II. For Permanent Partial Disablement and Temporary Total Disablement  

The compensation in this case will be as per provisions of the Employees’ 
Compensation Act, 1923 or Employees’ State Insurance Act, 1948, as applicable. 

Accordingly, the BA shall obtain a suitable Insurance Policy on award of Contract and 
submit documentary evidence of the policy to the BA Cell before commencement of 
work. The BA shall ensure that the Insurance policy is active at all times and all 
employees are covered in all respects till the conclusion of contract period or till 
working with TPSODL. The BA shall submit a copy of the policy after periodic renewals 
to the BA Cell.  

However, on occurrence of such unfortunate incident, if it is found that the victim(s) 
is/are not covered under any insurance policy, the BA shall be liable to pay the entire 
sum of Rs. 15 lakhs from his own resources.  

Further, in case of an accident resulting in Death or Permanent / Total Disablement 
while on duty, the appointed BA Nodal Officer will ensure that the BA complies with all 
statutory provisions and benefits i.e. PF, Compensation, Gratuity etc., and that all 
these are made available to the employees’ nominee(s) as per the stipulated timelines. 

6.3.3 TPSODL rewards the BA with good track record of safety management. It is 
proposed that BA complying with Contractors Safety Management, Safety Manual and 
Safety process will be rewarded suitably as per the procedure, rule and regulations of 
the TPSODL. In any case major accident is reported during an assessment period BA 
will not be eligible for this reward scheme. Assessment of contracts will be once in 
year. Generally, the assessment cycle is calendar year and guidelines will be declared 
time to time.   

Abbreviations Used in the Document 

TPSODL TP Southern Odisha Distribution Limited 

BA Business Associate 

HIRA Hazard Identification & Risk Assessment 
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JSA Job Safety Analysis 

EHV Extra High Voltage 

SAFETY Safety, Occupation Health, Environment & Disaster 
Management 

MMG Meter Management Group 

EAG Energy Audit Group 

PPE Personal Protective Equipment 

SOP Standard Operating Procedures 

CSI/SI Circle Safety In-charge / Safety In-charge 

ASO Area Safety Officer 

NSO Nodal Safety Officer 

SC Safety Coordinator 

HoG / HoD Head of Group / Head of Department 

AGM / GM / VP Assistant General Manager / General Manager / Vice 
President 

CFO / Chief (O & 
S)/ CEO & MD 

Chief Finance Officer / Chief (Operating & Safety) / 
Chief Executive Officer & Managing Director 

COS Corporate Operation Services 

CAP Centralized Account Payable System 

PTW Permit To Work  

GCC General Conditions of Contract.  

 

- END   - 
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Annexure 1 (Refer Para 3.1) 

Business Associate Safety Management System Questionnaire 

 Certification  

 The information provided in this questionnaire is a summary of the company's 
occupational health and safety management system. 

 

 Company Name:  

Turnover and experience:  Name of top officer:  

Date:  Position  

 Contract Details  

Contract Name  Contract Number:  

Business Associates Safety Management System 
Questionnaire 

Marks Yes No Score 
achieved 

Safety Policy and Management       

- Is there a written company Safety policy? 

- If yes provide a copy of the policy, if No please refer 
Note 1.  

1      

 

      

- Does the company have an Safety Management 
system  

- If yes provide details, if No please refer Note 1. 

1      

        

- Is there a company Safety Management System 
manual or plan? 

- If yes provide a copy of the content page(s), if No please 
refer Note 1. 

2      

        

- Are Safety and occupational health responsibilities 
clearly identified for all levels of Management and 
staff? 

- If yes provide details, if No please refer Note 1. 

2      

        

Safe Work Practices and Procedures       

- Has the company prepared safe operating 
procedures or specific safety instructions relevant to 
its operations and relevant work as per contract? 

- If yes provide a summary listing of procedures or 
instructions, if No please refer Note 2. 

1      



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 105 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 105 of 134 

 Certification  

- Comments 

        

- Is there a register of injury or accident? 
- If yes provide a copy (format) 

1      

        

- Is there a documented incident or accident 
investigation procedure? 

- If yes provide a copy of a standard incident report form, 
if No please refer Note 2. 

- Comments 

1      

        

     

Safety Training       

- Describe how occupational health and safety 
training is conducted in your company 

If No please refer Note 1. 

2      

        

- Is a record maintained of all training and induction 
programs undertaken for employees in your 
company? 

- If yes provide examples of safety training records, if No 
please refer Note 2. 

1      

        

     

- Are regular safety inspections / audits are 
undertaken at worksites? 

-If yes provide details (formats), if No please refer Note 
3.        

1      

        

- Is there a procedure by which employees can report 
hazards at workplaces? 

- If yes provide details if No please refer Note 1.  

1      

        

Safety Monitoring       
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 Certification  

- Is there an officer / supervisor responsible for 
monitoring workplace / worksite safety? 

- If yes provide details           

1      

        

Safety Performance Monitoring       

        

- Are employees regularly provided with information 
on company health and safety performance? 

- If yes provide details 

1      

        

- Has the company ever been convicted of an 
occupational health and safety offence? 

- If yes provide details 

NO Marks 
(Negative 
mark ONE 
for each 
case) 

     

- Has there been any major accident of employee at 
TPSODL site in past 

NO Marks 
(Negative 
mark ONE 
for each 
case 

     

- Has there been any fatal accident of employee at 
TPSODL site in past.  

- (Note: Bid evaluation committee has to take 
cognizance of the incident and shall evaluate the bid 
only after formal approval of competent authority i.e. 
CTO.  

- In case of yes please refer Note 4.  

NO Mark 
(Negative 
mark FIVE 
for each 
case) 

   

Minimum of 75% marks is required for qualification.   Total Marks achieved  

Company Reference       

1. Name of company 
2. Name of company 

    

 
Note  
1: If company does not have formal procedure on Safety Management System than 
vendor may submit proposed Safety road map along with safety action plan and brief 
safety policy on his letter head signed by head of the organization. 
2: The vendor may submit the same in the Safety Action Plan.  
3: The vendor may utilize the same format of TPSODL or on request SAFETY group 
will assist the vendor in developing the audit system. For other points also vendor may 
take the assistance of SAFETY group for development of Safety management system.  
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4: The vendor may submit the Safety Improvement Plan and Safety Action Plan for his 
employees based on following points.  

i. Action plan for enhancing safety awareness 

ii. Action plan for safety training of employee 

iii. Action plan for increasing safety audit in field 

iv. Action plan for provision and utilization of safety PPE. 

v. Action plan for fatality reduction. 

vi. Action plan for enhanced supervision at site 

vii. Action plan for making employee more responsible and accountable for 

safety.  

viii. Action plan for availability and utilization of all required tool and 

equipment. 

ix. Safety Improvement done in last two years, specially highlighting those 

which have been taken after the fatal accident along with results.  

x. Safety initiatives planed or started recently.  

xi. Any other point.  

Based on above points and documentary evidences vendor will be required to submit 
a detailed report in support of his bid. The bid evaluation committee and competent 
authority will scrutinize the facts and the evidence submitted. If found satisfactory 
competent authority i.e. CTO may accord his approval for bid opening otherwise his 
tender shall be disqualified.  
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Annexure 2 (Refer Para 3.2 and 5.8) 

Risk Assessment Form  

Specific 
Task/Activity 

Potential 
Hazards/Consequ
ences 

Class 
of 
Risk 

Control Measures 

Working at Height Fall from height 2 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use appropriate ladder 

3. Use full body safety harness 
having double lanyard.  

4. Use Electrical Safety Shoes if 
working on electrical network 
otherwise use safety shoes.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Refer Work instruction related to 
Working at Height for other details 

8. Use of metal scaffold to be ensured 
in height work (cup lock type) 

9. Deploy competent workforce who 
are medically fit 

Working on electrical 
equipment / network 

 

Electric flash / 
electrocution 

3 

1. Mandatory usage of JSA checklist 
prior to start of work 

2. Use Electrical Safety Shoes while 
working on electrical network. 

3. Use Electrical Safety gloves of 
appropriate voltage rating.  

4. Use face shield / visor attached 
with helmet.  

5. Use Safety helmet.  

6. Use PPE as per the annexure 7 of 
this CSM document 

7. Mandatory usage of Insulated tools 
& tackles on electrical system 

8. Mandatory compliance for Lock 
Out & Tag out system. Refer Work 
instruction related to Working on 
electrical equipment / network for 
other details 

Business Associate: 

Scope of the work: 

BA’s Representative: 

Telephone:     

Signature:     

Date: 
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Specific 
Task/Activity 

Potential 
Hazards/Consequ
ences 

Class 
of 
Risk 

Control Measures 

Excavation / Civil work 

 

Collapse of soil, fall 
in excavated pit 
leading to Injury 

2 

1. Use safety shoes.  

2. Use Safety helmet.  

3. Use PPE as per the annexure 7 of 
this CSM document 

4. Hard Barricading of the worksite.  

5. Refer Work instruction related to 
excavation / civil work for other 
details 

Material lifting & 
Mechanical Erection 
work 

Fall of 
material/object, 
Topple of crane,  

2 

1. Mandatory compliance of crane 
checklist 

2. Visual condition check of lifting 
tools and tackles such as wire rope 
sling, belt sling, chain, pulley block, 
D-shackles, etc. shall be ensured. 

3. The operator’s physical fitness and 
alertness should be judged by sup. 
/ EIC. 

4. Use PPE as per the annexure 7 of 
this CSM document 

5. Refer Work instruction related to 
Material lifting & Mechanical 
Erection work 

Road Safety Road Accidents 
3 

1. Mandatory compliance of TPSODL 
Road Safety policy  

Note: This information for the general indication purpose. The detailed risk assessment shall be 
conducted before start of the work by the authorized representative of the BA. The report of same 
shall be submitted to engineer in-charge along with annexure 4 of the CSM document.  

 
Guidelines for filling the Risk Assessment Form 

• Specific Task/Activity - The documentation of each major task associated with 
the contract.  

• Potential Hazards - The identification of hazards associated with each activity 
or task to be carried out.  

• Class of Risk - Each hazard should be evaluated as a level of risk, described 
as Risk Class 1, 2 or 3 defined above.  

• Control Measure - The identification and documentation of actions required to 
eliminate or reduce the hazards that could lead to accident or injury. 

Hazard / Risks shall be classified according to the following schedule: 

• Class 1: Potential to cause injury treatable with first aid  
• Class 2: Potential to cause death or permanent injury  
• Class 3: Potential to cause more than one or more lost time injuries.  
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Annexure 3.1 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Distribution Network 
Contracts:  

A BA awarded a contract (O&M) work of maintenance of distribution network will be 
required to fulfil the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1 

• BA shall conduct a job risk assessment and provide information as per Annexure 
2 

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  
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• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed.  

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in a district. In case the BA has been awarded work in more 
than one district, then the following safety structure will be adopted. 
 

 

 

 

Annexure 3.2 (Refer Para 4.0) 

General Safety Conditions for the Distribution Projects Major Contracts:  

A BA awarded a major contract work of TS&P in area of a circle will be required to fulfil 
the following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1. 

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 
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• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more 
than one circle, then the following safety structure will be adopted. 
 

 

 

 

 

Annexure 3.3 (Refer Para 4.0) 

General Safety Conditions for the major EHV Projects Contracts:  

A BA awarded a major contract work of EHV projects will be required to fulfil the 
following conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  
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• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system in the area. In case the BA has been awarded work in more 
than one circle, then the following safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPSODL Safety Manual for details. 
  

 

 

 

Annexure 3.4 (Refer Para 4.0) 

General Safety Conditions for the Maintenance of Sub – Transmission Network 
Contracts:  

A BA awarded a major contract work of maintenance of sub – transmission network in 
area of a power system will be required to fulfil the following conditions: 
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• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Coordinator for managing a complete safety 
management system in the area. In case the BA has been awarded work in more 
than one area power system, then the following safety structure will be adopted. 
 

 

 

 

Annexure 3.5 (Refer Para 4.0) 
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General Safety Conditions for the major contract work in Civil / Generation 
Projects:  

A BA awarded a major contract work of / in civil or Generation project will be required 
to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like: applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a 
safety engineer (for workforce up to 250 at site) / safety manager (for more than 
two safety engineers) for managing a complete safety management system at the 
project site. In case the BA has been awarded more than one major contracts, 
then the following safety structure will be adopted. 

• BA shall refer Construction Safety Manual in TPSODL Safety Manual for details.  
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Annexure 3.6 (Refer Para 4.0) 

General Safety Conditions for the major contract work in Commercial 
Department like - MMG, RRG, EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing 
group will be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment (PPE) as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 

• BA shall ensure to depute a Safety Supervisor for managing a complete safety 
management system for the work as per the following safety structure. 

• The BA for the RRG work shall depute one Safety supervisor.  
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Annexure 3.7 (Refer Para 4.0) 

General Safety Conditions for the major contract work in O&M of street light 
group:   

A BA awarded a major contract work in operation and maintenance of street light group 
will be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy and safety objectives of their company. 

• BA shall comply with all statutory requirements like applicable acts, regulations, 
codes of practice, OHSAS Standards, etc. 

• BA shall provide the filled safety management questionnaire as per Annexure 1  

• BA shall conduct a job risk assessment and provide information as per Annexure 
2  

• BA shall abide by Safety manuals, guidelines of TPSODL.  

• BA shall provide its organisation structure & responsibilities in terms of Safety 
Management to TPSODL.  

• BA shall document the work practices and procedures in terms of Safety 
Management.  

• BA shall ensure safety training and induction program for the employees 

• BA shall conduct safety audits & inspections as per TPSODL procedures provided 
by SAFETY group.  

• BA shall provide and ensure the proper usage of the safety equipment PPE as 
per the TPSODL approved list in annexure 7.  

• BA shall ensure periodic inspection of PPE to ensure its serviceability as per the 
specification given by TPSODL.   

• BA shall ensure the adherence to standard operating procedures or guidelines 
laid down by TPSODL.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident 
or accident to engineer in-charge and SAFETY team of TPSODL.  

• BA shall provide safety performance and Safety MIS (annexure 9) to engineer in-
charge and SAFETY group periodically. Based on any non-confirmation to the 
safety procedures and guidelines, BA is liable to be negatively marked for his 
performance and suitable penalty will be imposed. 
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• Each BA shall ensure to depute a Safety Supervisor for managing a complete 
safety management system for the work awarded as per the below structure.  
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Annexure 4 (Refer Para 3.3) 

Safety Undertaking by way of Affidavit  

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S 

___________(name of company/firm)__ having its office at (Complete address of 

Company), authorized vide power of attorney dated ------/Board resolution dated----

/letter of authority dated----, hereinafter referred to as Contractor [or Business 

Associate (BA)] which expression shall, unless it be repugnant to or inconsistent with 

the meaning or context thereof, be deemed to include its heirs, executors, 

administrators, and assigns do hereby affirm and undertake as under :  

 

1. The present undertaking shall remain in force from the date of execution of 

contract awarded by TPSODL and shall be valid till the date of termination of 

the said contract by either parties. The undertaking is binding on me 

(contractor) as well as my sub-contractor and its employees, representatives 

etc.  

2. That I(the contractor)  will be responsible and liable to comply and abide by all 

the safety rules, instructions and regulations as may be specified and laid down 

by The TP Southern Odisha Distribution Limited (TPSODL) so as enable 

TPSODL to   achieve its goal of Zero On site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health 

and safety of its employees, representatives, agents as well as of its 

subcontractor’s employees, at all times during the discharge of their respective 

obligations under the contract including any methods adopted for performance   

of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal 

protective equipment, fire extinguisher, safety training, Material Safety Data 

Sheet, pre-employment medical test, etc. for operations & activities including  

as & when so specified by TPSODL specifically. , failing which TPSODL shall 

be entitled, but not obliged, to provide the same and recover the actual cost 

thereof from the Contractor’s payments.  



Doc. Title 
GENERAL CONDITIONS OF CONTRACT - COMPOSITE WORKS 

Rev. No 3 Page 120 of 134 

   

 
Property of TPSODL – Not to be reproduced without prior written permission of TPSODL 

Page 120 of 134 

5. That the Contractor shall engage adequate and competent Safety – Supervisor 

/ Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification 

and experience of safety personnel) and Annexure 3 of Contract Safety 

Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each 

group of workers for safe and correct workmanship, proper co-ordination of 

material and site work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to 

be not up to the level of skill and experience required as in skill and experience 

required in annexure 5 of this document, but any such replacement shall be 

only with the prior concurrence of TPSODL  .  

8.  That the Contractor and its subcontractors shall abide by all the safety 

guidelines as per Safety Manual, Contract Safety Management and other 

guidelines issued from time to time by TPSODL during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep 

and hold TPSODL / its directors / officers / employees indemnified against any 

/ all losses / damage / expense / liability / fines / compensation / claims / action 

/ prosecutions or the like which might be suffered by TPSODL or to which 

TPSODL might get exposed to as a result of any breach /wilful negligence 

/deliberate default on the part of the Contractor /Subcontractor in complying 

with the same. Contractor shall also furnish any press release, clarification etc. 

if sought by TPSODL for any near miss or safety violations, accidents, which 

are attributable to fault of Contractor. 

 

 

DEPONENT VERIFICATION 

 

Verified at Berhampur on this _Day of _______20__ that the contents of the 
above affidavit are true and correct and nothing material has been concealed 
therefrom  
 

 

DEPONENT 
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Annexure 5 (Refer Para 5.4) 

SKILL / QUALIFICATION REQUIRED FOR ELECTRICIAN AND ELECTRICAL 
SUPERVISOR 

Skill / Qualifications Required for Electrician (Certificate of Competency Class-
II):  

1. Formal education in ITI – Wireman/ Electrician trade.  

OR 
2. Working experience of minimum three years of practical wiring. 

OR 
3. Have completed three years apprenticeship course through Apprenticeship 

Advisor, Govt. of Odisha / other state Govt. in the trade of Lineman / 

Wireman / Electrician.   

4. A candidate must have attained the age of Eighteen years. 

 
Skill / Qualifications Required for Electrical Supervisor (Certificate of 
Competency Class-I):  

1. Have at least five years’ experience of practical wiring after passing the 

certificate of competency class-II i.e. electrician.  

OR 
2. Recognized Degree or Diploma or equivalent qualification in Electrical 

Engineering from any Technical institute / College or University recognized 

by the Board.  

AND 
Must have completed the training/job in rectifying the common defects in 
electrical line and power installation for a period of one and three years 
after passing Degree or Diploma respectively 

OR 
3. Possessing the valid certificate of certificate of competency class – 1 (Electrical 

Supervisor) 
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Annexure 6 (Refer Para 5.6) 

Training Module for BAs Worker & Supervisor  

Training for BA Supervisor     Duration – 02  Hrs / Month 
 
Methodology:  Lecture and Practical Demonstration of Safety Zone Creation 
Session: 1                   
Topic:         Electrical Safety Aspects  
Sub Topics:   

1. Learning specifics of HT & LT Network of zone  
2. Major type of HT / LT / service lines / street light maintenance works  
3. Understanding the need of Safety  
4. Understanding the safe process of maintenance:  

• Planning of the maintenance job 

• Availability of men, material & machine, PPEs, Safety gear and approved 
PTW 

• Briefing of the job by the supervisor of the TPSODL 

• Identification of Risks associated with the maintenance work and planning 
for controlling measures by TPSODL supervisor 

• Creation of safety zone by TPSODL supervisor and satisfying that the 
network is dead – Use of Neon Tester, Shorting Chain and Safety Tagging 

• Start of the work – Right person for the right job 

• Alert supervision 

• Completion of the job – Check points 

• Energization of network 

• Actions to be taken in case of some accident 
 

Session: 2 
 
Topic:         Use of Electrical Testing Equipment   
Methodology:  Lecture and Practical Demonstration 
Sub Topics: 

1. Meggar, Hi Pot, Clamp On Meter, Neon Tester, Discharge Rod, Line tester etc. 

Session: 3         
Topic:         Awareness of Electrical Safety Aspects   

A. Understanding the need of this Training and Safety  
B. Learning specifics of HT & LT Network  
C. Major type of work to be carried out in zones  
D. Switching Operations (Do’s & Don’ts) including Street Light Switching  
E. Working on Height (practical demo also) 
F. Understanding the Safe Process of Maintenance / Working:  

• Planning of the job 

• Availability of men, material & machine, PPEs, Safety gear and approved 
PTW 

• Briefing of the job by the supervisor 

• Permit to Work 

• Safety Tagging and Lock Out Tag out 
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• Identification of Risks associated with the work to be carried out and 
planning for controlling measures by proper supervision 

• Concept of “Safety Zone”  

• Identification and use of Neon Tester, Shorting Chain, Clamp on Meter, Hi 
Pot, Meggar etc. 

• Completion of the job – Check points 

• Accident Theory & Incident Reporting 

• Actions to be taken in case of some accident 
 

Session: 4   
Topic:  Identification, Demonstration and Usages of Tools, PPEs and other 

Safety Gears and demonstration of working on HT pole 
 
Session:  5   
Topic:  Practical demonstration of Safety Zone creation 
 
FREQUENCY  
Regular Safety Training Program  

• It will be conducted for all field & supervisor staff of BA in such a manner that 
all BA Personnel attend at least two hours safety training during every month. 
 

One Day Induction Safety Training Programs:  

• This training will be for the new BA’s personnel, who have been cleared by the 
Cross Functional Panel to undergo Safety training and who are likely to be 
deployed at various work sites of TPSODL by the BA, as a part of AMC / Work 
Contract. 
 

Duration / Periodicity: 

• Duration and periodicity has been defined above. However, this is subject to 
change at the discretion of TPSODL.   
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Annexure 7 (Refer Para 5.7) 

LIST OF PERSONAL PROTECTIVE EQUIPMENT AND TESTING FREQUENCY  

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Testing Frequency Remarks 

Ref Brand & 

Model 

01 

Leather Safety 
Shoes (Color – 
Black) with PU toe 
cap.  

IS:15298 
(Part-2) 

Monthly and visual 
check every day for any 
crack or damage in the 
leather or sole. 

 

BATA (Model 
No.- Endura L/C)  

Liberty (Model 
No. – 7198-01 HT 
Barton Black – 
Warrior) 

02 

HDPE Safety 
helmet with chin 
strap and ratchet 
type for 
adjustment.  

IS:2925-1984 
Monthly and visual 
check every day for any 
crack in shell.  

 

Karam (PN 
Safetech )  
Joseph Leslie 
Accent Industries 
Honeywell 

03 
Full body harness 
(Safety belt) 

EN 361 
Monthly and visual 
check every day of the 
bends and the harness. 

 

Karam (PN 
Safetech)  
Joseph Leslie 
Accent Industries 

04 
Electrical Safety 
Gloves 

EN: 60903 
CE marked 

Weekly and visual check 
for any crack and blow 
test before every work. 

Manufactured 
not beyond 12 
months.   

Make Sparian / 
Sumitech / CATU 
supplied with 
inner cotton glove 
with over glove of 
split leather.  

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual 
check every day for any 
crack in shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

Karam (PN 
Safetech )   
Joseph Leslie 
Accent Industries 
Honeywell 

06 
Fireproof jacket for 
chest protection  

 
Monthly and visual 
check every day. 

  

07 
Safety Chain for 
shorting cum 
earthing.   

As per 
TPSODL 
standard 

Weekly and visual check 
before every work. 

Made of brass, 
Total length – 
5.5 meters and 
made of 12 
SWG.  

 

 

 
 
Note:  
1. Any other Personal Protection Equipment required beyond above list will be 

according to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of TPSODL.  

3. Safety Representative of the BA has to maintain the record of the availability, 

condition and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. TPSODL may revise or add the above list of PPE and their specifications as 

and when feel necessary. The information about new specifications /models will 

be circulated by the Engineer In-charge (EIC), which shall adhere by the 

business associated in the shortest possible time. The EIC shall issue a memo 
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/ instruction to BA with timeline for implementation. Any delay will be treated as 

non- compliance / safety violations. Refer picture of each PPE given in next 

page.  

Pictures of PPE for reference purpose. 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety 
Shoes (Color – 
Black) with PU toe 
cap.  

IS:15298(Part-
2) and with test 
report of 
electrical 
resistance.  

 

02 

HDPE Safety 
helmet with chin 
strap and ratchet 
type for 
adjustment.  

IS:2925-1984 

 

03 

Full body harness 
(Safety belt) 

The straps at 
shoulder and thigh 
shall have full pad 
for comfort. The 
back shall be so 
designed that 
harness straps do 
not tangle with 
each other. 

EN 361:2002 

EN 358: 2000 

IS: 
3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 
Gloves – 
Composite type 
Soft electrical 
gloves as per size 
of individual.  

EN: 60903 CE 
marked 
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05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

 

06 
Fireproof jacket 
for chest 
protection  

  

07 
Safety Chain for 
shorting cum 
earthing.   

As per TPSODL 
standard 

                                                                   

 

08 
Reflective jacket 
to each workman 

As per TPSODL 
standard 

 
Note: Picture shown are for indicative purpose only. Actual product may differ.  
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Annexure 8 (Refer Para 5.8) LIST OF AUDITS TO BE CONDUCTED 
 
 

Note:  
1. (BA Safety Representative has to use the formats as per Safety process 

COR – P – 12 of TPSODL) 

 
 

Audits Responsibility Freq. Ref. Doc. 

Permit to Work & Field 
Audit 

BA Safety 
Representative 
 

Weekly 
F04 (COR P -
12) 

Tool Bag & PPE’s Audit Weekly 
F06 (COR P -
12) 

First Aid Box Maintenance 
Record 

Fortnightly 
F08 (COR P -
12) 

Fire Extinguisher Record 
(Applicable for the BA 
involved in major 
construction works and 
have storage of 
flammable material at 
worksite) 

Monthly 
F09 (COR P -
12) 

Safety Talk Register Weekly 
F18 (COR P -
12) 

Site Safety Audit Daily 
F29A (COR P 
-12) 
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Annexure 9 (Refer Para 5.9) 
PERFORMANCE REPORT – SAFETY 
FOR THE MONTH OF………………… 
Name of BA: 
………………………………………………………………………………………...... 
Name of the Project and Purchase order No: 
……………………………………………………… 
Date of commencement of work: 
……………………………………………………………………. 
 Man Hour Worked in this month (No. of employees X 8 Hrs + Overtime): 
…………………… 
Cumulative Man Hour worked: 
……………………………………………………………………… 
Total Number of Minor Injury (this month): …………  Minor Injury (Total)
 …………………. 
Major Injury (this month): ………..        Major Injury (Total): …………… 

 Detail of the Incident / Sub Standard Acts and Condition 

Activity 
This 
Month 

Cumulative 
(Total) 

Day Lost 
(this month) 

Days Lost 
(Cumulative) 

No. of the Incident     

No. of lost time injuries     

No. of dangerous 
occurrences 

    

No. of near miss reported      

Substandard 
Act/Conditions observed 

  
Attach details of 
observation of this month 

Safety Violation Notice 
received (from TPSODL) 
(both in numbers and in 
Rs.) 

No. No. 
No. of violation letter 
received and compliance 
report for the TPSODL. 

Rs. Rs.  

Note: Cumulative means total from date of commencement of work according to the 
contract.   
Detail of the Accident / Near Miss Incidents: 

Date and 
Time 

Type of the 
incident 

Name of 
Employee 

Brief 
Description 

Corrective and 
Preventive actions 
recommended 

     

Details of the Safety Violations: 

Date and 
Location 

Brief Description 
Name of employee 
involved 

Action Taken 

    

Detail of the Safety Talk / Toolbox Talk / Safety Training 

Date and 
Location 

Topic (s) 
Total Number of 
employees (Worker / 
Supervisor) 

Number of 
participants (Worker 
/ Supervisor) 

    

Detail of the Safety Meeting 
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Date and 
Location 

Number of 
participants 

Topics discussed 
Major Observations / 
Innovation 

    

Detail of the Safety Inspection /Audit: (as per TPSODL site audit checklist F29A(COR-
P-12) 

Date 
Area / 
Location 

Major Observations Recommendations Action Taken 

     

Any other Safety, Occupational Health, Environment & Disaster Management 
Promotional Activity (During this month): 

Date Location Activity 
Level of 
Participation 

Number of 
participations 

     

Signature of the BA Safety Representative    Signature of ZM / HoG 
Name, E. No. and Date      Name, E. No. Date. 
Note: The original form to be deposited with Engineer in-charge and a copy to 
SAFETY group on or before 5th of every month along with bill. List of training of 
the current month and status of PPE to be also mentioned individual wise.  
BA may include additional lines if required. The TPSODL may revise the format 
as and when deemed required.  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
ANNEXURE-M 
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VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 

VENDOR:  

1.0 DETAILS OF THE FIRM 

 1.1 NAME (IN CAPITAL LETTERS) : 

 1.2 
TYPE OF CONCERN (PROPRIETORY) 
Partnership, Pvt. Ltd., Public Ltd. etc. 

: 

 1.3 YEAR OF ESTABLISHMENT : 

 1.4 

LOCATION OF OFFICE 
POSTAL ADRESS 
TELEGRAPHIC ADDRESSES,  
TELEX NO.  
FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 

  i) UNITS 1  : 

  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 

3.0 
TURNOVER DURING THE LAST 3 YEARS (TO BE 
VERIFIED WITH THE LATEST PROFIT & LOSS 
STATEMENT). 

: 

4.0 VALUE OF FIXED ASSETS : 

5.0 NAME & ADDRESS OF THE BANKERS : 

6.0 BANK GUARANTEE LIMIT : 

7.0 CREDIT LIMIT : 

8.0 TECHNICAL 

 8.1 
NO. OF DESIGN ENGINEERS (INDICATE NO. 
OF YEARS EXPERIENCE IN RELATED FIELDS) 

: 

 8.2 NO. OF DRAUGHTSMEN : 

 8.3 COLLABORATION DETAILS (IF ANY) : 

  8.3.1 DATE OF COLLABORATION : 

  8.3.2 NAME OF COLLABORATOR : 

  8.3.3 RBI APPROVAL DETAILS : 
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8.3.4 EXPERIENCE LIST OF 

COLLABORATORS 
: 

  8.3.5 DURATION OF AGREEMENT : 

 8.4 

AVAILABILITY OF STANDARDS / DESIGN 
PROCEDURES / COLLABORA-TOR’S / 
DOCUMENTS (CHECK WHETHER THESE ARE 
LATEST/CURRENT 

: 

 8.5 

TECHNICAL SUPPORT, BACK-UP 
GUARANTEE, SUPERVISION, QUALITY 
CONTROL BY COLLABORATOR (WHEREVER 
ESSENTIAL). (THIS CLAUSE IS RELEVANT 
WHEN VENDOR’S EXPERIENCE IS 
INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 

9.0 MANUFACTURE 

 9.1 
SHOP SPACE, LAYOUT LIGHTING, 
VENTILATION, ETC. 

: 

 9.2 POWER (KVA) : 

  MAINS INSTALLED : 

  UTILISED : 

  STANDBY POWER SOURCE : 

 9.3 
MANUFACTURING FACILITIES (ATTACH LIST 
OF EQUIPMENT AS APPLICABLE) 

: 

  9.3.1 MATERIAL HANDLING : 

  9.3.2 MACHINING : 

  9.3.3 FABRICATION : 

  9.3.4 HEAT TREATMENT : 

  9.3.5 BALANCING FACILITY : 

  

9.3.6 SURFACE TREATMENT PRIOR TO 
PAINTING/ COATING, POLISHING, 
PICKLING, PASSIVATION, PAINTING, 
ETC. 

: 

 9.4 SUPERVISORY STAFF : 

 9.5 
ADEQUACY OF SKILLED LABOURS 
(MACHINISTS, WELDERS, ETC.) 

: 

 9.6 NO. OF SHIFTS : 

 9.7 
TYPE OF MATERIAL HANDLED (SUCH AS CS, 
SS, ETC.) 
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 9.8 WORKMANSHIP : 

 9.9 MATERIAL IN STOCK AND VALUE : 

 9.10 TRANSPORT FACILITIES : 

 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 

 10.1 
NUMBER OF PERSONNEL (INDICATE NO. OF 
YEARS OF EXPERIENCE) 

: 

 10.2 INDEPENDENCE FROM PRODUCTION : 

 10.3 
AVAILABILITY OF PROCEDURAL WRITE 
UP/QUALITY PLAN 

: 

 10.4 
INCOMING MATERIAL CONTROL AND 
DOCUMENTATION 

: 

 10.5 
RELIABILITY/REPUTATION OF SUPPLY 
SOURCES 

: 

 10.6 STAGE INSPECTION AND DOCUMENTATION : 

 10.7 SUB-ASSEMBLY & DOCUMENTATION : 

 10.8 FINAL INSPECTION AND DOCUMENTATION : 

 10.9 
PREPARATION OF FINAL DOCUMENTATION 
PACKAGE 

: 

 10.10 TYPE TEST FACILITIES : 

 10.11 ACCEPTANCE TEST FACILITIES : 

 10.12 
CALIBRATION OF INSTRUMENTS AND 
GAUGES (WITH TRACEABILITY TO NATIONAL 
STANDARDS) (ATTACH LIST) 

: 

 10.13 
STATUTORY APPROVALS LIKE BIS, IBR, ETC. 
(AS APPLICABLE) 

: 

 10.14 
SUB-VENDOR APPROVAL SYSTEM AND 
QUALITY CONTROL 

: 

 10.15 
DETAILS OF TESTS CARRIED OUT AT 
INDEPENDENT RECOGNISED LABORATORIES 

: 

  

i) FURNISH LIST OF TESTS CARRIED 
OUT AND THE NAME OF THE 
LABORATORY WHERE THE TESTS 
WERE CONDUCTED 

: 

  
ii) CHECK AVAILABILITY OF 

CERTIFICATES AND REVIEW THESE 
WHEREVER POSSIBLE 

: 

11.0 
EXPERIENCE (INCLUDING CONSTRUCTION / 
ERECTION / COMMISSIONING) TO BE FURNISHED IN 
THE FORMAT INDICATED IN APPENDIX) 

: 

12.0 SALES, SERVICE AND SITE ORANISATIONAL DETAILS : 
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13.0 
CERTIFICATE FROM CUSTOMERS (ATTACH COPIES 
OF DOCUMENTS) 

: 

14.0 POWER SITUATION : 

15.0 LABOUR SITUATION : 

16.0 * 
APPLICABILITY OF SC/ST RELAXATION (Y/N) 
IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED 

 

17.0 

ORGANIZATIONAL DETAILS 
1. PF NO 
2. ESI NO 
3. INSURANCE FOR WORK MAN COMPENSATION 

ACT NO 
4. ELECTRICAL CONTRACT LIC NO 
5. ITCC / PAN NO 
6. SALES TAX NO 
7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 
1. FACTORY LICENSE 
2. ANNUAL REPORT FOR LAST THREE YEARS 
3. TYPE TEST REPORT FOR THE ITEM 
4. PAST EXPERIENCE REPORTS 
5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 
6. REGISTRATION OF SALES TAX 
7. COPY OF TIN NO. 
8. COPY OF SERVICE TAX NO. 
9. REGISTRATION OF CENTRAL EXCISE 
10. COPY OF INCOME TAX CLEARANCE. 
11. COPY OF PF REGISTRATION 
12. COPY OF ESI REGISTRATION 
13. COPY OF INSURANCE FOR WORK MAN 

COMPENSATION ACT NO 
14. COPY OF ELECTRICAL CONTRACT LIC NO 
15. COPY OF PAN NO 
16. COPY OF WC TAX REGISTRATION 
17. DOCUMENTS IN SUPPORT OF SC/ST 

RELAXATION AT S.NO.16.0 
18. GST Registration No 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 

▪ Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST 
community. Governing document shall be Proprietorship Deed. 

▪ Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to 
or more than 50% of the total ownership pattern of the firm. Governing document shall be 
Partnership Deed. 

▪ Private Limited Company: Only such firms shall qualify which have SC/ST directors holding 
equal to or more than 50% of the total ownership pattern of the firm. Governing document shall 
be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status 
of a person. 

 

 

 

ANNEXURE-N 
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MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 

Date:    ……………. 

Tender Enquiry No.:  ………….. 

 

To, 

Chief (Procurement & Stores) 

TP Southern Odisha Distribution Limited, 
Berhampur 
 
Sir, 

WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having 
factories at [address of OEM] do hereby authorize M/s [name of bidder] to submit a 
Bid in relation to the Invitation for Bids indicated above, the purpose of which is to 
provide the following Goods, manufactured by us  

…………………………………………………………………………………………………
………. 

and to subsequently negotiate and sign the Contract.  

We hereby extend our full guarantee and warranty in accordance with the Special 
Conditions of Contract or as mentioned elsewhere in the Tender Document, with 
respect to the Goods offered by the above firm in reply to this Invitation for Bids. 

We hereby confirm that in case, the channel partner fails to provide the necessary 
services as per the Tender Document referred above, M/s [name of OEM] shall 
provide standard warranty on the materials supplied against the contract. The warranty 
period and inclusion / exclusion of parts in the warranty shall remain same as defined 
in the contract issued to their channel partner against this tender enquiry. 

Yours Sincerely, 

 

For …………….. 

 

Authorized Signatory 

 

 

 


