SUPPLY BOQ

. . Total All
SI. No. Description UoM Qty Unit Rate Unit GST (Rs.) Unit Amount Inclusive Value
(Rs.) (Rs.)
(Rs.)
12 U Wall mount rack with all mounting accessories
1 (Includes 5A&16A dual type minimum 5 no of Socket SET 15
with 16A MCB)
12 U Wall mount rack with all mounting accessories
2 (Includes 5A&15A dual type with 16A MCB / 08 pin DC SET 20
Power strip with 20Amp MCB)
3 Rack AC PDU's 5Nos. female socket — Indian standard No 20
Round Pin 5A/15A dual type with 16A MCB
4 Rack DC PDU's 8Nos. Pin socket with 20A MCB No 5
5 PLB HDPE Pipe 40 mm M 300
6 24 Port CAT 6 Patch Panel fully loaded No 40
7 Plug 8 Conductor Modular (RJ45 for CAT6) with socket No 50
cap.
8 Patch Cord CAT 6 Giga Speed 01mtr. Long No 425
9 Patch Cord CAT 6 Giga Speed 02mtr/3mtr. Long No 400
10 Patch Cord CAT 6 Giga Speed 05mtr. Long No 10
11 Patch Cord CAT 6 10Giga Speed 10mtr. Long No 10
12 Patch Cord CAT 6 10Giga Speed 15mtr. Long No 10
13 CableCAT6 LSZH class Size 4 pair M 20000
14 CAT6 Shielded (STP) 4 Pair M 500
15 Velcro Cable ties 10 mm (25 Meter) Pac 4
" PVC C.hanneI/Conduit/ flexible pipe/Casing Pipe M 5500
Including Bands
17 PVCSWR Pipe M 20
18 Keystone Jack CAT 6 (1/0) No 400
19 Surface Mount Box No 400
20 Face Plate Single No 400
21 Face Plate Duplex No 50
22 Cable Manager(19' 1U) with cover (1U) No 20
23 3 Sgmm 03 Core Copper Power cable with required lugs M 400
24 3 Sgmm 02 Core Copper Power cable with required lugs M 400
25 06 Amp & 16 Amp both power supply supported socket, No 20
switch with mounting box
Total Amount
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(Rs.) (Rs.)
(Rs.)
For New Office LAN Work
Laying of UTP/STP Cat6 cables through
conduit/buttons/flexible pipe, preliminary testing & Nos(Node
1 numbered ferruling, fixing of face plate with information 400
outlet/key stone jack(l/O), Fixing of LAN cable at patch )
panel end, Numbering of patch panel
Laying of power cables from rack to nearby power
2 tapping point and rack to rack(near by building) through M 700
conduit/buttons/flexible pipe
3 Fixing of patch panel (24/48 Ports) on the rack for EA 40
additional line items
4 Fixing of Rack on the wall EA 35
5 Fixing of Power Socket with Box EA 20
6 Chiseling of wall/floor/Soil M 50
7 Digging soil (depth 0.8 mtr) and installation of HDPE pipe 300




Providing temporary LAN (with out conduit) connection
at various camps.

Nos(Node
)

20

For Existing Office LAN Work

Dismantling and relocation of LAN active equipment
(routers, switches), racks, and, if possible, cables (the
cables ,patch panel and 10 boxes need to be safely
removed for reuse at a suitable location). Additionally, if
our new office is ready, the installation of the racks with
active equipment will be carried out at various locations
related to this tender/order (within 15 km).

EA

20

10

Preventive Maintenance of existing LAN items/Active or
passive components inside Rack (42U/9U/12U) across
TPSODL Office locations.

Rack

200

11

Preventive Maintenance of existing LAN point
(Rectification and troubleshooting) across TPSODL Office
locations.

LAN Point

200

Total Amount




