
Sl. No. Description UoM Qty
 Unit Rate 

(Rs.) 
 Unit GST (Rs.) 

 Unit Amount 
(Rs.) 

 Total All 
Inclusive Value 

(Rs.) 

1
12 U Wall mount rack  with all mounting  accessories 
(Includes 5A&16A dual type minimum 5 no of Socket 
with 16A MCB)

SET 15

2
12 U Wall mount rack  with all mounting  accessories 
(Includes 5A&15A dual type with 16A MCB / 08 pin DC 
Power strip with 20Amp MCB)

SET 20

3
Rack AC PDU's 5Nos. female socket – Indian standard 
Round Pin 5A/15A dual type with 16A MCB

No 20

4 Rack DC PDU's 8Nos.  Pin socket with 20A MCB No 5
5 PLB HDPE Pipe  40 mm M 300
6 24 Port CAT 6 Patch Panel fully loaded No 40

7
Plug 8 Conductor Modular (RJ45 for CAT6) with socket 
cap.

No 50

8 Patch Cord CAT 6 Giga Speed 01mtr. Long No 425
9 Patch Cord CAT 6 Giga Speed 02mtr/3mtr. Long No 400

10 Patch Cord CAT 6 Giga Speed  05mtr. Long No 10
11 Patch Cord CAT 6 10Giga Speed 10mtr. Long No 10
12 Patch Cord CAT 6 10Giga Speed 15mtr. Long No 10
13 CableCAT6 LSZH class Size 4 pair M 20000
14 CAT6 Shielded (STP) 4 Pair M 500
15 Velcro Cable ties 10 mm (25 Meter) Pac 4

16
PVC  Channel/Conduit/ flexible pipe/Casing Pipe 
Including Bands

M 5500

17 PVCSWR Pipe M 20
18 Keystone Jack CAT 6 (I/O) No 400
19 Surface Mount Box No 400
20 Face Plate Single No 400
21 Face Plate Duplex No 50
22 Cable Manager(19' 1U) with cover (1U) No 20

23 3 Sqmm 03 Core Copper Power cable with required lugs M 400

24 3 Sqmm 02 Core Copper Power cable with required lugs M 400

25
06 Amp & 16 Amp both power supply supported socket, 
switch with mounting box

No 20

S No. Description UoM Qty
 Unit Rate 

(Rs.) 
 Unit GST (Rs.) 

 Unit Amount 
(Rs.) 

 Total All 
Inclusive Value 

(Rs.) 

1

Laying of UTP/STP Cat6 cables through 
conduit/buttons/flexible pipe, preliminary testing & 
numbered ferruling, fixing of face plate with information 
outlet/key stone jack(I/O), Fixing of LAN cable at patch 
panel end, Numbering of patch panel

Nos(Node
)

400

2
Laying of power cables from rack to nearby power 
tapping point and rack to  rack(near by building) through 
conduit/buttons/flexible pipe 

M 700

3
Fixing of patch panel (24/48 Ports) on the rack for 
additional line items

EA 40

4 Fixing of Rack on the wall EA 35
5 Fixing of Power Socket with Box EA 20
6 Chiseling of wall/floor/Soil M 50

7 Digging soil (depth 0.8 mtr) and installation of HDPE pipe M 300

SUPPLY BOQ

Total Amount

ITC BOQ

For New Office  LAN Work



8
Providing temporary LAN (with out conduit) connection 
at various camps.

Nos(Node
)

20

9

Dismantling and relocation of LAN active equipment 
(routers, switches), racks, and, if possible, cables (the 
cables ,patch panel and IO boxes need to be safely 
removed for reuse at a suitable location). Additionally, if 
our new office is ready, the installation of the racks with 
active equipment will be carried out at various locations 
related to this tender/order (within 15 km).

EA 20

10
Preventive Maintenance of existing LAN items/Active or 
passive components inside Rack (42U/9U/12U) across 
TPSODL Office locations.

Rack 200

11
Preventive Maintenance of existing LAN point 
(Rectification and troubleshooting) across TPSODL Office 
locations.

LAN Point 200

Total Amount

For Existing Office LAN Work


